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REQUEST FOR PROPOSALS 

1. INTRODUCTION 

1.1 Purpose of this RFP 
 
The City of Surrey (the “Owner”) invites proponents to provide a response on the form 
attached as Schedule B to Attachment 1 (the “Proposal”) to provide the Design Services 
and Work described in Schedule A to Attachment 1 (the “Owner’s Statement of 
Requirements”).  The description of the Design Services and Work sets out the minimum 
requirements of the Owner.  A person that submits a Proposal (the “Proponent”) should 
prepare a Proposal that meets the minimum requirements, and as it may choose, in 
addition, also include Design Services and Work or terms that exceed the minimum 
requirements.  Proponents are invited to submit innovative solutions and the Owner 
encourages suggestion to improve this Project. 
 

1.2 Design Vision 
 

The Cloverdale Fairgrounds Show Barn building is located in Cloverdale Fairgrounds 
area at 17763 / 17835 – 62 Ave, Surrey BC. The 20,000 SF Cloverdale Fairgrounds 
Show Barn building is a pre-engineered metal building that was built in the eighties. The 
building has been used for various activities and events. The proposed structural 
upgrade is intended to create a more spacious and functional space that is suitable for 
ball hockey. 

 
It is anticipated that the structural upgrade will create an open surface in the centre of 
the existing show barn building of about 160’X75’. To create this open surface in the 
middle of the metal building existing centre columns should be removed and existing 
structural steel to be upgraded to accommodate this proposed modification to the 
existing building. 
 

1.3. Approach 
 

• Implement a fully integrated design approach to optimize the Project’s results, 
increase value to the Owner and community, reduce waste, and maximize efficiency 
through all phases of design, fabrication and construction; 

 
• Engage key stakeholders in the early stages of the Design Services to ensure 

alignment with the project goals and objectives in the early stages of design and 
ensure effectiveness of decision making;  

 
• Establish open, direct, and transparent communication among all stakeholders;  

 
• Build a strong design and construction team. Geotechnical consultant will be hired 

separately; 
 
• Assign a dedicated professional to act as the design coordinator for the whole 

project, coordinating and working closely with stakeholders and consultants as 
required to ensure delivery of well-coordinated design;  
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• Coordinate design update meetings as required;  
 
• Ensure City of Surrey, provincial, federal codes and regulations are met;  

 
1.4 Estimated Timeline 

 
The following schedule is a guideline for the overall RFP process. 
 
 

Table 1:  Estimated Timeline 
 

Activity Timeline 

Issue RFP Thursday, April 19, 2018 

Date of Site Tour Tuesday, April 24, 2018 

Closing Time – Submission of Proposals Tuesday, May 8, 2018 

 
 
The estimated timeline is subject to change at the sole and absolute discretion of the 
Owner. 

1.5 Definitions 

In this RFP the following definitions shall apply: 

“Closing Time” has the meaning set out in section 2.1; 

“Data Room” has the meaning set out in Section 2.4; 

“Evaluation Team” means the team appointed by the Owner; 

“Goods” has the meaning set out in Schedule A; 

“Information Meeting” has the meaning set out in section 2.2; 

“Interactive Sessions” has the meaning set out in section 2.3; 

“Preferred Proponent(s)” means the Proponent(s) selected by the Evaluation Team to 
enter into negotiations for a Contract; 

“Proponent” means an entity that submits a Proposal; 

“Proposal” means a proposal submitted in response to this RFP; 
 
“Proposal Information” means for the purpose of this RFP: 
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(a) all information contained in a Proposal or which is disclosed by or through 
a Proponent to the Owner during the evaluation of Proposals or during the 
process of executing any Contract; and  

(b)  any and all ideas, concepts, products, alternatives, processes, 
recommendations and suggestions developed by or through a Proponent 
and revealed to or discovered by the Owner, including any and all those 
which may be connected in any way to the preparation, submission, 
review or negotiation of any Proposal or the Contract; 

“Proposal Information License” has the meaning set out in Section 6.7; 

“Reference Information” has the meaning set out in Section 2.4; 

“RFP” means this Request for Proposals; 
 
“Statement of Departures” means Schedule B-1 to the form of Proposal attached as 
Schedule B. 
 

2. INSTRUCTIONS TO PROPONENTS 
 

2.1 Closing Time and Address for Proposal Delivery 
 
A Proposal should be labelled with the Proponent’s name, RFP title and number.  A 
Proposal should be submitted in the form attached to this RFP as Schedule C – Form of 
Proposal. 
 
The Proponent may submit a Proposal either by email or in a hard copy, as follows: 
 
(a) Email 
 
If the Proponent chooses to submit by email, the Proponent should submit the Proposal 
electronically in a single pdf file which must be delivered to the City by email at:  
purchasing@surrey.ca. 
 
on or before the following date and time  
Time:  3:00 p.m., local time 
Date:   May, 8, 2018 

 
(the “Closing Time”). 
 
PDF emailed Proposals are preferred and the City will confirm receipt of emails.  Note 
that the maximum file size the City can receive is 10Mb.  If sending large email 
attachments, Proponents should phone to confirm receipt.  A Proponent bears all risk that 
the City’s equipment functions properly so that the Proposal is submitted on time. 
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(b) Hard Copy 
 
If the Proponent chooses NOT to submit by email, the Proponent should submit one (1) 
original unbound Proposal and one (1) copy (two (2) in total) which must be delivered to the 
City at the office of: 
 
Name:  Richard D. Oppelt, Purchasing Manager 
   at the following location: 
 
Address: Surrey City Hall 
   Finance Department – Purchasing Section 
   Reception Counter, 5th Floor West 
   13450 – 104 Avenue, Surrey, BC, Canada V3T 1V8 

on or before the Closing Time. 
 
2.2 Information Meeting and Place of the Work Site Tour 
 

The Owner plans to conduct an all Proponents site tour of the Place of the Work.  At the 
time of issuance of this RFP a site tour has been scheduled as follows: 
 
Date:  Tuesday, April 24, 2018 

 Time:  1:00 PM 
 Location:  Cloverdale Fairgrounds – Show Barn 

17763/17835 - 62 Ave, Surrey, BC 
 

Proponents are to meet at the parking lot by the Show Barn Building. 
 
Proponents are encouraged to delegate a senior official to represent the Proponent at 
the Information Meeting and site tour. 
 

2.3 Data Room and Reference Information 

The Owner has established a website to be used as an electronic data room in which it 
has placed documents and Reference Information in the possession of the Owner that 
the Owner has identified as relevant to the Project and to the Place of the Work, and that 
may be useful to Proponents.  None of the Reference Information is included as part of 
this RFP, except as expressly set out in this RFP.  The Owner does not make any 
representation as to the relevance, accuracy or completeness of any of the Reference 
Information except as may be expressly set out in this RFP with respect to a specific 
document, and each Proponent has the full responsibility to form its own judgment as to 
the use of any Reference Information. 

The Reference Information in the Data Room may be supplemented from time to time.  
Although the Owner will attempt to notify Proponents of all updates, Proponents are 
solely responsible for ensuring they check the Data Room frequently for updates and to 
ensure the Reference Information used by the Proponents is the most current, updated 
information. 
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Obtaining Data Room Reference Information: 
 
Reference Information may be viewed and/or obtained at the Owner’s managed file 
transfer service (MFT) link noted below. 
 
In the URL, or address field at top, enter the following address:  https://mft.surrey.ca/ and 
hit enter. 

Enter “surreybid” as the User Name, “Welcome” as the password and then click “Login”. 

 
https://mft.surrey.ca/ 
Login ID:  surreybid 
Password:  Welcome 
Locate Folder: 1220-030-2018-028 
 
Printing will be the sole responsibility of the Proponent. 

 
Table 2:  Data Room Reference Information 

 

No. Description 

1 Cloverdale Fairgrounds Show Barn Site Aerial Image 

2 Cloverdale Fairgrounds Show Barn Record Drawings 

3 Cloverdale Fairgrounds Show Barn Floor Plan Markups 

4 Cloverdale Fairgrounds Show Barn Structural Upgrade Concept Sketches, Nov 2017 

5 Show Barn Geotechnical Report Cook Picker Inc. & Doyle Ltd., August 11, 1987 

6 Show Barn Geotechnical Report Davies Geotechnical Inc., April 17, 2018 
 

The Owner may add, delete, or amend documents in the Data Room at any time.  If 
there is any conflict or inconsistency between documents, including RFP documents, 
contained in the Data Room and documents that are downloaded by the Proponent, the 
documents contained in the Data Room shall govern. 

 
2.4 Late Proposals 
 

Proposals submitted after the Closing Time will not be accepted or considered.  Delays 
caused by any delivery, courier or mail service(s) may not be grounds for an extension 
of the Closing Time. 
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2.5 Amendments to Proposals 
 

Proposals may be revised by written amendment, delivered to the location set out in 
Section 2.1, at any time before the Closing Time but not after.  An amendment should be 
signed by an authorized signatory of the Proponent in the same manner as provided by 
section 4.3.  E-mailed amendments are permitted, but such amendment should show 
only the change to the proposal price(s) and should not disclose the actual proposal 
price(s).  A Proponent bears all risk that the Owner’s equipment functions properly so as 
to facilitate timely delivery of any amendment. 
 

2.6 Inquiries 
 
All inquiries related to this RFP should be directed in writing to the person named below 
(the “Owner Representative”).  Information obtained from any person or source other 
than the Owner Representative may not be relied upon. 
 
Name: Purchasing Manager  
E-mail: purchasing@surrey.ca 
Reference: 1220-030-2018-028 
 
A Proponent may request that an inquiry and the response to an inquiry be kept 
confidential by clearly marking the inquiry “Commercial-in-Confidence” if the Proponent 
considers the inquiry to be commercially sensitive; and if the Owner decides that an 
inquiry or the response or both should be distributed to all Proponents, then, subject to 
this Section, the Owner will permit the person making the inquiry to withdraw the inquiry 
rather than receive a response. 
 
Any inquiry and the response may, in the Owner’s discretion, be distributed to all 
Proponents, if the Owner in its discretion considers the matter to be a matter of 
substance or a matter that should be brought to the attention of all Proponents for 
purposes of fairness in, or maintaining the integrity of, the competitive selection process.  
The Owner may keep either or both the inquiry and response confidential if in the 
judgement of the Owner it is fair or appropriate to do so, and the Owner may, in its 
discretion, decline to respond to an inquiry. 
 
Information offered from sources other than the Owner with regard to this RFP is not 
official, may be inaccurate, and should not be relied upon in any way, by any person for 
any reason. 
 

2.7 Addenda 
 

If the City determines that an amendment is required to this RFP, the City Representative 
will issue a written addendum by posting it on the BC Bid Website at www.bcbid.gov.bc.ca  
(the “BC Bid Website”) and the City Website at www.surrey.ca (the “City Website”) that 
will form part of this RFP.  No amendment of any kind to the RFP is effective unless it is 
posted in a formal written addendum on the City Website.  Upon submitting a Proposal, 
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Proponents will be deemed to have received notice of all addenda that are posted on the 
City Website. 
 

2.8 Examination of Contract Documents and Place of the Work 
 
Each Proponent and each of its Proponent team members is solely responsible, at its 
own cost and expense, to carry out its own independent research and due diligence and 
to perform any other investigations, including seeking independent advice, considered 
necessary by the Proponent to satisfy itself as to all existing conditions affecting the 
Project or the Contract Documents.  The Proponents’ and Proponent team members’ 
obligations set out in this section apply irrespective of any Reference Information in the 
Data Room or information contained in the RFP documents or in response to requests 
for information.  The Proponents’ and the Proponent team members’ obligation to carry 
out independent research, investigations, due diligence or to seek independent advice 
or, if applicable, their ability to rely on information provided by the Owner is more 
particularly set out in the Contract Documents. 
 
Except as explicitly provided in the Contract Documents, the Owner does not represent 
or warrant the accuracy or completeness of any information set out in the RFP 
documents or made available to Proponents or Proponent team members in the Data 
Room as Reference Information or of any other background or Reference Information or 
documents prepared by the Owner or by third parties and which may be made available 
to Proponents or Proponent team members by or through the Owner.  Proponents and 
Proponent team members shall make such independent assessments as they consider 
necessary to verify and confirm the accuracy and completeness of all such information 
as any use of or reliance by Proponents or Proponent team members on any and all 
such information shall be at the Proponents or Proponent team members’ sole risk and 
without recourse against the Owner. 
 

2.9 Opening of Proposals 
 
The Owner intends to open Proposals in private but reserves the right to open Proposals 
in public at its sole discretion. 
 

2.10 Status Inquiries 
 
All inquiries related to the status of this RFP, including whether or not a Contract has been 
awarded, should be directed to the Purchasing Manager. 
 

2.11 Acceptable Equivalents 
 

The Owner’s Statement of Requirements are intended to generally be performance-
based, but may include some instances specifically required elements of design and 
construction, such as Products, materials, equipment, and systems that the Owner 
considers are important to meet the Owner’s objectives.  However, the Owner wishes to 
provide some flexibility for Proponents to propose equivalent elements that on an overall 
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basis may, in accordance with the process below, be considered by the Owner in its 
discretion to meet the Owner’s objectives. 
 
A Proponent may submit an inquiry marked “Commercial in Confidence” that identifies 
the section(s) in the Owner’s Statement of Requirements that contain the element for 
which the Proponent wishes to propose an equivalent, the proposed equivalent that it 
considers will be equal to or better than the specified element in meeting the Owner’s 
objectives, and supporting materials.  The Owner may, in its discretion, request 
additional supporting materials. 
 
The Owner may, in its discretion: 
(a) respond to indicate that the proposed equivalent is acceptable; 
(b) respond to indicate that the Owner does not consider the proposed equivalent to 

be acceptable; 
(c) not respond to the inquiry; or 
(d) provide any other response in accordance with Section 2.9. 
 
The provisions of Section 2.9 relating to “Commercial in Confidence” inquiries will apply, 
including with respect to withdrawal of an inquiry, or the Owner’s determination if there is 
a matter which should be brought to the attention of all Proponents. 
 
If the Owner responds to a “Commercial In Confidence” inquiry, or responds to any 
inquiry that is not “Commercial In Confidence”, regarding a proposed equivalent to 
indicate that the proposed equivalent is acceptable, a Proponent may make its technical 
submission on the basis of the response, and the use of the acceptable equivalent will 
not in and of itself be a failure to meet the requirements set out in Schedule A. 
 
Unless the Owner responds to indicate that a proposed equivalent is acceptable, a 
Proponent is at risk that the use of a proposed equivalent will not substantially meet the 
requirements set out in Schedule A - and that the Owner may not invite the Proponent to 
provide a financial submission. 
 
The Owner will be under no obligation to provide the indication of acceptability of the 
proposed equivalent to the Proponent or to any other Proponent. 
 
Despite any indication by the Owner of the acceptability of an equivalent, the Proponent 
remains responsible for fulfilling all of its obligations and responsibilities under the Contract. 
 
Following selection of the Preferred Proponent, the Contract will, be amended to include all 
acceptable equivalent(s) used by that Preferred Proponent, or negotiated by the Owner 
and the Preferred Proponent, whether or not proposed by any other Proponent. 
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3. PROPOSAL SUBMISSION FORM AND CONTENTS 
 

3.1 Package (Hard Copy) 
 
If the Proponent chooses NOT to submit by electronic format, the Proponent should submit 
a Submission in a particular submittal format, to reduce paper, encourage our recycled 
product expectations, and reduce package bulk.  Bulk from binders and large packages are 
unwanted.  Vinyl plastic products are unwanted.  The Owner also has an environmentally-
preferable purchasing commitment, and seeks a package format to support the green 
expectations and initiatives of the Owner. 
 
Please do not use any plastic or vinyl binders or folders.  The Owner prefers simple, stapled 
paper copies.  If a binder or folder is essential due to the size of your Proposal, they should 
be fully 100% recycled stock. 
 
The Owner seeks and prefers submittals on 100% Post Consumer Fibre (PCF) paper, 
consistent with the Owner’s policy and the Owner environmental practices. 
 
Please double-side your Proposal. 
 

3.2 Form of Proposal 
 
Proponents should complete the form of Proposal attached as Schedule B, including 
Schedules B-1 to B-5.  Proponents are encouraged to respond to the items listed in 
Schedules B-1 to B-5 in the order listed.  Proponents are encouraged to use the forms 
provided and attach additional pages as necessary. 
 

3.3 Signature 
 

The legal name of the person or firm submitting the Proposal should be inserted in 
Schedule B.  The Proposal should be signed by a person authorized to sign on behalf of 
the Proponent and include the following: 
 
(a) If the Proponent is a corporation then the full name of the corporation should be 

included, together with the names of authorized signatories.  The Proposal should 
be executed by all of the authorized signatories or by one or more of them provided 
that a copy of the corporate resolution authorizing those persons to execute the 
Proposal on behalf of the corporation is submitted; 
 

(b) If the Proponent is a partnership or joint venture then the name of the partnership or 
joint venture and the name of each partner or joint venturer should be included, and 
each partner or joint venturer should sign personally (or, if one or more person(s) 
have signing authority for the partnership or joint venture, the partnership or joint 
venture should provide evidence to the satisfaction of the Owner that the person(s) 
signing have signing authority for the partnership or joint venture).  If a partner or 
joint venturer is a corporation then such corporation should sign as indicated in 
subsection (a) above; or 
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(c) If the Proponent is an individual, including a sole proprietorship, the name of the 
individual should be included. 

 
4. EVALUATION AND SELECTION 

 
4.1 Evaluation Team 
 

The evaluation of Proposals will be undertaken on behalf of the Owner by the Evaluation 
Team.  The Evaluation Team may consult with others including Owner’s staff members, 
third party contractors and references, as the Evaluation Team may in its discretion decide 
is required.  The Evaluation Team will give a written recommendation for the selection of a 
Preferred Proponent or Preferred Proponents to the Owner. 
 

4.2 Evaluation Criteria 
 
The Evaluation Team will compare and evaluate all Proposals to determine the Proponent's 
strength and ability to provide the Design Services and the Work in order to determine the 
Proposal which is most advantageous to the Owner, generally using the following criteria: 
 
(a) Resources 

The Evaluation Team will consider the Proponent's responses to items in 
Schedule B-2; 

 
(b) Technical 

The Evaluation Team will consider the Proponent's responses to Schedule B-3 
and Schedule B-4; 

 
(c) Financial 

The Evaluation Team will consider the Proponent's response to Schedule B-5; 
and 

 
(d) Statement of Departures 
  The Evaluation Team will consider the Proponent's response to Schedule B-1. 

 
The Evaluation Team will not be limited to the criteria referred to above, and the 
Evaluation Team may consider other criteria that the team identifies as relevant during 
the evaluation process.  The Evaluation Team may apply the evaluation criteria on a 
comparative basis, evaluating the Proposals by comparing one Proponent's Proposal to 
another Proponent's Proposal.  All criteria considered will be applied evenly and fairly to 
all Proposals. 
 

4.3 Discrepancies in Proponent's Financial Proposal 
 
If there are any obvious discrepancies, errors or omissions in Schedule B-5 of a Proposal 
(Proponent's Financial Proposal), then the Owner shall be entitled to make obvious 
corrections, but only if, and to the extent, the corrections are apparent from the Proposal as 
submitted, and in particular: 
 
(a) if there is a discrepancy between a unit price and the extended total, then the unit 

prices shall be deemed to be correct, and corresponding corrections will be made to 
the extended totals; 
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(b) if a unit price has been given but the corresponding extended total has been 

omitted, then the extended total will be calculated from the unit price and the 
estimated quantity; 

 
(c) if an extended total has been given but the corresponding unit price has been 

omitted, then the unit price will be calculated from the extended total and the 
estimated quantity. 

 
4.4 Litigation 

 
In addition to any other provision of this RFP, the Owner may, in its absolute discretion, 
reject a Proposal if the Proponent, or any officer or director of the Proponent submitting the 
Proposal, is or has been engaged directly or indirectly in a legal action against the Owner, 
its elected or appointed officers, representatives or employees in relation to any matter, or if 
the Owner has initiated legal action against any officers or directors of the Proponent. 
 
In determining whether or not to reject a Proposal under this section, the Owner will 
consider whether the litigation is likely to affect the Proponent’s ability to work with the 
Owner, its contractors and representatives and whether the Owner’s experience with the 
Proponent indicates that there is a risk the Owner will incur increased staff and legal costs 
in the administration of the Contract if it is awarded to the Proponent. 
 

4.5 Additional Information 
 
The Evaluation Team may, at its discretion, request clarifications or additional information 
from a Proponent with respect to any Proposal, and the Evaluation Team may make such 
requests to only selected Proponents.  The Evaluation Team may consider such 
clarifications or additional information in evaluating a Proposal. 
 

4.6 Negotiation of Contract and Award 
 
If the Owner selects a Preferred Proponent or Preferred Proponents, then it may: 
 
(a) enter into a Contract with the Preferred Proponent(s); or 
(b) enter into discussions with the Preferred Proponents to attempt to finalize the 

terms of the Contract including financial terms, and such discussions may 
include: 
(1) clarification of any outstanding issues arising from the Preferred 

Proponent's Proposal; 
(2) negotiation of amendments to the departures to the draft Contract, if any, 

proposed by the Preferred Proponent as set in Schedule B-1 to the 
Preferred Proponent's Proposal; and 

(3) negotiation of amendments to the Preferred Proponent's price(s) as set 
out in Schedule B-5 to the Preferred Proponent's Proposal and/or scope 
of Design Services and Work if: 
(A) the Preferred Proponent's financial Proposal exceeds the Owner’s 

approved budget, or 
(B) the Owner reasonably concludes the Preferred Proponent's 

financial proposal includes a price(s) that is unbalanced, or 
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(C) a knowledgeable third party would judge that the Preferred 
Proponent's price(s) materially exceed a fair market price(s) for 
Design Services and Work similar to the Design Services and 
Work offered by the Preferred Proponent as described in the 
Preferred Proponent's Proposal; or 

(c) if at any time the Owner reasonably forms the opinion that a mutually acceptable 
agreement is not likely to be reached within a reasonable time, give the Preferred 
Proponent(s) written notice to terminate discussions, in which event the Owner 
may then either open discussions with another Proponent or terminate this RFP 
and retain or obtain the Design Services and the Work in some other manner. 

 
5. GENERAL CONDITIONS 

 
5.1 No Owner Obligation 

 
This RFP is not a tender and does not commit the Owner in any way to select a Preferred 
Proponent, or to proceed to negotiations for a Contract, or to award any Contract and the 
Owner reserves the complete right to at any time reject all Proposals, and to terminate this 
RFP process. 
 

5.2 Proponent’s Expenses 
 
Proponents are solely responsible for their own expenses in preparing, and submitting 
Proposals, and for any meetings, negotiations or discussions with the Owner or its 
representatives and contractors, relating to or arising from this RFP.  The Owner and its 
representatives, agents, contractors and advisors will not be liable to any Proponent for any 
claims, whether for costs, expenses, losses or damages, or loss of anticipated profits, or for 
any other matter whatsoever, incurred by the Proponent in preparing and submitting a 
Proposal, or participating in negotiations for a Contract, or other activity related to or arising 
out of this RFP. 
 

5.3 No Contract 
 
By submitting a Proposal and participating in the process as outlined in this RFP, 
Proponents expressly agree that no contract of any kind is formed under, or arises from, 
this RFP, prior to the signing of a formal written Contract. 

 
5.4 Conflict of Interest 

 
A Proponent shall disclose in its Proposal any actual or potential conflicts of interest and 
existing business relationships it may have with the Owner, its elected or appointed officials 
or employees.  The Owner may rely on such disclosure. 
 

5.5 Solicitation of Council Members, Owner’s Staff and Owner’s Consultants 
 
Proponents and their agents will not contact any member of the City Council, Owner’s staff 
or Owner’s consultants with respect to this RFP.  
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5.6 Confidentiality 

 
All submissions become the property of the Owner and will not be returned to the 
Proponent.  All submissions will be held in confidence by the Owner unless otherwise 
required by law.  Proponents should be aware the Owner is a “public body” defined by and 
subject to the Freedom of Information and Protection of Privacy Act of British Columbia and 
other applicable legislation. 
 
By submitting a Proposal, the Proponent represents and warrants to the Owner that the 
Proponent has complied with applicable Laws, including by obtaining from each person any 
required consents and authorizations to the collection of information relating to such 
individual and to the submission of such information to the Owner and the use, distribution 
and disclosure of such information as part of the Proposal for the purposes of, or in 
connection with, this RFP and the competitive selection process. 
 

5.7 Copyright and Use of Information in Proposals  
 
The Owner’s rights, as set out in this RFP this Section, to the Proposal and all Proposal 
information submitted by the Proponent during the RFP process shall be granted to the 
Owner upon submission of the Proposal.  
 
Proponents shall not use or incorporate into their Proposals any concepts, products or 
processes which are subject to copyright, patents, trademarks or other intellectual 
property rights of third parties unless Proponents have, or will procure through licensing 
without cost to the Owner, the right to use and employ such concepts, products and 
processes in and for the Project.  
 
All requirements, designs, documents, plans and information supplied by the Owner to 
the Proponents in connection with this RFP are and shall remain the property of the 
Owner.  Upon request of the Owner, all such designs, documents, plans and information 
(and any copies thereof in any format or medium created by or on behalf of the 
Proponent) should be returned to the Owner.  
 
The Proponent shall grant to the Owner a non-exclusive, perpetual, irrevocable, world-
wide, fully paid and royalty free license (fully assignable without the consent of the 
Proponent and with the right to sub-license without the consent of the Proponent) to use 
the Proposal Information. Without limiting the foregoing, the Proposal Information 
License shall include the right to modify the Proposal Information, and, where applicable, 
to use it, or any modified form of it, anywhere in the world.  Under no circumstances shall 
the Proponent, except Design-Builder in relation to this Project, be liable to the Owner or 
to any other person or entity for any damages, losses, costs, expenses, claims or actions 
whatsoever arising directly or indirectly from the use of the Proposal Information 
pursuant to the Proposal Information License.  
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Proponents shall ensure that all intellectual property rights associated with any and all of 
the Proposal Information (including copyright and moral rights but excluding patent 
rights) provide for and give the Owner the rights set out in this RFP Section.  It is 
expressly understood and agreed that any actual or purported restriction in the future on 
the ability of the Owner to use any of the Proposal Information, or anything else obtained 
by or through Proponents, shall be absolutely null and void and unenforceable as 
against the Owner and each of its respective advisors, and that the provisions of this 
RFP Section shall take precedence and govern. 
 

5.8  Reservation of Rights 
 
The Owner reserves the right, in its sole and absolute discretion, to: 
 
(a) amend the scope of Design Services and Work, modify, cancel or suspend the 

competitive selection process at any time for any reason; 
(b) accept or reject any Proposal, based on the Evaluation Criteria; 
(c) waive a defect or irregularity in a Proposals, and accept that Proposal; 
(d) reject or disqualify or not accept any or all Proposals, without any obligation 

compensation or reimbursement to any Proponent or any of its team members; 
(e) re-advertise for new Proposals, or enter into negotiations for the Design Services 

and Work or for services of a similar nature; 
(f) make any changes to the terms of the business opportunity described in this 

RFP;  
(g) negotiate any and all aspects of Proposals; and 
(h) extend, from time to time, and date, time period or deadline provided in this RFP, 

upon written notice to all Proponents. 
 
5.9 Acceptance of Proposals  

 
Notwithstanding anything to the contrary contained in the RFP or any other document, 
material or communication:  
 
(a) The Owner will not necessarily accept the Proposal with the lowest Proposal 

Price, or any Proposal, and the Owner reserves the right to reject any and all 
Proposals at any time, or cancel the RFP process, without further explanation 
and to accept any Proposal the Owner considers to be in any way advantageous 
to it.  The Owner’s acceptance of any Proposal is contingent on having sufficient 
funding for the solution and a Contract with a Proponent.  Proposals containing 
qualifications will be considered to be non-conforming Proposals in that they will 
fail to conform to the requirements of the RFP documents and on that basis they 
may be disqualified or rejected.  Nevertheless, the Owner may waive any non-
compliance with the requirements of the RFP documents, specifications or any 
conditions, including, without limitation, the timing of delivery of anything required 
by these RFP documents, and the Owner, at its discretion, may consider non-
conforming Proposals and accept a non-conforming Proposal. 
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(b) Where the Owner is of the view, in its sole discretion, that there is an ambiguity or 
other discrepancy which cannot be discerned or resolved from examining the 
contents of the Proposal, then whether or not such an ambiguity or discrepancy 
actually exists on the face of the Proposal, the Owner may, prior to Contract 
award, solicit clarification from the Proponent or accept clarification from the 
Proponent on any aspect of its Proposal.  Such clarification may include the 
acceptance of any further documents or information which will then form part of 
the Proposal.  The soliciting or accepting of such clarification (whether or not 
solicited) by the Owner will be without any duty or obligation on the Owner to 
advise any other Proponents or to allow them to vary their Proposal Prices as a 
result of the acceptance of clarification from any one or more Proponents and the 
Owner will have no liability to any other Proponent(s) as a result of such 
acceptance of clarification.  

 
(c) If the Owner considers that all Proposals are priced too high, it may reject them 

all. 
 
(d) The Owner, prior to awarding of any Contract, may negotiate with the Proponent 

presenting the lowest priced Proposal, or any Proponent, for changes in the 
solution, the materials, the specifications or any conditions, without having any 
duty or obligation to advise any other Proponents or to allow them to modify their 
Proposal, and the Owner will have no liability to any Proponent as a result of 
such negotiations or modifications. 

 
(e) The Owner and its representatives, agents, consultants and advisors will not be 

liable to any Proponent for any claims, whether for costs, expenses, losses, 
damages, or loss of anticipated profits, or for any other matter whatsoever, 
incurred by a Proponent in preparing and submitting a Proposal, or participating 
in negotiations for a final Contract, or other activity related to or arising out of this 
RFP, including in the event the Owner accepts a non-compliant Proposal or 
otherwise breaches the terms of this RFP. 

 
(f) A pre-award meeting may be conducted with the preferred Proponent prior to 

award to confirm project details and expectations of the Owner. 
 
(g) Proponents are solely responsible for their own expenses in preparing and 

submitting a Proposal, and for any meetings, negotiations or discussions with the 
Owner, or its representatives and consultants, relating to or arising from the RFP.  
The Owner will not be liable to any Proponent for any claims, whether for costs, 
expenses, losses or damages, or loss of anticipated profits, incurred by the 
Proponent in preparing and submitting a Proposal, or participating in negotiations 
for a contract, or other activity related to or arising out of this RFP.  
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ATTACHMENT 1 – DRAFT CONTRACT 

 
 
 
 
 
 
 
 

 
 
The form of contract to be used for the Design Services and the Work phase is as follows: 
 
Canadian Construction Documents Committee, CCDC 14 – 2013 Design-Build Stipulated Price 
Contract and as amended by the Owner’s Supplementary General Conditions to CCDC 14. 
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CITY OF SURREY – SUPPLEMENTARY GENERAL CONDITIONS 
 
These Supplementary General Conditions contain modifications or additions to the Definitions 
and General Conditions of the Design-Build Stipulated Price Contract CCDC No 14, 2013 
edition and form a part of this Contract.  Where any part of the Definitions or General Conditions 
are modified or deleted by the Supplementary General Conditions, the unaltered provisions 
remain in effect. 

 
DESIGN – BUILD OF CLOVERDALE FAIRGROUNDS SHOW BARN STRUCTURAL 
UPGRADE 
 
Reference No. RFP 1220-030-2018-028 

 
AGREEMENT BETWEEN OWNER AND DESIGN BUILDER 
 
ARTICLE A-4 CONTRACT PRICE  
 
1. Refer to Article A-4:  
 

Add the following: 
 

“4.6  The Contract Price which is set out in Appendix B, includes all costs of the 
Design Services and Work, including, without limitation, all costs incurred in 
the design and construction of the Design Services and Work, whether 
foreseen or unforeseen, save and except for those costs which are the 
responsibility of the Owner as specifically set out in this Contract, and the 
Contract Price shall include, without limitation:  
.1  all professional design, engineering and construction services and 

products reasonably necessary to properly perform the Design 
Services and Work and to permit the Project to operate as 
contemplated following Substantial Performance of the Work;  

.2  all labour and materials;  

.3  all Products incorporated into the Work including all other items such 
as machinery, equipment and fixtures incorporated into the Work as 
and where specified; 

.4  all permits, fees, licenses and certificates of inspection and 
insurance in connection with the Work required by all authorities 
having jurisdiction including commercial builder licensing fees, the 
building permit, the plumbing, electrical, sewer, water, and gas 
connections permits, and the gas, electricity and telephone service 
connection fees; 

.5 all inspections required for specific warranty conditions; 

.6 all inspections by all authorities having jurisdiction; 

.7 all material testing required under bylaws, ordinances, rules, 
regulations, orders and approvals of all public authorities having 
jurisdiction; 

.9 all required soils reports; 

.10 a Project sign mutually agreed to between the Owner and the 
Design-Builder; 

.11 all warranties required under the Contract; 
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.12 all bonds required under the Contract; 

.13 completed certificate of insurance acceptable to the Owner; and 

.14 the construction or installation of all off site services or payments in 
lieu thereof as may be required by all authorities having jurisdiction 
to be constructed or installed as a condition of the construction of the 
Project. 

ARTICLE A-5 PAYMENT 
 
2. Refer to Article A-5.1: 
 
 Insert “ten” and “10” respectively in the two blanks. 
 
3. Refer to Article A-5.3: 
 

Delete Article A-5.3, including all of 5.3.1 and 5.3.2, in its entirety. 
 
4. New Article A-9: 

“ARTICLE A-9 THE CONSULTANT AND OTHER CONSULTANTS 
 

9.1 The Design-Builder will provide the architectural and engineering services 
required for the Project through the Consultant and the Other Consultants. 
The Consultant is identified in paragraph 1.2 of Article A-1 of the Agreement – 
DESIGN SERVICES AND THE WORK. Other Consultants, as applicable, will 
be:  

 
Consultant/Other Consultant Full Legal Name 
Architect (if not the Consultant)  
Certified Professional  
Electrical Engineer  
Mechanical Engineer  
Structural Engineer  
Geotechnical Engineer  
Landscaping Consultant  
Civil Engineer  
Surveyor  
Construction and Project Manager  
Management Consulting Professional  

 
9.2 The Design-Builder shall not change the Consultant or any Other Consultant 

without cause and without the written consent of the Owner, which consent will 
not be unreasonably withheld. “ 

 
5. New Article A-10: 
 
“ARTICLE A-10 LATE COMPLETION  
 

10.1  If Completion of the Work is not completed within the Contract Time, the 
Design-Builder shall pay to the Owner an amount equal to all costs and 
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damages incurred by the Owner as a result of the failure of the Design-Builder 
to attain completion of the Work within the Contract Time, whether the costs 
and damages are a direct or indirect result of a default by the Design-Builder. 
The costs and damages suffered by the Owner are understood by the Design-
Builder to include, without limitation: 
.1  The interest costs incurred by the Owner under any loan or 

borrowing it incurs to finance the Project for each day from and 
including the date that completion of the Work was required to be 
completed under the Contract Documents until a Certificate for 
Payment has been issued in accordance with GC5.7 - FINAL 
PAYMENT; 

.2  Consequential losses and pure economic losses suffered by the 
Owner as a direct or indirect result of the default of the Design-
Builder;  

 
10.2  Notwithstanding anything to the contrary contained in the Contract, the Owner 

shall have the right to set off against any amount owing by the Owner to the 
Design-Builder pursuant to the Contract any and all costs and damages due to 
the Owner by the Design-Builder pursuant to paragraph 10.1 of this Article A-
10 - LATE COMPLETION.” 

 
6. New Article A-11: 
 
“ARTICLE A-11 CONTRACT DOCUMENTS REQUIREMENTS 

  
“11.1  Within 15 days of receipt of the Owner’s letter of intent the Design-Builder 

shall deliver to the Owner:  
.1  Proof of all necessary permits, licences, certificates and other 

authorizations required by all municipal, provincial or federal 
authorities, for the Design Services and Work and proof of payment 
of all applicable fees;  

.2  A finalized critical path construction schedule, generally in the form 
attached to the Form of Proposal, 

.3  A Performance Bond and a Labour and Material Payment Bond, 
each in the amount of 50% of the Contract Price, issued by a surety 
licensed to carry on the business of suretyship in the province of 
British Columbia, and in a form acceptable to the Owner; 

.4 A detailed traffic management plan addressing vehicular and 
pedestrian movement, safety and access with specific detailing on 
methods, building and maintenance of temporary structures signage 
and materials used to maintain Place of the Work operations; and 
access to staff and public users of the Place of the Work site; 

.5 A detailed Place of the Work specific safety and health plan 
addressing as a high-level overview the health and safety issues 
including, but not limited to hazards, mitigation measures, site 
orientations, safety meetings, first aid attendant requirements, and 
training requirements and record keeping; 

.6  A WorkSafeBC “clearance letter” and Prime Contractor Designation 
letter indicating that the Design-Builder is in WorksafeBC 
compliance; 
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.7 A copy of the insurance policies as specified in GC11.1 indicating 
that all such insurance coverage is in place; and 

.8 City of Surrey or Intermunicipal Business License; 
 
DEFINITIONS  
 
7. Refer to Paragraph Subcontractor:  

 
Add at the end of this definition:  

 
 “which has been approved by Owner’s Advisor.” 
 
8. New Paragraph: 
 
 Add the following: 
 
 “Approved Prices 
 Approved Prices has the meaning set out in GC 4.1.8.” 
 
9. New Paragraph: 
 
 Add the following: 
 
 “Cash Allowance 

Cash Allowance has the meaning set out in Article A-4.” 
 
10. New Paragraph: 
 
 Add the following: 
 
 “Design Services and Work Schedule 

Design Services and Work Schedule means the schedule prepared by the Design-
Builder for the performance of the Design Services and Work as set out in Appendix C 
attached hereto including any amendments to the Design Services and Work Schedule 
made pursuant to the Contract Documents.” 

 
11. New Paragraph  
 
 Add the following: 
 
 Final Acceptance 

In addition to all other prior requirements, Final Acceptance will not occur until the Work 
has passed all inspections and testing requirements. 

 
12. New Paragraph: 
 
 Add the following: 
 
 “Overhead 

Overhead means all costs associated with management, supervision, insurance, 
bonding, as-build preparation and warranty, administration and supervision at the Place 
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of the Work (including the provision of and maintaining office coordination, office costs, 
supervision, site trailer, telephone service, and long distance charges) courier, permits, 
insurance and bonding costs (including premium increases), small tools and general 
office supplies as required for the performance of the Work.” 

 
13. New Paragraph: 
 
 Add the following: 
 
 “Owner’s Representative 

The Owner’s Representative is the person, firm or corporation appointed by the Owner 
and identified by the Owner in writing to the Design-Builder.  The Owner’s 
Representative may be the Owner’s Engineer, other employee or officer, or may be an 
outside consultant.” 

 
14. New Paragraph: 
 
 Add the following: 
 

“Total Performance of the Work 
Total Performance of the Work means when all Work, including all deficiencies but 
excluding any correction of completed Work that appears during the 1 year warrantee 
period or other on-going warranty or guarantee obligations as provided by the Contract 
Documents, has been performed as required by the Contract Documents, as certified by 
the Owner’s Advisor.” 

 
15. New Paragraph: 
 
 Add the following: 
 
 “Value Added Taxes 

Value Added Taxes means such sum as shall be levied upon the Contract Price for 
Goods and Services Tax (GST) or Harmonized Sales Tax (HST) as may be applicable 
pursuant to the Excise Tax Act.” 
 

 
GENERAL CONDITIONS OF THE CONTRACT 
 
PART 1 GENERAL PROVISIONS 
 
GC 1.1 CONTRACT DOCUMENTS  
 
16. Refer to GC 1.1.6:  
 
 Delete entirely and substitute the following: 
 

“1.1.6 If there is a conflict within the Contract Documents: 
.1 the order of priority of documents, from highest to lowest, shall be 

- the Agreement between the Owner and the Design-Builder,  
- the Definitions, 
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- Supplementary General Conditions, 
- the General Conditions, 
- Addenda, 
- Appendix A the Owner’s Statement of Requirements, consisting of 

 Specifications, Drawings and other documents,  
- Appendix A-1 Owner’s Statement of Requirements, clarifications,  
- Appendix B Components of the Contract Price, 
- Appendix C Schedule of Hourly Rates, 
- Appendix D the Design Services and Work Schedule, 
- Appendix E the Construction Documents, 
- Appendix F Replacement Costs, 
- Appendix G Ongoing Maintenance Costs,  
- Appendix H Energy Usage Costs,  
- Appendix I City of Surrey, “Contractor Health & Safety Expectations 

 – Responsibility of Contractors,  
- Appendix J Prime Contractor Designation Letter,  
- Appendix K Site Safety and Health Plan,  
- Appendix L Traffic Management Plan, 
- Appendix M Leadership in Energy & Environment Design (LEED) 

 Requirements, 
- Appendix N Design-Builder’s Certificate of Insurance, 
- Appendix O  City of Surrey Insurance Policy,  
- Appendix P Performance Bond, 
- Appendix Q Labour & Material bond, 
- Appendix R Confirmation of Vehicle Insurance,  
- Appendix S Worker’s Compensation Board Clearance Letter,  

.2 later dated documents shall govern over earlier documents of the 
same type, and 

.3 amendments to documents shall govern over documents so 
amended.” 

 
17. New GC 1.1.11: 
 
 Add the following: 
 

“1.1.11 The Design-Builder will provide to the Owner or the Owner’s Advisor within 5 
calendar days of a request from the Owner, without charge, four (4) sets of the 
Contract Documents for construction purposes.  The Owner may obtain 
additional sets of Contract Documents at the Design-Builder’s cost of printing, 
handling and shipping and taxes.” 

 
GC 1.3 RIGHTS AND REMEDIES  
 
18. New GC 1.3.3: 
 

Add the following:  
 

“1.3.3  The Design-Builder shall at all times be fully responsible to the Owner for any 
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errors, omissions, or deficiencies in the Contract Documents, including any 
revisions and addenda thereto and shall be fully liable for all direct, 
consequential and additional costs incurred by the Owner as a direct or 
indirect result of such errors, omissions or deficiencies.” 

 
19. New GC 1.3.4: 
 

Add the following:  
 

“1.3.4  No inspection, review, approval, consent or any other act or omission on the 
part of the Owner or the Consultant shall relieve the Design-Builder of any 
obligations under the Contract to complete the Design Services or of the Work 
strictly in conformance with all Contract Documents.”  

 
GC 1.4 ASSIGNMENT 
 
20.  Refer to GC 1.4.1: 
  

“1.4.1 Neither party to the Contract shall assign all or any part of the Contract without 
the written consent of the other, which consent may be unreasonably 
withheld.” 

 
GC 1.5 CONFIDENTIALITY 
 
21. Refer to GC 1.5.1: 
 

“1.5.1 The Owner and the Design-Builder shall keep confidential all matters 
respecting legal issues relating to or arising out of the Work or the 
performance of the Contract and shall not, without the prior written consent of 
the other party, disclose any such issues, except in strict confidence to its 
professional advisors.” 

 
 
PART 2 OWNER’S RESPONSIBILITIES 
 
GC 2.4 ROLE OF THE PAYMENT CERTIFIER 
 
22. Refer to GC 2.4.9: 
 
 Delete GC 2.4.9 in its entirety. 
 
GC 2.6 WORK BY OWNER OR OTHER CONTRACTORS 
 
23. Refer to GC 2.6.4: 
 
 In line 2, after the words “Design-Builder shall” insert the words “as part of the Work, 

without additional cost to the Owner”. 
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PART 3 DESIGN-BUILDER’S RESPONSIBILITIES 
 
GC 3.1 CONTROL OF THE DESIGN SERVICES AND THE WORK  
 
24. Refer to GC 3.1.1: 
 

After the words “Contract Documents” in line 2, insert the words “in a good and 
workmanlike manner and in accordance with accepted industry practice”. 

 
25. Refer to GC 3.1.11 to 3.1.14: 
 
 Delete entirely and substitute the following: 
 
 “3.1.11 The Design-Builder is solely responsible for ensuring that the Design Services 

and the Work is performed in accordance with the requirements of the 
Contract Documents.  The Design-Builder shall perform or cause to be 
performed all tests, inspections and approvals of the Design Services and of 
the Work as required by the Contract Documents, and if a test, inspection or 
approval requires a representative sample of materials or workmanship the 
Design-Builder shall at the Design-Builder’s own cost supply the labour and 
materials necessary to provide the sample.   

 
3.1.12 If any portion of the Work is designated for special tests, inspections or 

approvals (either as a requirement in the Contract Documents, or by the 
Owner’s Advisor’s instructions, or by the laws or regulations applicable to the 
Place of the Work), then: 
(a) if the Owner’s Advisor is to perform or arrange for the test, inspection 

or approval the Design-Builder shall give the Owner’s Advisor timely 
notice requesting such test, inspection or approval; and 

(b) if other authorities are to perform the test, inspection or approval the 
Design-Builder shall arrange for such test, inspection or approval 
and shall give the Owner’s Advisor timely notice of the date and time 
for such test, inspection or approval. 

 
3.1.13 The Design-Builder will comply with any orders or directions given by the 

Owner’s Advisor for inspection or testing that was not called for in the Contract 
Documents, and have such inspection or testing undertaken: 
(a) If the Design-Builder orders that such inspection or testing, that was 

not called for in the Contract Documents, be carried out in advance 
of the Work, then it shall be treated as a Change Order; and 

(b) If the Owner’s Advisor orders that such inspection or testing, that 
was not called for in the Contract Documents, be carried out on Work 
that is completed then the following applies:  if the inspection or 
testing determines that the Work is not in accordance with the 
requirements of the Contract Documents, then the Design-Builder 
shall correct such Work and pay the costs of the inspection and 
testing and all costs of the correction and the restoration;  if the 
inspection or testing determines that the Work is in accordance with 
the requirements of the Contract Documents, then the Owner shall 
pay all costs of the inspection and testing and the restoration. 
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3.1.14 If the Design-Builder disagrees with the Owner’s Advisor’s determination of 
the Work not meeting the Specifications based on the results of inspection or 
testing required in the Contract Documents or ordered by the Owner’s Advisor, 
the Design-Builder may elect to carry out such further inspection or testing 
which the Owner’s Advisor agrees is acceptable for the purpose of 
determining whether the Work complies with the requirements of the Contract 
Documents.  If such further inspection or testing determines that the Work is 
not in accordance with the requirements of the Contract Documents, then the 
Design-Builder shall correct such Work and pay the costs of the inspection 
and testing including all costs of the correction and further testing.  If such 
further inspection or testing determines that the Work is in accordance with the 
requirements of the Contract Documents, then the Owner shall pay all costs of 
the inspection and testing. 
 

3.1.15 If the Design-Builder covers or permits to be covered the Work that has been 
designated for special tests, inspections or approvals before such special 
tests, inspections or approvals are made, given or completed, the Owner’s 
Advisor may direct the Design-Builder to uncover such Work, in order that the 
inspections or tests may be satisfactorily completed, and make good such 
Work at the Design-Builder’s own expense, and the Design-Builder shall 
comply with such direction. 
 

3.1.16 The Design-Builder shall promptly provide the Owner’s Advisor with 2 copies 
of all certificates, inspection and testing reports required by the Contract 
Documents or ordered by the Owner’s Advisor.  Neither the performance of 
tests or inspections by the Owner or the Owner’s Advisor, nor the arranging 
for performance of tests or inspections by the Owner or by the Owner’s 
Advisor nor the acceptance of the Work by the Owner or the Owner’s Advisor 
shall relieve the Design-Builder of its responsibility for the proper performance 
of the Work or make the Owner of the Owner’s Advisor liable for inspections or 
testing or for the Work if it is subsequently determined that the Work as 
performed does not comply with the requirements of the Contract Documents. 

 
3.1.17 The Design-Builder shall not undertake any Work outside of the working 

hours, as specified in the Contract Documents (if so specified), which under 
the Contract Documents requires tests, inspection, or approval by the Owner’s 
Advisors unless the Design-Builder obtains the Owner’s Advisor’s prior 
approval.  The Design-Builder shall reimburse the Owner for any additional 
costs incurred to provide tests, inspections or approvals outside such specified 
working hours.” 

 
GC 3.3 ROLE OF THE CONSULTANT  
 
26. Refer to GC 3.3.1: 
 
 After the words “have prepared.” add the following words: 
 
 “Notwithstanding any other provision in the Contract Documents, any interpretation, 

finding, determination, ruling or decision of any kind made by the Consultant or Other 
Consultants will not be final and may be disputed by the Owner pursuant to Part 8 – 
DISPUTE RESOLUTION.” 
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GC 3.4 OTHER CONSULTANTS, SUBCONTRACTORS AND SUPPLIERS  

 
27. Refer to GC 3.4.2: 
 
 Add the following at the end: 
 

“The Design-Builder shall not employ any Subcontractor or Supplier, or change a 
Subcontractor or Supplier without the written approval of the Owner, which approval will 
not be unreasonably withheld.” 

 
28. Refer to GC 3.4.4: 
 

 In line 2 after the words “required change”, add the following words  
 

“provided the parties shall not dispute.”  
 

29. New GC 3.4.6: 
 
 Add the following: 
 

“3.4.6 The Design-Builder will provide only personnel who have qualifications, 
experience, and capabilities to perform the Work.” 

 
GC 3.6 DESIGN SERVICES AND WORK SCHEDULE  
 
30. Refer to GC 3.6:  
  

Delete entirely and substitute the following: 
 

“3.6.1 The Design-Builder shall: 
.1  commence the Design Services and Work promptly following the 

date of execution of this Contract; and 
.2  pursue the Design Services and Work diligently to ensure that each 

of the milestone events for the completion of each component of the 
Design Services and of the Work as identified in the Design Services 
and Work Schedule, as amended from time to time in accordance 
with paragraph 3.6.3 is achieved at or before the time specified 
therefore in the Design Services and Work Schedule. 

 
3.6.2 The Design Services and Work Schedule sets out the schedule in accordance 

with which the Design-Builder is to carry out the Design Services and Work 
provided for in the Design Services and Work Schedule. 

 
3.6.3  The Design-Builder may submit to the Owner or the Owner’s Advisor from time 

to time an update of the Design Services and Work Schedule to amend the 
milestone events for the completion of the relevant Design Services and Work 
provided that no such amendment of the Design Services and Work Schedule 
shall amend the Contract Time (except to reflect any extension of the Contract 
Time agreed to in writing by the Owner). 

 

Design-Build Cloverdale Fairgrounds Show Barn Structural Upgrade, RFP #1220-030-2018-028 Page 29 of 65



3.6.4 If in the reasonable opinion of the Owner, the Owner’s Advisor or the Design-
Builder at any time that the actual progress of the Design Services and Work 
does not conform with the Design Services and Work Schedule, then, within 
10 Working Days the Design-Builder shall: 
.1 provide the Owner and the Owner’s Advisor with a report identifying 

the reasons for such nonconformity with the Design Services and 
Work Schedule; 

.2  submit to the Owner and the Owner’s Advisor for review a revised 
Design Services and Work Schedule, which shall: 
(1)  be in accordance with good industry practice; 
(2)   satisfy the design and construction requirements of the Contract 

 Documents; and 
(3)  provide for the Design Services and Work to be pursued diligently 

in accordance with Paragraph 3.6.1. 
 

3.6.5  The Owner or the Owner’s Advisor may at any time as a Change request a 
revision to the Design Services and Work Schedule to accelerate the 
performance of the Design Services and Work or any component thereof. 

 
3.6.6 The Owner or the Owner’s Advisor may, at any time, give written direction to 

the Design-Builder for the Design-Builder to accelerate the Design Services 
and Work, in which event the Design-Builder will use reasonable best efforts to 
proceed with the Design Services and Work more quickly, which may include 
hiring additional labour and equipment and/or working additional hours or 
shifts.  If at the time of such direction by the Owner or Owner’s Advisor the 
Design-Builder is behind the approved Design Services and Work Schedule 
due to a cause within the Design-Builder’s control, then the cost of such 
acceleration shall be borne by the Design-Builder.  If at such time the Design-
Builder is not behind the Design Services and Work Schedule, or is not behind 
due to a cause within the Design-Builder’s control, then the cost of such 
acceleration shall be for the account of the Owner.” 

 
GC 3.7 SUPERVISION 
 
31. Refer to GC 3.7.1:  
 
 Delete entirely and substitute the following:   
 

“3.7.1 The Design-Builder shall employ a competent senior representative at the 
Place of the Work (the “Superintendent”) who shall have the responsibility to 
ensure that the Work is performed in compliance with the Contract 
Documents.  The Design-Builder shall also employ necessary assistants for 
the Superintendent and the Superintendent and assistants shall be in 
attendance at the Place of the Work while Work is being performed.” 

 
32. Refer to GC 3.7.2:  
 

 Delete entirely and substitute the following: 
 

Design-Build Cloverdale Fairgrounds Show Barn Structural Upgrade, RFP #1220-030-2018-028 Page 30 of 65



“3.7.2 The Superintendent shall represent the Design-Builder at the Place of the 
Work and instructions given to the Superintendent by the Owner or the 
Owner’s Advisor shall be held to have been given to the Design-Builder.” 

 
33. New GC 3.7.3: 
 
 Add the following: 
 

“3.7.3 If the competence or performance of the Superintendent is not satisfactory to 
the Owner or the Owner’s Advisor then, on written request from the Owner’s 
Advisor, the Design-Builder shall provide a satisfactory replacement.  The 
Design-Builder shall not change the Superintendent without the consent of the 
Owner or the Owner’s Advisor, such consent not to be unreasonably 
withheld.” 

 
34.  New GC 3.7.4: 
 
 Add the following: 
 

“3.7.4  If the Design-Builder breaches GC 3.7 – SUPERVISION then the Owner or the 
Owner’s Advisor may refuse to issue any certificates referred to in GC 5.3 – 
PROGRESS PAYMENT until an appointed representative (Superintendent) 
acceptable to the Owner or the Owner’s Advisor has returned to the Place of 
the Work.” 

 
GC 3.8 LABOUR AND PRODUCTS  
 
35. Refer to GC 3.8.2: 
 
 Delete entirely and substitute the following: 
 

“3.8.2 Products provided shall be new unless otherwise specified in the Contract 
Documents.  Products that are not specified shall be of a quality best suited to 
their purpose and use, as approved by the Owner or Owner’s Advisor.” 

 
36. Refer to GC 3.8.3: 
 
 Delete entirely and substitute the following: 
 

 “3.8.3 The Design-Builder shall maintain good order and discipline among the 
Design-Builder’s employees and the Subcontractors engaged in the Work.  
The Design-Build shall not employ, or permit Subcontractors to employ, 
workers who are not skilled in the assigned task.  The Design-Builder shall 
employ sufficient workers to perform the Work in compliance with the Design 
Services and Work Schedule.” 
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37. New GC 3.8.4: 
 
 Add the following: 
 

“3.8.4 The Owner and the Design-Builder acknowledge and agree that the beneficial 
ownership of any portion of the Products required by the Contract Documents 
to be incorporated and form part of the Work shall pass to the Owner 
immediately upon payment therefore or upon incorporation thereof as part of 
the Work, whichever first occurs.  For greater certainty, title to Products 
delivered, but not installed, shall pass to the Owner when paid for (subject to 
any applicable holdback).  The Design-Builder agrees to promptly execute and 
deliver to the Owner, from time to time as the Owner may require, any further 
documentation required to identify, evidence, perfect or protect the Owner’s 
beneficial, or registered interest in the Products.  Notwithstanding the 
foregoing, the Design-Builder acknowledges and agrees that it shall continue 
to bear all risk of loss or damage with respect to the Work until the date of 
acceptance of the Work by the Owner in accordance with the Contract 
Documents.” 

 
 
38. New GC 3.8.5: 
 
 Add the following 
 

“3.8.5 All Products shall be used strictly according to manufacturers' printed 
directions or recommendations unless specifically stated otherwise in the 
specifications.  All Products shall be properly packed for delivery, must be 
delivered in their original containers, crates or wrappings, etc. as applicable 
and must be clearly identified with manufacturers' name and address, product 
type and name.  All Products shall be stored as recommended by the 
manufacturer and kept dry at the recommended temperature where 
applicable.  Any damaged Products shall be rejected and the Design-Builder 
shall remove such Products from the Place of the Work at the Design-Builder's 
own expense.” 

 
39. New GC 3.8.6: 
 
 Add the following 
 

“3.8.6 The Design-Builder shall provide to the Owner or Owner’s Advisor at least 2 
weeks prior to the Design-Builder's deadline for choices, or such earlier time 
as is agreed between the Owner and the Design-Builder, for approval by the 
Owner or Owner’s Advisor such manufacturer's standard samples as the 
Owner or Owner’s Advisor may reasonably require.  Samples shall be 
labelled as to origin and intended use in the Work and shall conform to the 
requirements of the Contract Documents.”    
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GC 3.10 SHOP DRAWINGS 
 
40. Refer to GC 3.10: 
 
 Delete entirely and substitute the following: 
 

“3.10.1 The Design-Builder shall arrange for the preparation of all required Shop 
Drawings and submission of them to the Owner or the Owner’s Advisor. 

 
3.10.2 Unless specifically required by the Contract Documents, it is intended that the 

Drawings provided by the Design-Builder are sufficiently complete to permit the 
Design-Builder to proceed with the Design Services and Work, and that Shop 
Drawings are required to show details such as fabrication methods, connections 
or other details that are not customarily included in Drawings provided by an 
owner for work similar to the Design Services and Work. 

 
3.10.3 The Owner’s Advisor may require that a Shop Drawing be stamped by a 

registered Professional Engineer with appropriate skill and knowledge indicating 
that the Shop Drawing has been prepared in compliance with applicable codes 
and design standards and good engineering practice. 

 
3.10.4 If the Owner or the Owner’s Advisor requires the review and stamping by a 

Professional Engineer of Shop Drawings that are of a type which, according to 
usual construction practice, are not so reviewed and stamped, then the cost of 
such review and stamping shall be paid by the Owner. 

 
3.10.5 The Design-Builder shall submit Shop Drawings to the Owner or the Owner’s 

Advisor in a timely way and in an orderly sequence so as to permit the Owner or 
the Owner’s Advisor a reasonable opportunity to review the Shop Drawings 
without causing a delay to the Design Services and Work or to the work of other 
contractors.  The Owner or the Owner’s Advisor and the Design-Builder shall 
cooperate to establish a schedule for the submission and review of Shop 
Drawings.  The Design-Builder and the Owner or the Owner’s Advisor shall 
agree on the number of copies of each Shop Drawing to be submitted. 

 
3.10.6 Prior to submission to the Owner or the Owner’s Advisor the Design-Builder shall 

review all Shop Drawings, and shall indicate such review by dating and stamping 
them.  By this review the Design-Builder represents that the Design-Builder has 
determined and verified all field measurements, field construction criteria, 
materials, catalogue numbers and similar data and that the Design-Builder has 
checked and coordinated each Shop Drawing with the requirements of the 
Design Services and Work and the Contract Documents. 

 
3.10.7 At the time of submission the Design-Builder shall specifically draw the attention 

of the Owner or the Owner’s Advisor in writing to any deviations in the Shop 
Drawings from the requirement of the Contract Documents. 

 
3.10.8 Unless otherwise specified in other provisions of the Contract Documents the 

Shop Drawings may be drawn by hand, in CAD format, or other format at the 
selection of the Design-Builder. 
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3.10.9 The Owner or the Owner’s Advisors will review the Shop Drawings submitted by 
the Design-Builder and return them in accordance with an agreed-to schedule, or 
otherwise with reasonable promptness so as not to cause delay to the Design 
Services and Work. 

 
3.10.10 The Design-Builder shall make any changes in Shop Drawings which the Owner 

or the Owner’s Advisor may require consistent with the Contract Documents and 
resubmit unless otherwise directed by the Owner or the Owner’s Advisor in 
writing of any revisions other than those requested by the Owner or the Owner’s 
Advisor. 

 
3.10.11 When a submitted Shop Drawing is acceptable to the Owner or the Owner’s 

Advisor as provided by this GC then the Owner or the Owner’s Advisor shall date 
and mark the Shop Drawing as “Reviewed” and return it to the Design-Builder.  
The Owner or the Owner’s Advisor shall date and mark the number of copies 
submitted. 

 
3.10.12 The Design-Builder may proceed with the Design Services and Work shown on 

any Shop Drawing which the Owner or the Owner’s Advisor has marked 
“Reviewed”.  In no event shall the Design-Builder proceed with the performance 
of the Design Services and Work utilizing Shop Drawings which have not been 
marked “Reviewed” by the Owner or the Owner’s Advisor as provided by this 
GC. 

 
3.10.13 The Design-Builder is responsible for any errors or omissions in the Shop 

Drawings and the Owner or the Owner’s Advisor’s review shall not relieve the 
Design-Builder of that responsibility.  The Owner or the Owner’s Advisor’s review 
of the Shop Drawings will normally be to see if they are in general conformance 
with the Contract Documents but the Owner or the Owner’s Advisor may, as the 
Owner or the Owner’s Advisor may decide, review a Shop Drawing in greater or 
lesser detail. 

 
3.10.14 The Owner or the Owner’s Advisor’s authority to review the Shop Drawings shall 

be for the benefit of the Owner or the Owner’s Advisor and such authority shall 
not give rise to any duty or responsibility on the Owner’s Advisor or the Owner to 
the Design-Builder, Subcontractors, or their agents, employees or other persons 
performing any of the Design Services and Work. 

 
3.10.15 The Owner’s or the Owner’s Advisor’s review shall not relieve the Design-Builder 

of responsibility for errors or omissions in the Shop Drawings or of responsibility 
for meeting all requirements of the Contract Documents unless a deviation on 
the Shop Drawings has been approved in writing by the Owner or the Owner’s 
Advisor.” 

 
GC 3.11 NON-CONFORMING DESIGN AND DEFECTIVE WORK 
 
41. Refer to GC 3.11.2: 
 

 Delete entirely and substitute the following: 
 

“3.11.2 If for any reason, including poor workmanship, defective Products or materials, 
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and damage to completed Work, the Owner’s Advisor rejects Work because it 
fails to conform to the Contract Documents, then the Design-Builder shall at 
the Design-Builder’s expense promptly remove such Work from the Place of 
the Work and replace re-execute it in accordance with the requirements of the 
Contract Documents.  Such remedial work shall include any re-testing 
reasonably required to establish that the completed Work complies with the 
Contract Documents.  This provision applies to all materials, Products and 
portions of the Work whether or not incorporated into the Work as a whole.” 

 
42. Refer to GC 3.11.4: 
 
 Delete entirely and substitute the following: 
 

“3.11.4 If, in the opinion of the Owner or the Owner’s Advisor it is not expedient to 
correct such defective Work or Work not performed in accordance with the 
Contract Documents, then the Owner or the Owner’s Advisor may direct that 
such Work be left and the Owner may deduct from the monies otherwise due 
to the Design-Builder the difference in value to the Owner, considering the 
Owner’s intended use of the Work, between the Work as performed and that 
called for by the Contract Documents.  The amount of such deduction will be 
determined in the first instance by the Owner upon the recommendation of the 
Owner’s Advisor.  If such amount as determined by the Owner is not 
acceptable to either party, then the provisions of GC 8.1 shall apply.” 

 
43. New GC 3.11.5: 
 

“3.11.5 The Design-Builder shall complete the deficient and incomplete work speedily 
and at the discretion and convenience of the Owner.  Acceptance of the Work 
or occupancy of the Project or any portion thereof by the Owner or the 
Consultant shall not relieve the Design-Builder from the obligation of 
correcting deficiencies which are missed at the time of drawing up the list of 
deficient and incomplete items of work or those hidden deficiencies.” 

 
44. New GC 3.12: 
 
 “GC 3.12 USE OF THE WORK 
 

“3.12.1 The Owner reserves the right to take possession of and use any completed or 
partially completed portion of the building, regardless of the time of completion 
of the entire Work, providing that doing so does not interfere with the Design-
Builder’s Work.  Such taking possession or use of the building or parts thereof 
shall not be construed as Substantial Performance of the Work or part thereof, 
or as final certificate for payment, or as an acknowledgement of fulfillment of 
the Contract. 

 
 3.12.2 The Design-Builder shall schedule the operations for completion of portions of 

the Work as designated for the Owner’s occupancy, prior to Substantial 
Performance of the Work.  There will only be on date of Substantial 
Performance of the Work for the Contract.” 
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45. New GC 3.13: 
 

“GC 3.13 CLEANUP 
 

3.13.1 Upon attaining Substantial Performance the Design-Builder shall remove all 
surplus products, tools, construction machinery and equipment relating to the 
Work that is not required for the performance of the remaining Work.  The 
Design-Builder shall also remove waste, debris and waste products other than 
that caused by the Owner or other contractors, and leave the Place of the 
Work clean and suitable for occupancy by the Owner unless otherwise 
specified in the Contract Documents or directed by the Owner’s Advisor.  

  
3.13.2 If the Design-Builder fails or refuses to remove all such Products, materials, 

equipment and waste within a reasonable amount of time after achieving 
Substantial Performance then, on written notice from the Owner’s Advisor to 
the Design-Builder specifying reasonable time to remedy such failure or 
refusal, the Owner may do or cause to be done the removal and all reasonable 
resulting costs incurred by the Owner may be deducted from any amounts 
owing by the Owner to the Design-Builder.” 

 
 
PART 4 ALLOWANCES 
 
GC 4.1 CASH ALLOWANCES 
 
46. Refer to GC 4.1.2: 
 
 Delete entirely and substitute the following: 
 

“4.1.2 The Contract Price, which includes the Cash Allowances, includes the Design-
Builder’s Overhead and profit.” 

 
47. New GC 4.1.8: 
 

Add the following: 
 

“4.1.8 The components of the Contract Price set out in Appendix B – Contract Price, 
are substantially as follows: 
.1 the total scope of Design Services and Work has been divided into 

the line items as set out in column #2 of Appendix B – Contract 
Price.  All elements of the Design Services and Work will be 
allocated, without duplication, to one of the line items, regardless of 
the description listed in column #2; 

.2 a cash allowance (each a “Cash Allowance”) has been determined 
for certain line items as set out in column #3 of Appendix B – 
Contract Price, which represents the parties’ best estimate for the 
cost of performing the Design Services and Work related to a line 
item; 

.3 the Design-Builder will not proceed with the Design Services and 
Work related to a given Cash Allowance line item without the 
Owner’s prior written approval, and will not be entitled to any 
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payment for such Cash Allowance line item prior to the Owner 
agreeing to an approved fixed price (the “Approved Price”) for that 
line item; 

.4 expenditure of Cash Allowances is to be directed as per GC 6.2 
Change Order or GC 6.3 – Change Directive, at the Owner’s 
directive.  All Design Services and Work under Cash Allowances are 
to be competitively bid (generally at least 3 quotations) unless 
directed by the Owner.  The Design-Builder shall keep records and 
submit a monthly update on expenditures towards the Cash 
Allowance including unallocated amounts; 

.5 when Cash Allowance are converted to Approved Prices any 
documents, Drawings, Specifications that are the basis of the 
solicitation revising Cash Allowances to Approved Prices are listed in 
the Change Order as an addition to the Contract Documents; 

.6 the Approved Prices, when approved, will be inserted into column 4 
of Appendix B – Contract Prices, and as full payment for the 
performance of such Design Services and Work, the Approved Price 
will be included in the Contract Price (in substitution for the Cash 
Allowance for that line item), and paid by the Owner in accordance 
with the terms of this Contract.  For certainty the Cash Allowances 
are intended to be indicative and the Design-Builder will not be 
entitled to payment of any Cash Allowance amount; 

.7 for certainty an Approved Price may change the Contract Price but 
does not change the Contract Time; and 

.8 the Owner agrees to use its best commercial efforts to review and 
agree on proposed Approved Prices within fifteen (15) Working Days 
of submission for approval by the Design Builder.”  

 
 
PART 5 PAYMENT  
 
GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 
 
48. Refer to GC 5.1: 
 
 Delete entirely. 
 
GC 5.2 APPLICATIONS FOR PROGRESS PAYMENT 
 
49. Refer to GC 5.2.3:  
 
 Add the following at the end: 
 

“The Design-Builder will identify separately, with reference to the applicable Change 
Order, any application for payment for Design Services and Work performed pursuant to 
a Change Order.  No payment for extras or changes of the Design Services and Work 
will be made before the issuance of the applicable Change Order.” 

 
50. New GC 5.2.9: 
 

“5.2.9 Prior to making an application for payment, the Design-Builder will provide a 
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updated Design Services and Work Schedule in accordance with paragraph 
3.6.1.2 of GC 3.6 – DESIGN SERVICES AND WORK SCHEDULE.” 

 
GC 5.3 PROGRESS PAYMENT 
 
51. Refer to GC 5.3.1.3: 

 Delete entirely and substitute the following: 
 

“.3 The Owner will make payment to the Design-Builder on account as provided in 
Article A-5 of the Agreement – PAYMENT, on or before 30 days after the date 
on which the invoice is delivered to the Owner.” 

 
52. New GC 5.3.2, GC 5.3.3, GC 5.3.4 and GC 5.3.5:  
 
 Add the following:  
 

“5.3.2  Builder’s Lien Holdback:  The Owner shall hold back 10%, or other percentage 
as required by the Builders Lien Act, of any amounts due to the Design-Builder 
as a builders lien holdback. 

 
5.3.3 Defects and Deficiencies:  In addition to other holdbacks as provided by the 

Contract Documents, when considering Substantial Performance of the Work, 
the Owner may hold back from payments otherwise due to the Design-Builder 
200% of a reasonable estimate, as determined by the Owner’s Advisor, on 
account of deficient or defective Work already paid for.  This holdback may be 
held, without interest, until such deficiency or defect is remedied.  The items of 
defect or deficiency and the amounts of related holdback shall be listed 
separately on the certificate for payment. 

 
5.3.4 Incomplete Work:  If after Substantial Performance of the Work is achieved the 

Design-Builder is unable to complete any of the Work because of climatic or 
other conditions beyond the Design-Builder’s reasonable control then the 
Owner may hold back from payments otherwise due to the Design-Builder the 
amount as estimated by the Owner’s Advisor in consultation with the Design-
Builder by which the cost to have others complete the Work exceeds the 
estimated Contract Price for such Work. 

 
5.3.5 Filed Builder’s Liens:  The Owner may, in addition to other holdbacks as 

provided by the Contract Documents, hold back an amount equal to any lien 
which has been filed with respect to the Work, plus 15% as security costs.  
The Owner may, at its option, after 5 calendar days written notice to the 
Design-Builder, pay such amount into court to discharge the lien.  If the lien is 
discharged without payment of the holdback into court, then the Owner shall 
pay such holdback to the Design-Builder, without interest.” 

 
GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK  
 
53. Refer to GC 5.4.1: 
 
 Delete entirely and substitute the following: 
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“5.4.1 When the Design-Builder considers that there has been Substantial 

Performance of the Work, the Design-Builder shall prepare and submit to the 
Payment Certifier appropriate documents as required by the Contract 
Documents together with a written application for a review by the Payment 
Certifier to establish Substantial Performance of the Work.  In particular, the 
Design-Builder shall submit the following documents with its request for 
review by the Payment Certifier to establish Substantial Performance of the 
Work.   
.1 The list of all deficient and incomplete items of Work including the 

estimated value of each item;  
.2 Complete reports including a balancing report for the mechanical 

system and certification by all testing, cleaning or inspection 
authorities or associations as specified in the Contract Documents;  

.3 A complete demonstration of all mechanical and electrical systems 
and electrically-operated devices to the Owner's operating and 
maintenance staff and any training required by the specifications, to 
the Owner's satisfaction;  

.4 All maintenance manuals, operating instructions, maintenance and 
operating tools, replacement parts or materials and warranties as 
specified in the Contract Documents;  

.5 A complete set of marked up construction Drawings and Shop 
Drawings and other data in the form specified in the Contract 
Documents, or as required by the Payment Certifier, for the 
production of as built Drawings to show all significant changes to the 
Work made during construction; 

.6 Current certification by the Workers’ Compensation Board that the 
Design-Builder and all Subcontractors are in good standing;  

.7 A statement that all claims and demands for extra work or otherwise, 
under or in connection with the Contract, have been presented to the 
Payment Certifier and that the Design-Builder expressly releases the 
Owner from all claims and demands except those made in writing 
prior to that date and still unsettled; and  

.8 All keys required for the entire Project. 
 

The requirement to provide documents and other items listed in sub-
paragraphs .1 through .9 does not limit the Design-Builder’s obligations for 
Completion of the Work noted elsewhere in the Contract.”  

 
54. New GC 5.4.6: 
 

Add the following: 
 

“5.4.6 No later than 25 calendar days following issuance of the certificate of the 
Substantial Performance of the Work, the Design-Builder shall provide to 
the Owner all service contracts, manufacturer's inspections, certifications, 
guarantees and warranties and assignments of all guarantees and 
warranties as specified in the Contract Documents.” 
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GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE 
WORK  

 
55. Refer to GC 5.5.3: 
 
 Delete entirely. 
 
GC 5.6 PROGRESSIVE RELEASE OF HOLDBACK 
 
56. New GC 5.6.4:  
 
 Add the following:  
 

“5.6.4  The Design-Builder will provide all necessary documentation reasonably 
required by the Owner or the Owner’s Advisor to determine amounts of such 
subcontract work and verify substantial performance of such subcontract 
work.” 

 
GC 5.7 FINAL PAYMENT  
 
57. Refer to GC 5.7.2:  
 
 At the end of the first sentence add:  
 

“The application by the Design-Builder for payment upon Total Performance of the Work 
shall only be made after the inclusion of the following:  

(1)  a Statutory Declaration, completed in duplicate, that all accounts due 
have been paid;  

(2) a letter from the Workers’ Compensation Board confirming that the 
Design-Builder is in good standing.”  

 
58. Refer to GC 5.7.4:  
 

Delete “no later than 5 calendar days after the issuance of a final certificate for payment” 
and substitute with “no later than 30 calendar days after the Owner receives the final 
certificate of payment”. 

 
 
PART 6 CHANGES IN THE CONTRACT 
 
GC 6.2 CHANGE ORDER 
 
59. New GC 6.2.4: 
 
 Add the following: 
 

“6.2.4 If the method of valuation, measurement, change in the Contract Price and 
change in the Contract Time cannot be promptly agreed upon and the 
change is required to be proceeded with, then the Owner’s Advisor in the first 
instance will determine the method of valuation, measurement, the change in 
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the Contract Price and Contract Time and the Design-Builder shall promptly 
proceed with the change.  The Design-Builder may dispute the Owner 
Advisor’s determinations as specified in GC 8.1.” 

 
60. New GC 6.2.5: 
 
 Add the following: 
 

“6.2.5 The Design-Builder will not be entitled to any Overhead or profit on Change 
Orders dealing with Cash Allowances specified in the Contract.” 

 
61. New GC 6.2.6:  
 
 Add the following: 
 

“6.2.6 the value of a change in the Design Services or the Work shall be determined 
by one or more of the following methods: 
(a) by estimate and acceptance of a lump sum; or 
(b) by unit prices set out in the Contract or subsequently agreed upon; 

or 
(c) by actual cost and an allowance for Overhead and profit as follows: 

1. Design-Builder’s Overhead and profit on expenditures from Cash 
Allowances, shall be included in the Contract Price, except the 
Design-Builder is entitled to additional Overhead and profit only on 
the portion of the change greater than the Cash Allowance.  If the 
change is less than the Cash Allowance the Contract Price shall 
be decreased by the amount of the change without adjustment for 
the Design-Builder’s Overhead and profit; 

2. for changes in the Design Services and the Work not covered by 
Cash Allowances: 
(i) if there is no increase or decrease in the Contract Price the 

Design-Builder is not entitled to any Overhead and profit on 
the change, 

(ii) if the Contract Price is increased, the Design-Builder is 
entitled to additional: 
.1 10% Overhead and profit on Work performed directly 

by the Design-Builder, and  
.2 5% on Work performed by Subcontractor, only on the 

portion of the increase in the Contract Price, and 
.3 0% on Design Services and Work performed by the 

Design-Builder’s Consultants; 
 (iii) if the Contract Price is decreased by the change the 

Design-Builder is not entitled to Overhead and profit on the 
reduction in the Contract Price; 

3. the Subcontractor or the sub-subcontractor Overhead and profit 
shall be 5% of the actual cost of all Subcontractor’s or sub-
subcontractor’s changes in the Work; and 

4. where the change involves the substitution of one type of Design 
Services and Work and/or Product for another the actual cost of 
the change, shall be the net difference in the actual cost without 
any entitlement to Overhead and profit.” 
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GC 6.3 CHANGE DIRECTIVE 
 
62. Refer to GC 6.3.6: 
 
 Delete entirely. 

 
63. Refer to GC 6.3.7: 
 
 Delete line 1 (which for reference reads “The cost of performing…actual cost of the 

following:”) insert the words “without markup for Overhead and profit” between the words 
“cost of”.  

 
64. Refer to GC 6.3.7.7: 
 
 Delete entirely. 
 
GC 6.5 DELAYS 
 
65. Refer to GC 6.5.4:  
  
 Add the following:  

 
“No claim for additional payment arising from a delay will be payable to the Design 
Builder unless the Design-Builder has prepared, or caused to be prepared, records of all 
Design Services and Work and the costs of the Design Services and Work, on a daily 
basis as the Design Services and Work proceeds, and submits such records in support 
of the claim.”  

 
66. New GC 6.5.6:  
 
 Add the following:  

 
“6.5.6 In the event of a delay which results in a stoppage of the Work, the Design-

Builder will take all reasonable steps to protect the Work for the entire period of 
the delay.  The cost of such protection shall be paid by the Owner unless and to 
the extent the delay was caused by the Design-Builder.”  

 
67. New GC 7.2.7: 
 

“7.2.7 If the Owner terminates the Design-Builder's right to continue with the Work in 
whole or in part or terminates the Contract, the Design-Builder shall at the 
Design-Builder's expense, safeguard the Work then completed and the 
materials and equipment then delivered to the Place of the Work and do such 
other extra work as may be ordered by the Owner or Owner’s Advisor for the 
purpose of leaving the Work in a safe and useful condition.” 
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PART 8 DISPUTE RESOLUTION 
 
GC 8.1 NEGOTIATION, MEDIATION AND ARBITRATION 
 
68. Refer to GC 8.1.8: 
 

“8.1.8 If both parties consent in writing to settle the dispute by arbitration then either 
party may refer the dispute to be finally resolved by arbitration under the Rules 
for Arbitration of Construction Disputes as provided by CCDC 40 in effect as of 
the date of the Contract.  The arbitration will be conducted in British Columbia.  If 
the parties do not both consent to arbitration then either party will be free to 
enforce its rights by litigation.” 

 
69. Refer to GC 8.1.9: 
  

Delete entirely. 
 
70. Refer to GC 8.1.10: 
 

Delete entirely. 
 
GC 8.2 RETENTION OF RIGHTS 
 
71. Refer to GC 8.2.2: 
 

Delete all words following “…jurisdiction of the Place of the Work”. 
 
 
PART 9 PROTECTION OF PERSONS AND PROPERTY 
 
GC9.1 PROTECTION OF WORK AND PROPERTY 
 
72. Refer to GC 9.1.1:  
  
 Delete entirely and substitute the following:  
 

"9.1.1  The Design-Builder shall protect the Work and the Owner’s property and 
property adjacent to the Place of the Work from damage which may arise as a 
result of the Design-Builder’s operations under the Contract, and the Design-
Builder shall be responsible for such damage as provided for in the Contract.”  

 
GC9.2 TOXIC AND HAZARDOUS SUBSTANCES AND MATERIALS 
 
73.  Refer to GC 9.2.1:  
 
 Delete entirely and substitute the following: 
 

“For the purposes of applicable environmental legislation, the Owner will be responsible 
for toxic or hazardous substances and materials present at the Place of the Work at the 
commencement of the Work.  The Design-Builder will be responsible for toxic or 
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hazardous substances brought onto the Place of the Work after commencement of the 
Work.” 

 
74.  Refer to GC 9.2.2:  
 
 Delete entirely. 
 
75.  Refer to GC 9.2.3:  
 
 Delete entirely. 
 
76.  Refer to GC 9.2.4:  
 
 Delete entirely. 
 
77. Refer to GC 9.2.5:  
 
 Delete entirely and substitute the following:  
 

“9.2.5  If the Design-Builder 
.1  encounters toxic or hazardous substances at the Place of the Work; 

or 
.2  has reasonable ground to believe that toxic or hazardous substances 

are present at the Place of the Work; which were not identified in the 
Contract Documents then the Design-Builder will: 
(1)  take all reasonable steps, including stopping the Work if 

necessary, to ensure that no person’s exposure to any toxic or 
hazardous substances exceeds the exposure permitted by 
applicable law; and 

(2)  immediately report the circumstances in writing to the Consultant 
 and the Owner and the Owner’s Advisor in writing.”  

 
78. Refer to GC 9.2.6:  
 

Delete entirely and substitute the following:  
 

“9.2.6  The Owner in consultation with the Design-Builder will retain a qualified 
independent expert to investigate and provide an opinion on: 
.1  the necessary steps required by applicable legislation to remove and 

dispose of any toxic or hazardous substances at the Place of the 
Work that must be moved in order to proceed with the Work; and 

.2  whether such toxic or hazardous substances were present prior at 
the Place of the Work prior to the commencement of the Work, or 
whether they were brought to the Place of the Work by the Design-
Builder.” 

 
79. Refer to GC 9.2.7:  
 
 Delete entirely and substitute the following:  
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“9.2.7 If the Owner and Design-Builder agree, or if the expert referred to in GC 9.2.6 
determines, that the toxic or hazardous substances were not brought onto the 
Place of the Work by the Design-Builder or anyone for whom the Design-Builder 
is responsible: 
.1 the Design-Builder will within ten (10) Working Days, prepare and 

deliver to the Owner or the Owner’s Advisor, with a copy to the 
Consultant, a plan for the safe removal from the Place of the Work and 
disposal of the toxic or hazardous substances and the Owner will, 
within five (5) Working Days of receipt of such plan, approve the plan 
or provide reasons to the Design-Builder why the Owner or Owner’s 
Advisor did not approve the plan, or such dates as otherwise agreed 
to; 

.2 having received approval from the Owner or the Owner’s Advisor, 
the Design-Builder will promptly take all necessary steps, in 
accordance with applicable legislation in force at the Place of the 
Work, to safely remove and dispose of the toxic or hazardous 
substances in accordance with the approved plan; 

.3 the Design-Builder will make good any damage to the Work, the 
Owner’s property or property adjacent to the Place of the Work as 
provided in GC 9.1.3 of GC 9.1 – PROTECTION OF WORK AND 
PROPERTY; 

.4 the Owner will reimburse the Design-Builder for the costs of all steps 
taken pursuant to GC 9.2.5 and 9.2.7; and 

.5 the Owner will extend the Contract Time for such reasonable time as 
the Owner’s Advisor may recommend in consultation with the 
Consultant and Design-Builder and the expert referred to in GC 9.2.6 
and reimburse the Design-Builder for reasonable costs incurred as a 
result of the delay, if any.” 

 
80. Refer to GC 9.2.8:  
 
 Delete entirely and substitute the following:  
 

“9.2.8 If the Owner and Design-Builder agree, or if the expert referred to in GC 9.2.6 
determines, that the toxic or hazardous substances were brought onto the 
Place of the Work by the Design-Builder or anyone for whom the Design-
Builder is responsible the Design-Builder will: 
.1 within ten (10) Working Days, to prepare and deliver to the Owner, with 

a copy to the Owner’s Advisor, a plan for the safe removal from the 
Place of the Work and disposal of the toxic or hazardous substances 
and the Owner will, within five (5) Working Days of receipt of such plan, 
approve the plan or provide reasons to the Design-Builder why the 
Owner or the Owner’s Advisor did not approve the plan, or such dates 
as otherwise agreed to; 

.2 having received approval from the Owner or the Owner’s Advisor, 
promptly take all necessary steps, in accordance with applicable 
legislation in force at the Place of the Work, to safely remove and 
dispose of the toxic or hazardous substances in accordance with the 
approved plan; 

.3 make good any damage to the Work, the Owner’s property or property 
adjacent to the Place of the Work as provided in paragraph 9.1.3 of GC 
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9.1 – PROTECTION OF WORK AND PROPERTY; and 
.4 reimburse the Owner for reasonable costs incurred by the Owner with 

regard to the expert under paragraph 9.2.6.” 
 
GC9.4 CONSTRUCTION SAFETY  
 
81. New GC 9.4.2: 
 

Add the following: 
 

“9.4.2 The Design-Builder shall remove forthwith from the Place of the Work any 
person who engages in misconduct or is incompetent or negligent in the 
performance of any duties, or whose presence on the site is otherwise 
undesirable.” 

 
GC 9.5 MOULD 
 
82. Refer to GC 9.5.3: 
 

In line 2, after the words “Design-Builders operations under the Contract" insert the 
words "or the operations of any Subcontractor or any person for whom the Design-
Builder is responsible in law,” 

 
83. Refer to GC 9.5.4: 
 
 Delete entirely and substitute the following: 

 
“9.5.4 If the Owner and Design-Builder agree, or if the expert referred to in paragraph 

9.5.2 determines, that the presence of mould at or within the Place of the Work 
was not caused by the Design–Builder’s operations under the Contract, or the 
operations of any Subcontractor or any person for whom the Design-Builder is 
responsible in law: 
.1 the Design-Builder shall take all reasonable and necessary steps to 

safely remediate or dispose of the mould; 
.2 the Design-Builder shall make good any damage to the Work, the 

Owner’s property or property adjacent to the Place of the Work as 
provided in paragraph 9.1.3 of GC 9.1 – PROTECTION OF WORK 
AND PROPERTY; 

.3 the Owner shall reimburse the Design-Builder for the costs of all steps 
taken pursuant to paragraphs 9.5.4.1 and 9.5.4.2; and 

.4 the Owner shall extend the Contract Time for such reasonable time as 
the Consultant and Owner’s Advisor may recommend in consultation 
with the Design-Builder and the expert referred to in paragraph 9.2 and 
reimburse the Design-Builder for reasonable costs incurred as a result 
of the delay.” 
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PART 10 GOVERNING REGULATIONS  
 
GC10.1 TAXES AND DUTIES 
 
84. New GC 10.1.3: 
 
 Add the following: 
 

“10.1.3 Where documentation may be required for tax refund purposes, the Design-
Builder shall be responsible for providing the Owner with such invoices and 
records as may be necessary to substantiate the amount of tax paid during 
the performance of the Work for which the Owner may lawfully claim 
exemption.” 

 
GC10.2 LAWS, NOTICES, PERMITS AND FEES  
 
85. Refer to GC 10.2.3: 
 
 In the first line delete the words “the building permit and other”. 
 
 In the second line delete the words “at the time of the proposed closing or bid closing”. 
 
86. New GC 10.2.8: 
 

“10.2.8 The Owner shall obtain and pay for the building permit.” 
 
87. New GC 10.2.9: 
 

“10.2.9 The Design-Builder shall obtain, pay for and maintain throughout the 
term of the Contract a valid City of Surrey business license.” 

 
 
PART 11 – INSURANCE AND CONTRACT SECURITY 
 
GC 11.1 INSURANCE 
 
88. Delete all clauses in GC 11 entirely and substitute with the following: 
 

“11.1.1 The Design-Builder will procure and, during the progress of the Work, maintain 
Commercial General Liability Insurance adding the Owner and the Owner’s 
Consultant as additional insureds.  A valid Certificate of Insurance, approved 
by the Owner’s Risk Management Division, shall be provided prior to the 
commencement of the Work. 

 
The Design-Builder shall notify the Owner’s Consultant and Owner 
immediately where an incident occurs that may give rise to a claim.  Where an 
accident occurs that gives rise to a claim, the Design-Builder shall, at the 
Design-Builder’s cost, provide notices, proofs of loss and such other 
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documentation as the insurer may require for processing the claim under the 
CGL 

 
(a) Commercial General Liability Insurance (CGL) 

 
1) The Design-Builder shall provide Commercial General liability 

coverage for losses arising out of operations of the Design-
Builder including bodily injury (including death resulting there 
from) and personal injury sustained by any person or persons, 
or because of injury to or destruction of property arising out of 
any operations in connection with the Contract, in an amount not 
less than $5,000,000 per occurrence and in the aggregate with 
respect to products and completed operations and provide 
coverage for, among other things, such general categories as: 
.01 Broad Form Property Damage Liability 
.02 Premises and Operations Liability 
.03 Elevator and Hoist Liability (as applicable) 
.04 Broad Form Products and Completed Operations Liability 
.05 Blanket Contractual Liability 
.06 Contingent Employer’s Liability 
.07 Non-owned Automobile Liability 
.08 Cross Liability Clause 
.09 Employees as additional insureds 
.10 Sudden and Accidental Pollution Liability ($2,000,000) 
.11 Medical Payments Coverage 
.12 Fire Fighting Expense Coverage 
.13 Excavation, pile driving, shoring, blasting, underpinning 

and/or demolition work included (as required) 
2) The CGL will also include 24 months of completed operations 

coverage which will commence upon Substantial Performance of 
the Work. 

3) The deductible under such insurance shall not exceed $10,000 
per  occurrence. 

4) The Design-Builder shall ensure that all sub-contractors provides 
and maintain CGL coverage with limits and terms as specified in 
para 1 and name the Owner and the Owner’s Consultant as 
additional insureds.  The Owner reserves the right to request 
copies of the Certificates of Insurance from the Subcontractors. 

 
(b) Design-Builder Equipment 

 
1) The Design-Builder and each Subcontractor shall, at its own 

expense, obtain and maintain until completion of the Contract “all 
risks” insurance covering all Construction Equipment owned or 
rented by them for which they may be responsible. 
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(c) Aircraft and Watercraft 
 

1) If Aircraft are used in connection with the Work performed under 
the Contract, the Design-Builder shall obtain, and provide 
evidence to the Owner, that Aircraft Liability Insurance is carried 
on all owned and non-owned aircraft used by the Design-Builder 
with limits of liability of not less than $5,000,000 inclusive per 
occurrence for bodily injury (including passengers), personal 
injury, death and/or damage to or destruction of property, 
including loss of use thereof.  Such Aircraft Liability Insurance 
shall contain a cross liability clause by which the liability of any 
one insured to another insured will be covered as though separate 
policies were issued to each. 

 
2) If any Watercraft are used in connection with the Work performed 

under the Contract and such watercraft are not small watercraft as 
defined in and included under the CGL Policy procured by the 
Owner, the Design-Builder shall obtain, and provide evidence to 
the Owner, that (1) Protection and Indemnity Insurance including 
Pollution Liability and (2) Hull and Machinery Insurance is carried 
on all owned or non-owned watercraft used by the Design-Builder 
with Limits of Liability of not less than $5,000,000 inclusive per 
occurrence.  

 
3) The Design-Builder shall ensure the Design-Builder, the Owner, 

the Owner’s Consultant, and their respective officers, directors, 
employees, consultants and agents, are added as Additional 
Insureds to both these policies. 

 
(d) Marine Cargo Insurance (if applicable) 

 
1) Except to the extent that the Owner in its sole discretion otherwise 

expressly agrees in writing to procure some or all marine cargo 
insurance, if ocean marine cargo is used the Design-Builder and 
each Subcontractor shall insure all materials, equipment or other 
property to be supplied pursuant to the Contract, or used in the 
performance of the Contract, and which requires to be transported 
as ocean marine cargo for their full replacement value subject to 
the conditions of the Institute Cargo Clauses (All Risks), including 
war and strikes extension, and including transits and storage 
where applicable.  In addition, if an entire vessel is chartered for 
shipping equipment then Charterer’s Liability insurance shall be 
provided, in amounts sufficient to protect and indemnify the 
Design-Builder and its Subcontractors of all liability arising out of 
the chartering of such vessel. 

 
(e) Motor Vehicles 

 
1) The Design-Builder and each Subcontractor shall, at its own 

expense, obtain and maintain until completion of the Contract 
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such insurance as will protect such Design-Builder or 
Subcontractor (and others driving any motor vehicles with their 
consent) against the liability imposed by law upon such Design-
Builder or Subcontractor or other person, for loss or damage 
including without limitation property damage, personal injuries and 
death arising from the ownership, use or operation of any motor 
vehicle used or to be used in connection with the Work, on and off 
the site, whether owned, rented, leased, borrowed or otherwise by 
such Design-Builder or Subcontractor. 

 
2) Without restricting the generality of the foregoing, the Design-

Builder and all Subcontractors shall provide Standard Owner Form 
Automobile Policy providing Third Party Liability and Accident 
Benefits Insurance as provided by the Insurance Corporation of 
British Columbia (“ICBC”) in accordance with the Automobile 
Insurance Act, with minimum inclusive limits for bodily injury and 
property damage (third party) of not less than $3,000,000.  If the 
Design-Builder or its Subcontractors have equivalent insurance 
from an insurer other than ICBC, such insurance shall provide no 
less coverage than that provided by ICBC in accordance with the 
foregoing. 

 
3) A confirmation of Insurance (APV47), or equivalent form 

acceptable to the Owner, shall be provided by the Design-Builder 
and each Subcontractor. 

 
(f) Other Insurance 

 
1) The Design-Builder and each Subcontractor shall provide, at its 

own cost, any additional insurance which it is required by law to 
provide or which it considers necessary. 

 
2) The Design-Builder at its cost shall procure such excess 

insurance to the Commercial General Liability policy, and Builders 
Risk policy procured by the Owner as the Design-Builder 
considers necessary to fully protect and indemnify the Design-
Builder against any liability in excess of the coverage provided 
pursuant to the aforesaid policies procured by the Owner. 

 
(g) Additional Insureds and Waiver of Subrogation 

 
1) All insurance provided by the Design-Builder and the 

Subcontractors, other than Workers’ Compensation, Automobile 
insurance and professional errors and omissions insurance, shall: 
.01 have added as additional insureds the Owner, the Owner’s 

Consultant, the Design-Builder and their respective 
consultants and subcontractors engaged in any part of the 
performance of the Contract, and their respective directors, 
officers, employees, servants, agents, partners, parents, 
subsidiaries, affiliated or related firms; 
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.02 contain a waiver of subrogation as against all Additional 
Insureds; 

.03 contain a breach of warranty provision whereby a breach 
of a condition by the Design-Builder or any Subcontractor 
will not eliminate or reduce coverage for any other insured; 
and 

.04 except for any excess Commercial General Liability 
insurance, be primary insurance with respect to any similar 
coverage provided by insurance procured by or available 
to the Owner. 

 
(h) Cancellation 

 
1) All insurance provided by the Design-Builder and the 

Subcontractors, other than  workers’ compensation and 
automobile insurance, shall contain endorsements on the 
following terms: 

 
“NOTICE:  It is hereby understood and agreed that this policy will not be 
cancelled or reduction in applicable limit without the Insurer(s) giving at 
least thirty (30) days prior written notice by Registered Mail to the Owner.” 

 
GC 11.2 CONTRACT SECURITY 
 
89. Refer to GC 11.2.2: 

 
Delete entirely. 

 
90. New GC 11.2.3, GC 11.2.4, GC 11.2.5, GC 11.2.6, GC 11.2.7 and GC 11.2.8: 
 
 Add the following: 

 
“11.2.3 The Design-Builder shall furnish a performance bond in an amount equal to 

50% of the Contract Price, to cover the faithful performance of the Contract 
including the corrections after final payment as provided for in the Contract 
Documents and the payment of all obligations arising under the Contract or 
as a result of any default, delay, neglect, or wrongful act of the Design-Builder 
and including the payment of all resulting legal and engineering expenses 
incurred by the Owner in the event of any default, delay, neglect or wrongful 
act by the Design-Builder.  

 
11.2.4 The Design-Builder shall, throughout the term of the Contract, advise the 

surety of all changes to the Contract Price or the nature of the Work so that 
the bond may be revised if necessary.  The Design-Builder shall furnish the 
Owner with a copy of each revision to the bond 

 
11.2.5 The performance bond should be in the Standard Construction Document 

form CCDC 221, as amended from time to time, of the Canadian Construction 
Documents Committee and issued in favour the Owner by a surety who is 
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approved by the Owner and who is licensed to transact the business of a 
surety in British Columbia.  

 
11.2.6 At the time of the Contract is executed, the Design-Builder shall deliver to the 

Owner a fully executed labour and material payment bond in an amount equal 
to 50% of the Contract Price.  

 
11.2.7 The labour and material payment bond should be in the Standard 

Construction Document form CCDC 222, as amended from time to time, of 
the Canadian Construction Documents Committee and issued in favour of the 
Owner by a surety who is approved by the Owner and who is licensed to 
transact the business of a surety in British Columbia.  

 
11.2.8 The cost of the performance bond and the cost of the labour and material 

payment bond shall be included in the Contract Price.” 
 
 
PART 12 INDEMNIFICATION, LIMITATION OF LIABILITY, WAIVER OF CLAIMS, AND 

WARRANTY 
 
GC 12.5 WARRANTY 
 
91. New GC 12.5.9: 
 
 Add the following: 

“12.5.9 Where specific warranties or guarantees are required by the Contract 
Documents relating to the Work and including without limitation those 
relating to any fixtures, improvements, appliances, equipment or other 
chattels for the Project, the Design-Builder shall secure such warranties or 
guarantees from the Subcontractors and Product Suppliers and they shall be 
assigned to or addressed to and in favour of the Owner.  The Design-Builder 
shall cooperate and assist in the enforcement of such warranties or 
guarantees.  The Design-Builder shall deliver the originals plus two copies of 
such warranties or guarantees to the Owner upon Substantial Performance 
of the Work.” 

 
 

- END - 
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SCHEDULE A – OWNER’S STATEMENT OF REQUIREMENTS 

 
PROJECT TITLE: DESIGN–BUILD CLOVERDALE FAIRGROUNDS 

SHOW BARN STRUCTURAL UPGRADE 
 
REFERENCE No.:  1220-030-2018-028 
 
Project Location: Cloverdale Fairgrounds 17763 /17835 – 62 Avenue, Surrey, BC. 
 
The Owner’s Statement of Requirements as follows contains the overall general functional and 
performance requirements of the requested upgrade.  Additional information is available for 
reference in the RFP attachments, including site plan, record drawings, conceptual design for 
building structural upgrade, and geotechnical reports.  The conceptual design sketches 
represent one possible scenario and are intended to graphically display the Owner’s initial 
balance of the Project objectives.  Designers are encouraged to develop different designs that 
improve upon the response to the RFP requirements. 
 
A1 Project Objectives 

The proposed structural upgrade should provide a specious open surface that is suitable for ball 
hockey. The structural upgrade should minimize impact to existing metal building and provide 
maximum possible clearances. 
 
A2 Project Scope 

The proposed structural upgrade work will include, but not limited to, the design and 
construction of the following: 

• Structural steel columns, beams, supports, bracing etc., 

• Structural upgrade to provide maximum possible clearances,  

• Foundations, 

•  Reinforced concrete slab on grade. Finishes and tolerances to be suitable for 
ball hockey games, 

• Localized replacement or upgrade of existing building components that are 
affected or required to allow for the proposed structural improvement. This shall 
include but not limited to cutting, removal, re & re , excavation, backfill, coring, 
and location and suspension of building gas burner overhead heaters and 
miscellaneous fixtures, 

• Tie-in to existing building system as required, 

• Hazmat abatement, 

• Testing and inspections, 
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• Engineering and design services, permitting submissions required (Owner will 
cover the cost of the Building Permit only), labour, material, tools, equipment, 
and accessories required to complete the work in compliance with applicable 
codes, standards, by laws and regulations, and requirements of authorities 
having jurisdiction., 

• Design and project documentation including shop drawings, engineers 
schedules, technical reports, inspections and as built drawings.  

 
A3 Permitting 
 
Building Permit fees as they relate to the scope identified in this RFP shall be paid directly by the 
Owner and maybe excluded from the Contract scope. Note, however, that the Design-Builder is 
responsible for acquiring all permits to the satisfaction of the Authority Having Jurisdiction (AHJ).  
For the purposes of this Contract, the AHJ and the Owner shall be considered distinct and 
separate entities.  
 
A4 Budget / Pricing 
 
The Proponent should provide a lump sum price for the Work as stated in the Owner’s 
Statement of Requirements. The intent is to have the most feasible optimized structural upgrade 
solution that has the least impact on the existing building systems while maximizing the usage 
of the space. 
 
A5 Schedule 
 
It is anticipated that the Project will be completed by November 2018. 
 
Time is of essence. 
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SCHEDULE B – FORM OF PROPOSAL 

 
RFP Project Title: Design-Build Cloverdale Fairgrounds 
   Show Barn Structural Upgrade 
 
RFP Reference No.: 1220-030-2018-028 
 
Legal Name of Proponent:   
 
Contact Person and Title:   
 
Business Address:   
 
Business Telephone:   
 
Business Fax:   
 
Business E-Mail Address:   
 
TO: 
 Richard D. Oppelt, Purchasing Manager 
 
Address: Surrey City Hall 
 Finance Department – Purchasing Section 
 Reception Counter, 5th Floor West 
 13450 – 104 Avenue, Surrey, BC, Canada, V3T 1V8 
 
Dear Sir: 
 
1.0 I/We, the undersigned duly authorized representative of the Proponent, having received 

and carefully reviewed all of the Proposal documents, including the RFP and any issued 
addenda posted on the Owner’s Website and BC Bid Website, and having full 
knowledge of the Goods and Services required, and having fully informed ourselves as 
to the intent, difficulties, facilities and local conditions attendant to performing the Goods 
and Services, submit this Proposal in response to the RFP. 
 

2.0 I/We confirm having full knowledge that the Owner reserves the right to divide up the 
Goods and Services by type of work, or other basis as the Owner may decide, and to 
select one or more Preferred Proponents to enter into discussions with the Owner for 
one or more agreements to perform a portion or portions of the Goods and Services. 
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3.0 I/We confirm that the following schedules are attached to and form a part of this 
Proposal: 

 
Schedule B-1 – Statement of Departures; 
Schedule B-2 – Proponent’s Resources; 
Schedule B-3 – Proponent’s Technical Proposal (Services); 
Schedule B-4 – Proponent's Technical Proposal (Time Schedule); 
Schedule B5 – Proponent’s Financial Proposal; and 

 
4.0 I/We confirm that this proposal is accurate and true to best of my/our knowledge. 
 
5.0 I/We confirm that, if I/we am/are awarded the agreement, I/we will at all times be the 

“prime contractor” as provided by the Worker's Compensation Act (British Columbia) with 
respect to the Design Services and Work.  I/we further confirm that if I/we become aware 
that another contractor at the place(s) of the Design Services and Work has been 
designated as the “prime contractor”, I/we will notify the Owner immediately, and I/we will 
indemnify and hold the Owner harmless against any claims, demands, losses, damages, 
costs, liabilities or expenses suffered by the Owner in connection with any failure to so 
notify the Owner. 

 
This Proposal is submitted by this [day] day of [month], [year]. 
 
I/We have the authority to bind the Proponent. 
 
 
________________________________________ 
(Legal Name of Proponent) 
 
 
_________________________________________ 
(Signature of Authorized Signatory) 
 
 
_________________________________________ 
(Print Name and Position of Authorized Signatory) 

 
 
 
 
 
________________________________________ 
(Signature of Authorized Signatory) 
 
 
________________________________________ 
(Print Name and Position of Authorized Signatory) 
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SCHEDULE B-1 - STATEMENT OF DEPARTURES 
 
 
1. I/We have reviewed the proposed Canadian Construction Documents Committee CCDC 

14 – 2013 Design-Build Stipulated Price Contract, including the Owner’s Supplementary 
General Conditions attached to the RFP as Schedule “B”.  If requested by the Owner, 
I/we would be prepared to enter into that Contract, amended by the following departures 
(list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 
 
______________________________________________________________________ 
 
______________________________________________________________________ 

 
 
2. The Owner requires that the successful Proponent have the following in place before 

commencing the Services: 
 

(a) Workers’ Compensation Board coverage in good standing and further, if an 
“Owner Operator” is involved, personal operator protection (P.O.P.) will be 
provided, 
Workers' Compensation Registration Number ___________________________; 

(b) Prime Contractor qualified coordinator is Name: ________________ and Contact 
Number: _________________________; 

(c) Insurance coverage for the amounts required in the proposed agreement as a 
minimum, naming the Owner as additional insured and generally in compliance 
with the Owner’s sample insurance certificate form  available on the Owner’s 
Website at www.surrey.ca search Standard Certificate of Insurance; 

(d) City of Surrey or Intermunicipal business license Number:  ________________; 
(e) If the Proponent's Goods and Services are subject to GST, the Proponent's GST 

Number is _____________________________________; and 
(f) If the Proponent is a company, the company name indicated above is registered 

with the Registrar of Companies in the Province of British Columbia, Canada, 
Incorporation Number ___________________________________. 

 
 

As of the date of this Proposal, we advise that we have the ability to meet all of the 
above requirements except as follows (list, if any): 
 
Section   Requested Departure(s) / Alternative(s) 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
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3. I/We offer the following alternates to improve the Design-Services and the Work 
described in the RFP (list, if any): 
 
Section   Requested Departure(s) / Alternative(s) 
 
______________________________________________________________________ 
 
______________________________________________________________________ 

 
4. The Proponent acknowledges that the departures it has requested in Sections 1, 2 and 3 

of this Schedule B-1 will not form part of the agreement unless and until the Owner 
agrees to them in writing by initialling or otherwise specifically consenting in writing to be 
bound by any of them. 
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SCHEDULE B-2 - PROPONENT’S RESOURCES 
 

Proponents should provide information on the following (use the spaces provided and/or attach 
additional pages, if necessary): 
 

(i) a written narrative describing the Proponent’s approach to a collaborative and 
interactive process, including a description of the Proponent’s approach to, 

 
(a) developing and maintaining an aligned and collaborating and 

communicating with the Owner and its representatives on an on-going 
basis to achieve the successful execution of the stated vision and 
objectives for the Project;  

(b) facilitating integration of all stakeholders for informed collaboration 
through the life of the Project, specifically,  
(i) during the design development stage;  
(ii) during the construction period; and 

(c) integrating best practices gleaned from the Proponent’s previous 
experience with respect to the construction of similar project technical and 
functional requirements. 

 
(ii) the Proponent’s organization, including information and an organization chart 

specifying the structure and roles of participants who might be assigned to the 
Project for all phases related to design and construction, including pre-
construction, construction and post construction.  Include major subtrades and 
consultants:  For example:  the company/firm name and names of the key 
personnel in the roles of: 
(a)  project lead;  
(b) design lead for the Design-Builder;  
(c) quality management lead; 
(d) architect; 
(c) structural engineer; 
(d) mechanical engineer; 
(e) electrical engineer; 
(f) geotechnical engineer; 
(g) code consultant; 
(h) building envelope consultant; 
(i) acoustic consultant 
(j) landscape architect; 
(k) civil engineer; 
(l) LEED® coordinator; 
(m) commissioning lead; and 
(n) Superintendent. 

 
Proponents should submit the required information in the following format: 

 

Individual’s Name Company Name Role % Time 
Commitment 
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If there have been any changes to team members or key individuals as may be 
specified in the Proponent prequalification submission, then any such changes 
should be approved by the Owner as per Section 2.10 of the RFP. 

 
(iii) the name and contact details for the Proponent’s representative.  Please note:  

the Proponent’s representative should be the only person to receive 
communications from the Owner regarding the RFP (name, telephone number, 
and email address);  
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SCHEDULE B-3 - PROPONENT’S TECHNICAL PROPOSAL (SERVICES) 
 
Without limiting the requirements set out below, each Proponent should include in its technical 
submission proposal information and documentation that reasonably demonstrates and allows 
the Owner to evaluate whether the Proponent is capable of performing the Design-Builder’s 
responsibilities and obligations. 
 
Proponents should provide the following (use the spaces provided and/or attach additional 
pages, if necessary): 

 
(i) Project Management Plan:   
 
 In this section, the Proponent should describe its overall approach to the team 

organization, structure and processes, including details regarding: 
(a) commitments and proposed techniques to building and sustaining effective 

relationships with the Owner; 
(b) the frequency of project management meetings between the Design-Builder and 

the Owner; 
 (c) Proponent’s approach to managing resources and to internal decision-making; 
 (d) subcontractor relations and agreements; 

(e) an integrated management system for the Project, 
(f) the planned approach to Project approvals, change management, and work 

procedures; 
(g) the approach to document control and management of the Project; 
(h) attention to environmental and quality management for each phase of the Project 

 
(ii) Risk Management Plan: 

 
(a)  In this section, the Proponent should provide a written narrative describing the 

Proponent’s understanding and assessment of the issues and risks for the 
Project and how such issues or risks may impact the Proponent’s successful 
fulfillment of its obligations and the successful delivery of the Project; and 

(b)  a risk register for the Project, which should include,  
(i)  a listing of the principle risks for the Project, including for the design 

development period, and construction period  
(ii) an assessment of likelihood of each risk;  
(iii)  an assessment of the level of impact of each risk; 
(iv)  proposed mitigation strategies the Proponent would apply to mitigate 

occurrence and/or minimize the impact if each risk did occur; and 
(c)  an outline of the proposed construction safety plan prepared specifically for this 

Project.  Describe the methodology and measures to be used by the Proponent’s 
construction team to ensure the safety of all persons, including,  
(i)  a statement emphasizing the commitment to the principles of construction 

safety;  
(ii)  a description of safety training for construction personnel, including site-

specific training related to Project;  
(iii)  a description of how the Proponent intends to monitor safety, inspections, 

and record keeping for the Project;  
(iv) identification of staff with roles dedicated to safety; and  
(v)  a description of the process for accident and incident response and 

reporting.  
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(iii) Quality Management Plan: 
 
(a) In this section, the Proponent should provide a draft design and construction 

quality management plan prepared specifically for this Project.  Proponent should 
demonstrate the Proponent’s commitment to design, construction and 
maintenance quality.  The quality management plan should describe the 
Proponent’s approach to quality management procedures and how they will be 
managed for an end product that meets the technical requirements. 

(b) The quality management plan should outline a quality management system that 
addresses all aspects of quality management, including but not limited to the 
following: 

 (i) design reviews and record documentation; 
 (ii) procurement of materials and traceability of Product; 
 (iii) inspection and testing; 
 (iv) fabrication of structural materials; 
 (v) process control for survey, formwork, installation of steel and concrete; 
 (vi) special procedures for adverse weather conditions; 
 (vii) control of non-conforming Products, corrective and protective actions; 

(viii) quality assurance and control of materials, foundations, and structural 
erection; 

 (ix) confirmation of design assumptions; and 
 (x) commissioning and turnover. 

 
(iv) Design Proposal Plan: 
  

In this section, the Proponent should provide details on the proposed design process for 
the Project, including proposed structural steel upgrade concept that provides optimum 
solution (hand sockets are acceptable). 

 
(v) Construction Management Plan: 
 
 In this section, the Proponent should provide a narrative on the proposed construction 

management plan including but not limited to the following: 
(a) the proposed construction methodologies and procedures; 
(b) Proponent’s approach to Subcontractor management; 
(c) proposed plan to secure access to labour resources; 
(d) supply strategies for critical Project materials; 
(e) areas to be used for lay-down, equipment storage and repairs; 
(f) the proposed procedure for construction review by the design and quality 

management team and Owner’s Project Representatives; 
(g) how the quality procedures for checking and auditing in the quality management 

plan will be incorporated into the construction management plan and schedule; 
and 

(h) traffic management, including primary access sites. 
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SCHEDULE B-4 - PROPONENT’S TECHNICAL PROPOSAL 
(DESIGN SERVICES AND WORK SCHEDULE) 

 
 
The Owner encourages responses that demonstrate a thorough understanding of the nature of 
the Design Services and the Work and what the Design-Builder should do to get the Design 
Services and the Work done properly.  To this end, Proponents should provide an estimated 
Design Services and Work Schedule that indicates the timing of the major activities of the 
Design Services and of the Work, in conformity with the Owner’s time schedule. 
 
In this section, provide a milestone schedule.  Use the milestones provided in B1.1.  Identify key 
decision point milestones and Owner review milestones.   For each Owner design review, allow 
20 working days for review/discussion/approval.  (Use the spaces provided and/or attach 
additional pages, if necessary). 
 

MILESTONE DATES __________________________________ 
 

ACTIVITY SCHEDULE 
 1 2 3 4 5 6 7 8 9 10 
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
 
 
To achieve Substantial Performance of the Work within _____________ days  
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SCHEDULE B-5 - PROPONENT’S FINANCIAL PROPOSAL 
 
Proponents should provide the following breakdown of the Contract Price which represents the 
entire compensation to the Design-Builder by the Owner for any and all costs related to the 
Work, including but not limited to all fees, cash allowances, contingencies and all duties and 
taxes, excluding GST payable by the Owner to the Design-Builder (use the spaces provided 
and/or attach additional pages, if necessary): 
 
 
Item Description Price 
1.1 Contract Security    
2.1 Professional Liability Insurance  
2.2 Commercial General Liability Insurance  
2.3 Wrap-up and Course of Construction Insurance  
 Design   
3.1 Schematic Design (0-25%)  
3.2 Design Development (25-50%)  
3.3 Construction Documents (50-95%)  
3.4 Construction Administration  
3.5 Post-Construction Services  
 Construction  
4.1 Mobilization  
4.2 Site Improvement  
4.3 Excavation and Backfill  
4.4 Foundations  
4.5 On-Site Utilities  
4.6 Structure  
4.7 Exterior Walls and Cladding  
4.8 Roofing  
4.9 Doors and Hardware  
4.10 Windows and Glazing  
4.11 Interior Partitions  
4.12 Floor Finishes  
4.13 Ceiling Finishes  
4.14 Millwork  
4.15 Equipment  
4.16 Plumbing Systems and Equipment/Fixtures  
4.17 HVAC Systems and Equipment/Fixtures  
4.18 Fire Protection Systems  
4.19 Building Controls  
4.20 Power Systems and Electrical Equipment  
4.21 Security and Communication Systems and Fixtures  
4.22 Lighting Systems and Fixtures  
4.23 Commissioning  
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4.24 On-Site Roadworks - 126 Street Extension  
4.25 Off-Site Services  
4.26 Hard and Soft Landscaping  
4.27 Demobilization  
4.28 Post-Construction Costs  
4.29 Landscape Maintenance 

(for 12 months after Substantial Completion) 
 

   
   
6 Contract Price (excluding GST): $ 
  
 
Separate Prices: 
 
Provide a separate price to incorporate Scope Ladder items (see section 3.2) that are not 
incorporated into the base offer.  
 

No. Scope Ladder Item Amount 
  
1   
2   
3   
4   
5   
  
6   
7   
8   
9   
10   
  
11   
12   
13   

 
 
All prices shall be in Canadian funds. 
 

Design-Build Cloverdale Fairgrounds Show Barn Structural Upgrade, RFP #1220-030-2018-028 Page 65 of 65


	1. Introduction
	1.1 Purpose of this RFP
	The Cloverdale Fairgrounds Show Barn building is located in Cloverdale Fairgrounds area at 17763 / 17835 – 62 Ave, Surrey BC. The 20,000 SF Cloverdale Fairgrounds Show Barn building is a pre-engineered metal building that was built in the eighties. Th...
	1.5 Definitions

	2. Instructions To Proponents
	2.1 Closing Time and Address for Proposal Delivery
	2.3 Data Room and Reference Information

	Reference Information may be viewed and/or obtained at the Owner’s managed file transfer service (MFT) link noted below.
	Printing will be the sole responsibility of the Proponent.
	2.4 Late Proposals
	2.5 Amendments to Proposals
	2.6 Inquiries
	2.7 Addenda
	2.8 Examination of Contract Documents and Place of the Work
	2.9 Opening of Proposals
	2.10 Status Inquiries
	2.11 Acceptable Equivalents

	3. Proposal Submission FORM AND contentS
	3.1 Package (Hard Copy)
	3.2 Form of Proposal
	3.3 Signature
	(b) If the Proponent is a partnership or joint venture then the name of the partnership or joint venture and the name of each partner or joint venturer should be included, and each partner or joint venturer should sign personally (or, if one or more p...
	(c) If the Proponent is an individual, including a sole proprietorship, the name of the individual should be included.


	4. evaluation and Selection
	4.1 Evaluation Team
	4.2 Evaluation Criteria
	(a) Resources
	The Evaluation Team will consider the Proponent's responses to items in Schedule B-2;

	(b) Technical
	The Evaluation Team will consider the Proponent's responses to Schedule B-3 and Schedule B-4;

	(c) Financial
	The Evaluation Team will consider the Proponent's response to Schedule B-5; and


	4.3 Discrepancies in Proponent's Financial Proposal
	4.4 Litigation
	4.5 Additional Information
	4.6 Negotiation of Contract and Award

	5. General Conditions
	5.1 No Owner Obligation
	5.2 Proponent’s Expenses
	5.3 No Contract
	5.4 Conflict of Interest
	5.5 Solicitation of Council Members, Owner’s Staff and Owner’s Consultants
	5.6 Confidentiality
	5.8  Reservation of Rights
	5.9 Acceptance of Proposals

	SCHEDULE
	ACTIVITY
	RFP 2018-028 - CCDC-14-2013 SUPPLEMENTARY GENERAL CONDITIONS doc -No page numbering.pdf
	89. Refer to GC 11.2.2:
	Delete entirely.
	90. New GC 11.2.3, GC 11.2.4, GC 11.2.5, GC 11.2.6, GC 11.2.7 and GC 11.2.8:
	Add the following:




[image: image1.png],.,!SUYﬁREY

the future lives here.






REQUEST FOR PROPOSALS

Title:
Design–Build Cloverdale Fairgrounds
Show Barn Structural Upgrade

Reference No.:
1220-030-2019-028

Table of Contents


1.
INTRODUCTION



1.1
Purpose of this RFP




1.2
Design Vision




1.3
Approach




1.4
Place of the Work Description




1.5
Eligibility to Participate in this RFP




1.6
Estimated Timeline



1.7
Definitions


2.
INSTRUCTIONS TO PROPONENTS



2.1
Closing Time and Address for Proposal Delivery




2.2
Information Meeting and Place of the Work Site Tour



2.3
Data Room and Reference Information




2.4
Late Proposals



2.5
Amendments to Proposals



2.6
Inquiries



2.7
Addenda




2.8
Examination of Contract Documents and Place of the Work



2.9
Opening of Proposals



2.10
Status Inquiries




2.11
Acceptable Equivalents



3.
AFFORDABILITY



3.1
Contract Price



3.2
Scope Ladder


4.
PROPOSAL SUBMISSION FORM AND CONTENTS



4.1
Package (Hard Copy)



4.2
Form of Proposal



4.3
Signature


5.
EVALUATION AND SELECTION



5.1
Evaluation Team



5.2
Evaluation Criteria




5.3
Discrepancies in Proponent’s Financial Proposal



5.4
Litigation



5.5
Additional Information



5.6
Negotiation of Contract and Award




5.7
Partial Compensation for Participation in this RFP


6.
GENERAL CONDITIONS



6.1
No Owner Obligation



6.2
Proponent’s Expenses



6.3
No Contract



6.4
Conflict of Interest



6.5
Solicitation of Council Members, Owner’s Staff and Owner’s Consultants



6.6
Confidentiality




6.7
Copyright and Use of Information in Proposals




6.8
Reservation of Rights




6.9
Acceptance of Proposals



ATTACHMENT 1 – DRAFT CONTRACT


SCHEDULE A – OWNER’S STATEMENT OF REQUIREMENTS
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Request for Proposals


1. Introduction


1.1 Purpose of this RFP

The City of Surrey (the “Owner”) invites proponents to provide a response on the form attached as Schedule B to Attachment 1 (the “Proposal”) to provide the Design Services and Work described in Schedule A to Attachment 1 (the “Owner’s Statement of Requirements”).  The description of the Design Services and Work sets out the minimum requirements of the Owner.  A person that submits a Proposal (the “Proponent”) should prepare a Proposal that meets the minimum requirements, and as it may choose, in addition, also include Design Services and Work or terms that exceed the minimum requirements.  Proponents are invited to submit innovative solutions and the Owner encourages suggestion to improve this Project.

1.2
Design Vision

The Cloverdale Fairgrounds Show Barn building is located in Cloverdale Fairgrounds area at 17763 / 17835 – 62 Ave, Surrey BC. The 20,000 SF Cloverdale Fairgrounds Show Barn building is a pre-engineered metal building that was built in the eighties. The building has been used for various activities and events. The proposed structural upgrade is intended to create a more spacious and functional space that is suitable for ball hockey.

It is anticipated that the structural upgrade will create an open surface in the centre of the existing show barn building of about 160’X75’. To create this open surface in the middle of the metal building existing centre columns should be removed and existing structural steel to be upgraded to accommodate this proposed modification to the existing building.


1.3.
Approach


· Implement a fully integrated design approach to optimize the Project’s results, increase value to the Owner and community, reduce waste, and maximize efficiency through all phases of design, fabrication and construction;


· Engage key stakeholders in the early stages of the Design Services to ensure alignment with the project goals and objectives in the early stages of design and ensure effectiveness of decision making; 


· Establish open, direct, and transparent communication among all stakeholders; 


· Build a strong design and construction team. Geotechnical consultant will be hired separately;

· Assign a dedicated professional to act as the design coordinator for the whole project, coordinating and working closely with stakeholders and consultants as required to ensure delivery of well-coordinated design; 


· Coordinate design update meetings as required; 

· Ensure City of Surrey, provincial, federal codes and regulations are met; 


1.4
Estimated Timeline

The following schedule is a guideline for the overall RFP process.

Table 1:  Estimated Timeline

		Activity

		Timeline



		Issue RFP

		Thursday, April 19, 2018



		Date of Site Tour

		Tuesday, April 24, 2018



		Closing Time – Submission of Proposals

		Tuesday, May 8, 2018





The estimated timeline is subject to change at the sole and absolute discretion of the Owner.

1.5
Definitions


In this RFP the following definitions shall apply:

“Closing Time” has the meaning set out in section 2.1;


“Data Room” has the meaning set out in Section 2.4;


“Evaluation Team” means the team appointed by the Owner;


“Goods” has the meaning set out in Schedule A;


“Information Meeting” has the meaning set out in section 2.2;

“Interactive Sessions” has the meaning set out in section 2.3;

“Preferred Proponent(s)” means the Proponent(s) selected by the Evaluation Team to enter into negotiations for a Contract;


“Proponent” means an entity that submits a Proposal;


“Proposal” means a proposal submitted in response to this RFP;


“Proposal Information” means for the purpose of this RFP:

(a)
all information contained in a Proposal or which is disclosed by or through a Proponent to the Owner during the evaluation of Proposals or during the process of executing any Contract; and 


(b) 
any and all ideas, concepts, products, alternatives, processes, recommendations and suggestions developed by or through a Proponent and revealed to or discovered by the Owner, including any and all those which may be connected in any way to the preparation, submission, review or negotiation of any Proposal or the Contract;


“Proposal Information License” has the meaning set out in Section 6.7;


“Reference Information” has the meaning set out in Section 2.4;


“RFP” means this Request for Proposals;

“Statement of Departures” means Schedule B-1 to the form of Proposal attached as Schedule B.

2. Instructions To Proponents

2.1
Closing Time and Address for Proposal Delivery

A Proposal should be labelled with the Proponent’s name, RFP title and number.  A Proposal should be submitted in the form attached to this RFP as Schedule C – Form of Proposal.


The Proponent may submit a Proposal either by email or in a hard copy, as follows:


(a)
Email


If the Proponent chooses to submit by email, the Proponent should submit the Proposal electronically in a single pdf file which must be delivered to the City by email at:  purchasing@surrey.ca.

on or before the following date and time 


Time:

3:00 p.m., local time


Date: 

May, 8, 2018


(the “Closing Time”).


PDF emailed Proposals are preferred and the City will confirm receipt of emails.  Note that the maximum file size the City can receive is 10Mb.  If sending large email attachments, Proponents should phone to confirm receipt.  A Proponent bears all risk that the City’s equipment functions properly so that the Proposal is submitted on time.


(b)
Hard Copy


If the Proponent chooses NOT to submit by email, the Proponent should submit one (1) original unbound Proposal and one (1) copy (two (2) in total) which must be delivered to the City at the office of:


Name:

Richard D. Oppelt, Purchasing Manager





at the following location:


Address:
Surrey City Hall





Finance Department – Purchasing Section





Reception Counter, 5th Floor West





13450 – 104 Avenue, Surrey, BC, Canada V3T 1V8


on or before the Closing Time.


2.2
Information Meeting and Place of the Work Site Tour

The Owner plans to conduct an all Proponents site tour of the Place of the Work.  At the time of issuance of this RFP a site tour has been scheduled as follows:

Date:

Tuesday, April 24, 2018



Time:

1:00 PM



Location: 
Cloverdale Fairgrounds – Show Barn

17763/17835 - 62 Ave, Surrey, BC


Proponents are to meet at the parking lot by the Show Barn Building.

Proponents are encouraged to delegate a senior official to represent the Proponent at the Information Meeting and site tour.

2.3
Data Room and Reference Information

The Owner has established a website to be used as an electronic data room in which it has placed documents and Reference Information in the possession of the Owner that the Owner has identified as relevant to the Project and to the Place of the Work, and that may be useful to Proponents.  None of the Reference Information is included as part of this RFP, except as expressly set out in this RFP.  The Owner does not make any representation as to the relevance, accuracy or completeness of any of the Reference Information except as may be expressly set out in this RFP with respect to a specific document, and each Proponent has the full responsibility to form its own judgment as to the use of any Reference Information.


The Reference Information in the Data Room may be supplemented from time to time.  Although the Owner will attempt to notify Proponents of all updates, Proponents are solely responsible for ensuring they check the Data Room frequently for updates and to ensure the Reference Information used by the Proponents is the most current, updated information.


Obtaining Data Room Reference Information:


Reference Information may be viewed and/or obtained at the Owner’s managed file transfer service (MFT) link noted below.

In the URL, or address field at top, enter the following address:  https://mft.surrey.ca/ and hit enter.


Enter “surreybid” as the User Name, “Welcome” as the password and then click “Login”.

https://mft.surrey.ca/

Login ID:

surreybid


Password:

Welcome


Locate Folder:
1220-030-2018-028

Printing will be the sole responsibility of the Proponent.

Table 2:  Data Room Reference Information

		No.

		Description



		1

		Cloverdale Fairgrounds Show Barn Site Aerial Image



		2

		Cloverdale Fairgrounds Show Barn Record Drawings



		3

		Cloverdale Fairgrounds Show Barn Floor Plan Markups



		4

		Cloverdale Fairgrounds Show Barn Structural Upgrade Concept Sketches, Nov 2017



		5

		Show Barn Geotechnical Report Cook Picker Inc. & Doyle Ltd., August 11, 1987



		6

		Show Barn Geotechnical Report Davies Geotechnical Inc., April 17, 2018





The Owner may add, delete, or amend documents in the Data Room at any time.  If there is any conflict or inconsistency between documents, including RFP documents, contained in the Data Room and documents that are downloaded by the Proponent, the documents contained in the Data Room shall govern.

2.4
Late Proposals


Proposals submitted after the Closing Time will not be accepted or considered.  Delays caused by any delivery, courier or mail service(s) may not be grounds for an extension of the Closing Time.


2.5
Amendments to Proposals

Proposals may be revised by written amendment, delivered to the location set out in Section 2.1, at any time before the Closing Time but not after.  An amendment should be signed by an authorized signatory of the Proponent in the same manner as provided by section 4.3.  E-mailed amendments are permitted, but such amendment should show only the change to the proposal price(s) and should not disclose the actual proposal price(s).  A Proponent bears all risk that the Owner’s equipment functions properly so as to facilitate timely delivery of any amendment.

2.6
Inquiries

All inquiries related to this RFP should be directed in writing to the person named below (the “Owner Representative”).  Information obtained from any person or source other than the Owner Representative may not be relied upon.


Name:
Purchasing Manager 


E-mail:
purchasing@surrey.ca


Reference:
1220-030-2018-028

A Proponent may request that an inquiry and the response to an inquiry be kept confidential by clearly marking the inquiry “Commercial-in-Confidence” if the Proponent considers the inquiry to be commercially sensitive; and if the Owner decides that an inquiry or the response or both should be distributed to all Proponents, then, subject to this Section, the Owner will permit the person making the inquiry to withdraw the inquiry rather than receive a response.


Any inquiry and the response may, in the Owner’s discretion, be distributed to all Proponents, if the Owner in its discretion considers the matter to be a matter of substance or a matter that should be brought to the attention of all Proponents for purposes of fairness in, or maintaining the integrity of, the competitive selection process.  The Owner may keep either or both the inquiry and response confidential if in the judgement of the Owner it is fair or appropriate to do so, and the Owner may, in its discretion, decline to respond to an inquiry.


Information offered from sources other than the Owner with regard to this RFP is not official, may be inaccurate, and should not be relied upon in any way, by any person for any reason.


2.7
Addenda

If the City determines that an amendment is required to this RFP, the City Representative will issue a written addendum by posting it on the BC Bid Website at www.bcbid.gov.bc.ca
 (the “BC Bid Website”) and the City Website at www.surrey.ca (the “City Website”) that will form part of this RFP.  No amendment of any kind to the RFP is effective unless it is posted in a formal written addendum on the City Website.  Upon submitting a Proposal, Proponents will be deemed to have received notice of all addenda that are posted on the City Website.

2.8
Examination of Contract Documents and Place of the Work

Each Proponent and each of its Proponent team members is solely responsible, at its own cost and expense, to carry out its own independent research and due diligence and to perform any other investigations, including seeking independent advice, considered necessary by the Proponent to satisfy itself as to all existing conditions affecting the Project or the Contract Documents.  The Proponents’ and Proponent team members’ obligations set out in this section apply irrespective of any Reference Information in the Data Room or information contained in the RFP documents or in response to requests for information.  The Proponents’ and the Proponent team members’ obligation to carry out independent research, investigations, due diligence or to seek independent advice or, if applicable, their ability to rely on information provided by the Owner is more particularly set out in the Contract Documents.


Except as explicitly provided in the Contract Documents, the Owner does not represent or warrant the accuracy or completeness of any information set out in the RFP documents or made available to Proponents or Proponent team members in the Data Room as Reference Information or of any other background or Reference Information or documents prepared by the Owner or by third parties and which may be made available to Proponents or Proponent team members by or through the Owner.  Proponents and Proponent team members shall make such independent assessments as they consider necessary to verify and confirm the accuracy and completeness of all such information as any use of or reliance by Proponents or Proponent team members on any and all such information shall be at the Proponents or Proponent team members’ sole risk and without recourse against the Owner.


2.9
Opening of Proposals


The Owner intends to open Proposals in private but reserves the right to open Proposals in public at its sole discretion.


2.10
Status Inquiries


All inquiries related to the status of this RFP, including whether or not a Contract has been awarded, should be directed to the Purchasing Manager.

2.11
Acceptable Equivalents


The Owner’s Statement of Requirements are intended to generally be performance-based, but may include some instances specifically required elements of design and construction, such as Products, materials, equipment, and systems that the Owner considers are important to meet the Owner’s objectives.  However, the Owner wishes to provide some flexibility for Proponents to propose equivalent elements that on an overall basis may, in accordance with the process below, be considered by the Owner in its discretion to meet the Owner’s objectives.


A Proponent may submit an inquiry marked “Commercial in Confidence” that identifies the section(s) in the Owner’s Statement of Requirements that contain the element for which the Proponent wishes to propose an equivalent, the proposed equivalent that it considers will be equal to or better than the specified element in meeting the Owner’s objectives, and supporting materials.  The Owner may, in its discretion, request additional supporting materials.


The Owner may, in its discretion:


(a)
respond to indicate that the proposed equivalent is acceptable;


(b)
respond to indicate that the Owner does not consider the proposed equivalent to be acceptable;


(c)
not respond to the inquiry; or


(d)
provide any other response in accordance with Section 2.9.


The provisions of Section 2.9 relating to “Commercial in Confidence” inquiries will apply, including with respect to withdrawal of an inquiry, or the Owner’s determination if there is a matter which should be brought to the attention of all Proponents.

If the Owner responds to a “Commercial In Confidence” inquiry, or responds to any inquiry that is not “Commercial In Confidence”, regarding a proposed equivalent to indicate that the proposed equivalent is acceptable, a Proponent may make its technical submission on the basis of the response, and the use of the acceptable equivalent will not in and of itself be a failure to meet the requirements set out in Schedule A.

Unless the Owner responds to indicate that a proposed equivalent is acceptable, a Proponent is at risk that the use of a proposed equivalent will not substantially meet the requirements set out in Schedule A - and that the Owner may not invite the Proponent to provide a financial submission.


The Owner will be under no obligation to provide the indication of acceptability of the proposed equivalent to the Proponent or to any other Proponent.


Despite any indication by the Owner of the acceptability of an equivalent, the Proponent remains responsible for fulfilling all of its obligations and responsibilities under the Contract.


Following selection of the Preferred Proponent, the Contract will, be amended to include all acceptable equivalent(s) used by that Preferred Proponent, or negotiated by the Owner and the Preferred Proponent, whether or not proposed by any other Proponent.

3.
Proposal Submission FORM AND contentS

3.1
Package (Hard Copy)


If the Proponent chooses NOT to submit by electronic format, the Proponent should submit a Submission in a particular submittal format, to reduce paper, encourage our recycled product expectations, and reduce package bulk.  Bulk from binders and large packages are unwanted.  Vinyl plastic products are unwanted.  The Owner also has an environmentally-preferable purchasing commitment, and seeks a package format to support the green expectations and initiatives of the Owner.


Please do not use any plastic or vinyl binders or folders.  The Owner prefers simple, stapled paper copies.  If a binder or folder is essential due to the size of your Proposal, they should be fully 100% recycled stock.


The Owner seeks and prefers submittals on 100% Post Consumer Fibre (PCF) paper, consistent with the Owner’s policy and the Owner environmental practices.


Please double-side your Proposal.


3.2
Form of Proposal

Proponents should complete the form of Proposal attached as Schedule B, including Schedules B-1 to B-5.  Proponents are encouraged to respond to the items listed in Schedules B-1 to B-5 in the order listed.  Proponents are encouraged to use the forms provided and attach additional pages as necessary.

3.3
Signature


The legal name of the person or firm submitting the Proposal should be inserted in Schedule B.  The Proposal should be signed by a person authorized to sign on behalf of the Proponent and include the following:


(a)
If the Proponent is a corporation then the full name of the corporation should be included, together with the names of authorized signatories.  The Proposal should be executed by all of the authorized signatories or by one or more of them provided that a copy of the corporate resolution authorizing those persons to execute the Proposal on behalf of the corporation is submitted;

(b)
If the Proponent is a partnership or joint venture then the name of the partnership or joint venture and the name of each partner or joint venturer should be included, and each partner or joint venturer should sign personally (or, if one or more person(s) have signing authority for the partnership or joint venture, the partnership or joint venture should provide evidence to the satisfaction of the Owner that the person(s) signing have signing authority for the partnership or joint venture).  If a partner or joint venturer is a corporation then such corporation should sign as indicated in subsection (a) above; or

(c)
If the Proponent is an individual, including a sole proprietorship, the name of the individual should be included.

4.
evaluation and Selection

4.1
Evaluation Team


The evaluation of Proposals will be undertaken on behalf of the Owner by the Evaluation Team.  The Evaluation Team may consult with others including Owner’s staff members, third party contractors and references, as the Evaluation Team may in its discretion decide is required.  The Evaluation Team will give a written recommendation for the selection of a Preferred Proponent or Preferred Proponents to the Owner.


4.2
Evaluation Criteria

The Evaluation Team will compare and evaluate all Proposals to determine the Proponent's strength and ability to provide the Design Services and the Work in order to determine the Proposal which is most advantageous to the Owner, generally using the following criteria:

(a) Resources


The Evaluation Team will consider the Proponent's responses to items in Schedule B-2;

(b) Technical


The Evaluation Team will consider the Proponent's responses to Schedule B‑3 and Schedule B‑4;

(c) Financial


The Evaluation Team will consider the Proponent's response to Schedule B‑5; and

(d)
Statement of Departures



The Evaluation Team will consider the Proponent's response to Schedule B‑1.


The Evaluation Team will not be limited to the criteria referred to above, and the Evaluation Team may consider other criteria that the team identifies as relevant during the evaluation process.  The Evaluation Team may apply the evaluation criteria on a comparative basis, evaluating the Proposals by comparing one Proponent's Proposal to another Proponent's Proposal.  All criteria considered will be applied evenly and fairly to all Proposals.

4.3
Discrepancies in Proponent's Financial Proposal


If there are any obvious discrepancies, errors or omissions in Schedule B-5 of a Proposal (Proponent's Financial Proposal), then the Owner shall be entitled to make obvious corrections, but only if, and to the extent, the corrections are apparent from the Proposal as submitted, and in particular:


(a)
if there is a discrepancy between a unit price and the extended total, then the unit prices shall be deemed to be correct, and corresponding corrections will be made to the extended totals;

(b)
if a unit price has been given but the corresponding extended total has been omitted, then the extended total will be calculated from the unit price and the estimated quantity;

(c)
if an extended total has been given but the corresponding unit price has been omitted, then the unit price will be calculated from the extended total and the estimated quantity.

4.4
Litigation


In addition to any other provision of this RFP, the Owner may, in its absolute discretion, reject a Proposal if the Proponent, or any officer or director of the Proponent submitting the Proposal, is or has been engaged directly or indirectly in a legal action against the Owner, its elected or appointed officers, representatives or employees in relation to any matter, or if the Owner has initiated legal action against any officers or directors of the Proponent.


In determining whether or not to reject a Proposal under this section, the Owner will consider whether the litigation is likely to affect the Proponent’s ability to work with the Owner, its contractors and representatives and whether the Owner’s experience with the Proponent indicates that there is a risk the Owner will incur increased staff and legal costs in the administration of the Contract if it is awarded to the Proponent.


4.5
Additional Information


The Evaluation Team may, at its discretion, request clarifications or additional information from a Proponent with respect to any Proposal, and the Evaluation Team may make such requests to only selected Proponents.  The Evaluation Team may consider such clarifications or additional information in evaluating a Proposal.


4.6
Negotiation of Contract and Award


If the Owner selects a Preferred Proponent or Preferred Proponents, then it may:


(a)
enter into a Contract with the Preferred Proponent(s); or

(b)
enter into discussions with the Preferred Proponents to attempt to finalize the terms of the Contract including financial terms, and such discussions may include:

(1)
clarification of any outstanding issues arising from the Preferred Proponent's Proposal;

(2)
negotiation of amendments to the departures to the draft Contract, if any, proposed by the Preferred Proponent as set in Schedule B‑1 to the Preferred Proponent's Proposal; and

(3)
negotiation of amendments to the Preferred Proponent's price(s) as set out in Schedule B‑5 to the Preferred Proponent's Proposal and/or scope of Design Services and Work if:

(A)
the Preferred Proponent's financial Proposal exceeds the Owner’s approved budget, or

(B)
the Owner reasonably concludes the Preferred Proponent's financial proposal includes a price(s) that is unbalanced, or

(C)
a knowledgeable third party would judge that the Preferred Proponent's price(s) materially exceed a fair market price(s) for Design Services and Work similar to the Design Services and Work offered by the Preferred Proponent as described in the Preferred Proponent's Proposal; or

(c)
if at any time the Owner reasonably forms the opinion that a mutually acceptable agreement is not likely to be reached within a reasonable time, give the Preferred Proponent(s) written notice to terminate discussions, in which event the Owner may then either open discussions with another Proponent or terminate this RFP and retain or obtain the Design Services and the Work in some other manner.

5.
General Conditions

5.1
No Owner Obligation


This RFP is not a tender and does not commit the Owner in any way to select a Preferred Proponent, or to proceed to negotiations for a Contract, or to award any Contract and the Owner reserves the complete right to at any time reject all Proposals, and to terminate this RFP process.


5.2
Proponent’s Expenses

Proponents are solely responsible for their own expenses in preparing, and submitting Proposals, and for any meetings, negotiations or discussions with the Owner or its representatives and contractors, relating to or arising from this RFP.  The Owner and its representatives, agents, contractors and advisors will not be liable to any Proponent for any claims, whether for costs, expenses, losses or damages, or loss of anticipated profits, or for any other matter whatsoever, incurred by the Proponent in preparing and submitting a Proposal, or participating in negotiations for a Contract, or other activity related to or arising out of this RFP.

5.3
No Contract

By submitting a Proposal and participating in the process as outlined in this RFP, Proponents expressly agree that no contract of any kind is formed under, or arises from, this RFP, prior to the signing of a formal written Contract.

5.4
Conflict of Interest

A Proponent shall disclose in its Proposal any actual or potential conflicts of interest and existing business relationships it may have with the Owner, its elected or appointed officials or employees.  The Owner may rely on such disclosure.

5.5
Solicitation of Council Members, Owner’s Staff and Owner’s Consultants

Proponents and their agents will not contact any member of the City Council, Owner’s staff or Owner’s consultants with respect to this RFP. 

5.6
Confidentiality

All submissions become the property of the Owner and will not be returned to the Proponent.  All submissions will be held in confidence by the Owner unless otherwise required by law.  Proponents should be aware the Owner is a “public body” defined by and subject to the Freedom of Information and Protection of Privacy Act of British Columbia and other applicable legislation.

By submitting a Proposal, the Proponent represents and warrants to the Owner that the Proponent has complied with applicable Laws, including by obtaining from each person any required consents and authorizations to the collection of information relating to such individual and to the submission of such information to the Owner and the use, distribution and disclosure of such information as part of the Proposal for the purposes of, or in connection with, this RFP and the competitive selection process.


5.7
Copyright and Use of Information in Proposals 


The Owner’s rights, as set out in this RFP this Section, to the Proposal and all Proposal information submitted by the Proponent during the RFP process shall be granted to the Owner upon submission of the Proposal. 


Proponents shall not use or incorporate into their Proposals any concepts, products or processes which are subject to copyright, patents, trademarks or other intellectual property rights of third parties unless Proponents have, or will procure through licensing without cost to the Owner, the right to use and employ such concepts, products and processes in and for the Project. 


All requirements, designs, documents, plans and information supplied by the Owner to the Proponents in connection with this RFP are and shall remain the property of the Owner.  Upon request of the Owner, all such designs, documents, plans and information (and any copies thereof in any format or medium created by or on behalf of the Proponent) should be returned to the Owner. 


The Proponent shall grant to the Owner a non-exclusive, perpetual, irrevocable, world-wide, fully paid and royalty free license (fully assignable without the consent of the Proponent and with the right to sub-license without the consent of the Proponent) to use the Proposal Information. Without limiting the foregoing, the Proposal Information License shall include the right to modify the Proposal Information, and, where applicable, to use it, or any modified form of it, anywhere in the world.  Under no circumstances shall the Proponent, except Design-Builder in relation to this Project, be liable to the Owner or to any other person or entity for any damages, losses, costs, expenses, claims or actions whatsoever arising directly or indirectly from the use of the Proposal Information pursuant to the Proposal Information License. 

Proponents shall ensure that all intellectual property rights associated with any and all of the Proposal Information (including copyright and moral rights but excluding patent rights) provide for and give the Owner the rights set out in this RFP Section.  It is expressly understood and agreed that any actual or purported restriction in the future on the ability of the Owner to use any of the Proposal Information, or anything else obtained by or through Proponents, shall be absolutely null and void and unenforceable as against the Owner and each of its respective advisors, and that the provisions of this RFP Section shall take precedence and govern.


5.8

Reservation of Rights


The Owner reserves the right, in its sole and absolute discretion, to:


(a)
amend the scope of Design Services and Work, modify, cancel or suspend the competitive selection process at any time for any reason;


(b)
accept or reject any Proposal, based on the Evaluation Criteria;


(c)
waive a defect or irregularity in a Proposals, and accept that Proposal;


(d)
reject or disqualify or not accept any or all Proposals, without any obligation compensation or reimbursement to any Proponent or any of its team members;


(e)
re-advertise for new Proposals, or enter into negotiations for the Design Services and Work or for services of a similar nature;


(f)
make any changes to the terms of the business opportunity described in this RFP; 


(g)
negotiate any and all aspects of Proposals; and


(h)
extend, from time to time, and date, time period or deadline provided in this RFP, upon written notice to all Proponents.

5.9
Acceptance of Proposals 


Notwithstanding anything to the contrary contained in the RFP or any other document, material or communication: 

(a) The Owner will not necessarily accept the Proposal with the lowest Proposal Price, or any Proposal, and the Owner reserves the right to reject any and all Proposals at any time, or cancel the RFP process, without further explanation and to accept any Proposal the Owner considers to be in any way advantageous to it.  The Owner’s acceptance of any Proposal is contingent on having sufficient funding for the solution and a Contract with a Proponent.  Proposals containing qualifications will be considered to be non-conforming Proposals in that they will fail to conform to the requirements of the RFP documents and on that basis they may be disqualified or rejected.  Nevertheless, the Owner may waive any non-compliance with the requirements of the RFP documents, specifications or any conditions, including, without limitation, the timing of delivery of anything required by these RFP documents, and the Owner, at its discretion, may consider non-conforming Proposals and accept a non-conforming Proposal.

(b) Where the Owner is of the view, in its sole discretion, that there is an ambiguity or other discrepancy which cannot be discerned or resolved from examining the contents of the Proposal, then whether or not such an ambiguity or discrepancy actually exists on the face of the Proposal, the Owner may, prior to Contract award, solicit clarification from the Proponent or accept clarification from the Proponent on any aspect of its Proposal.  Such clarification may include the acceptance of any further documents or information which will then form part of the Proposal.  The soliciting or accepting of such clarification (whether or not solicited) by the Owner will be without any duty or obligation on the Owner to advise any other Proponents or to allow them to vary their Proposal Prices as a result of the acceptance of clarification from any one or more Proponents and the Owner will have no liability to any other Proponent(s) as a result of such acceptance of clarification. 


(c) If the Owner considers that all Proposals are priced too high, it may reject them all.


(d) The Owner, prior to awarding of any Contract, may negotiate with the Proponent presenting the lowest priced Proposal, or any Proponent, for changes in the solution, the materials, the specifications or any conditions, without having any duty or obligation to advise any other Proponents or to allow them to modify their Proposal, and the Owner will have no liability to any Proponent as a result of such negotiations or modifications.


(e) The Owner and its representatives, agents, consultants and advisors will not be liable to any Proponent for any claims, whether for costs, expenses, losses, damages, or loss of anticipated profits, or for any other matter whatsoever, incurred by a Proponent in preparing and submitting a Proposal, or participating in negotiations for a final Contract, or other activity related to or arising out of this RFP, including in the event the Owner accepts a non-compliant Proposal or otherwise breaches the terms of this RFP.


(f) A pre-award meeting may be conducted with the preferred Proponent prior to award to confirm project details and expectations of the Owner.


(g) Proponents are solely responsible for their own expenses in preparing and submitting a Proposal, and for any meetings, negotiations or discussions with the Owner, or its representatives and consultants, relating to or arising from the RFP.  The Owner will not be liable to any Proponent for any claims, whether for costs, expenses, losses or damages, or loss of anticipated profits, incurred by the Proponent in preparing and submitting a Proposal, or participating in negotiations for a contract, or other activity related to or arising out of this RFP. 

ATTACHEMENT 1 – DRAFT CONTRACT
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the future lives here.






The form of contract to be used for the Design Services and the Work phase is as follows:


Canadian Construction Documents Committee, CCDC 14 – 2013 Design-Build Stipulated Price Contract and as amended by the Owner’s Supplementary General Conditions to CCDC 14.

<<insert ccdc 14 2013 supps>>

SCHEDULE A – OWNER’S STATEMENT OF REQUIREMENTS

PROJECT TITLE:
DESIGN–BUILD CLOVERDALE FAIRGROUNDS
SHOW BARN STRUCTURAL UPGRADE

REFERENCE No.: 
1220-030-2018-028

Project Location:
Cloverdale Fairgrounds 17763 /17835 – 62 Avenue, Surrey, BC.

The Owner’s Statement of Requirements as follows contains the overall general functional and performance requirements of the requested upgrade.  Additional information is available for reference in the RFP attachments, including site plan, record drawings, conceptual design for building structural upgrade, and geotechnical reports.  The conceptual design sketches represent one possible scenario and are intended to graphically display the Owner’s initial balance of the Project objectives.  Designers are encouraged to develop different designs that improve upon the response to the RFP requirements.

A1
Project Objectives


The proposed structural upgrade should provide a specious open surface that is suitable for ball hockey. The structural upgrade should minimize impact to existing metal building and provide maximum possible clearances.


A2
Project Scope


The proposed structural upgrade work will include, but not limited to, the design and construction of the following:


· Structural steel columns, beams, supports, bracing etc.,

· Structural upgrade to provide maximum possible clearances, 


· Foundations,


·  Reinforced concrete slab on grade. Finishes and tolerances to be suitable for ball hockey games,


· Localized replacement or upgrade of existing building components that are affected or required to allow for the proposed structural improvement. This shall include but not limited to cutting, removal, re & re , excavation, backfill, coring, and location and suspension of building gas burner overhead heaters and miscellaneous fixtures,


· Tie-in to existing building system as required,


· Hazmat abatement,


· Testing and inspections,


· Engineering and design services, permitting submissions required (Owner will cover the cost of the Building Permit only), labour, material, tools, equipment, and accessories required to complete the work in compliance with applicable codes, standards, by laws and regulations, and requirements of authorities having jurisdiction.,


· Design and project documentation including shop drawings, engineers schedules, technical reports, inspections and as built drawings. 


A3
Permitting


Building Permit fees as they relate to the scope identified in this RFP shall be paid directly by the Owner and maybe excluded from the Contract scope. Note, however, that the Design-Builder is responsible for acquiring all permits to the satisfaction of the Authority Having Jurisdiction (AHJ).  For the purposes of this Contract, the AHJ and the Owner shall be considered distinct and separate entities. 


A4
Budget / Pricing


The Proponent should provide a lump sum price for the Work as stated in the Owner’s Statement of Requirements. The intent is to have the most feasible optimized structural upgrade solution that has the least impact on the existing building systems while maximizing the usage of the space.


A5
Schedule


It is anticipated that the Project will be completed by November 2018.


Time is of essence.


Schedule B – FORM OF PROPOSAL


RFP Project Title:
Design-Build Cloverdale Fairgrounds



Show Barn Structural Upgrade

RFP Reference No.:
1220-030-2018-028

Legal Name of Proponent: 


Contact Person and Title:



Business Address:



Business Telephone:



Business Fax:



Business E-Mail Address:




TO:


Richard D. Oppelt, Purchasing Manager


Address:
Surrey City Hall



Finance Department – Purchasing Section


Reception Counter, 5th Floor West


13450 – 104 Avenue, Surrey, BC, Canada, V3T 1V8


Dear Sir:


1.0 I/We, the undersigned duly authorized representative of the Proponent, having received and carefully reviewed all of the Proposal documents, including the RFP and any issued addenda posted on the Owner’s Website and BC Bid Website, and having full knowledge of the Goods and Services required, and having fully informed ourselves as to the intent, difficulties, facilities and local conditions attendant to performing the Goods and Services, submit this Proposal in response to the RFP.


2.0 I/We confirm having full knowledge that the Owner reserves the right to divide up the Goods and Services by type of work, or other basis as the Owner may decide, and to select one or more Preferred Proponents to enter into discussions with the Owner for one or more agreements to perform a portion or portions of the Goods and Services.

3.0
I/We confirm that the following schedules are attached to and form a part of this Proposal:


Schedule B-1 – Statement of Departures;


Schedule B-2 – Proponent’s Resources;


Schedule B-3 – Proponent’s Technical Proposal (Services);


Schedule B-4 – Proponent's Technical Proposal (Time Schedule);


Schedule B5 – Proponent’s Financial Proposal; and


4.0
I/We confirm that this proposal is accurate and true to best of my/our knowledge.


5.0
I/We confirm that, if I/we am/are awarded the agreement, I/we will at all times be the “prime contractor” as provided by the Worker's Compensation Act (British Columbia) with respect to the Design Services and Work.  I/we further confirm that if I/we become aware that another contractor at the place(s) of the Design Services and Work has been designated as the “prime contractor”, I/we will notify the Owner immediately, and I/we will indemnify and hold the Owner harmless against any claims, demands, losses, damages, costs, liabilities or expenses suffered by the Owner in connection with any failure to so notify the Owner.

This Proposal is submitted by this [day] day of [month], [year].

I/We have the authority to bind the Proponent.


		________________________________________


(Legal Name of Proponent)


_________________________________________


(Signature of Authorized Signatory)


_________________________________________


(Print Name and Position of Authorized Signatory)

		________________________________________


(Signature of Authorized Signatory)


________________________________________


(Print Name and Position of Authorized Signatory)





SCHEDULE B-1 - STATEMENT OF DEPARTURES


1.
I/We have reviewed the proposed Canadian Construction Documents Committee CCDC 14 – 2013 Design-Build Stipulated Price Contract, including the Owner’s Supplementary General Conditions attached to the RFP as Schedule “B”.  If requested by the Owner, I/we would be prepared to enter into that Contract, amended by the following departures (list, if any):

Section


Requested Departure(s) / Alternative(s)


______________________________________________________________________

______________________________________________________________________


2.
The Owner requires that the successful Proponent have the following in place before commencing the Services:

(a)
Workers’ Compensation Board coverage in good standing and further, if an “Owner Operator” is involved, personal operator protection (P.O.P.) will be provided,


Workers' Compensation Registration Number ___________________________;


(b)
Prime Contractor qualified coordinator is Name: ________________ and Contact Number: _________________________;


(c)
Insurance coverage for the amounts required in the proposed agreement as a minimum, naming the Owner as additional insured and generally in compliance with the Owner’s sample insurance certificate form 
available on the Owner’s Website at www.surrey.ca search Standard Certificate of Insurance;

(d)
City of Surrey or Intermunicipal business license Number:  ________________;

(e)
If the Proponent's Goods and Services are subject to GST, the Proponent's GST Number is _____________________________________; and


(f)
If the Proponent is a company, the company name indicated above is registered with the Registrar of Companies in the Province of British Columbia, Canada, Incorporation Number ___________________________________.


As of the date of this Proposal, we advise that we have the ability to meet all of the above requirements except as follows (list, if any):


Section


Requested Departure(s) / Alternative(s)


______________________________________________________________________


______________________________________________________________________


3.
I/We offer the following alternates to improve the Design-Services and the Work described in the RFP (list, if any):


Section


Requested Departure(s) / Alternative(s)


______________________________________________________________________


______________________________________________________________________


4.
The Proponent acknowledges that the departures it has requested in Sections 1, 2 and 3 of this Schedule B‑1 will not form part of the agreement unless and until the Owner agrees to them in writing by initialling or otherwise specifically consenting in writing to be bound by any of them.

SCHEDULE B-2 - PROPONENT’S RESOURCES


Proponents should provide information on the following (use the spaces provided and/or attach additional pages, if necessary):


(i)
a written narrative describing the Proponent’s approach to a collaborative and interactive process, including a description of the Proponent’s approach to,

(a)
developing and maintaining an aligned and collaborating and communicating with the Owner and its representatives on an on-going basis to achieve the successful execution of the stated vision and objectives for the Project; 


(b)
facilitating integration of all stakeholders for informed collaboration through the life of the Project, specifically, 


(i) during the design development stage; 


(ii) during the construction period; and

(c)
integrating best practices gleaned from the Proponent’s previous experience with respect to the construction of similar project technical and functional requirements.

(ii)
the Proponent’s organization, including information and an organization chart specifying the structure and roles of participants who might be assigned to the Project for all phases related to design and construction, including pre-construction, construction and post construction.  Include major subtrades and consultants:  For example:  the company/firm name and names of the key personnel in the roles of:

(a) 
project lead; 


(b)
design lead for the Design-Builder; 

(c)
quality management lead;


(d)
architect;

(c)
structural engineer;

(d)
mechanical engineer;

(e)
electrical engineer;

(f)
geotechnical engineer;

(g)
code consultant;


(h)
building envelope consultant;


(i)
acoustic consultant


(j)
landscape architect;


(k)
civil engineer;

(l)
LEED® coordinator;

(m)
commissioning lead; and

(n)
Superintendent.

Proponents should submit the required information in the following format:


		Individual’s Name

		Company Name

		Role

		% Time Commitment



		

		

		

		



		

		

		

		



		

		

		

		





If there have been any changes to team members or key individuals as may be specified in the Proponent prequalification submission, then any such changes should be approved by the Owner as per Section 2.10 of the RFP.


(iii)
the name and contact details for the Proponent’s representative.  Please note:  the Proponent’s representative should be the only person to receive communications from the Owner regarding the RFP (name, telephone number, and email address); 

SCHEDULE B-3 - PROPONENT’S TECHNICAL PROPOSAL (SERVICES)

Without limiting the requirements set out below, each Proponent should include in its technical submission proposal information and documentation that reasonably demonstrates and allows the Owner to evaluate whether the Proponent is capable of performing the Design-Builder’s responsibilities and obligations.

Proponents should provide the following (use the spaces provided and/or attach additional pages, if necessary):

(i)
Project Management Plan:  


In this section, the Proponent should describe its overall approach to the team organization, structure and processes, including details regarding:

(a)
commitments and proposed techniques to building and sustaining effective relationships with the Owner;

(b)
the frequency of project management meetings between the Design-Builder and the Owner;



(c)
Proponent’s approach to managing resources and to internal decision-making;



(d)
subcontractor relations and agreements;


(e)
an integrated management system for the Project,

(f)
the planned approach to Project approvals, change management, and work procedures;

(g)
the approach to document control and management of the Project;


(h)
attention to environmental and quality management for each phase of the Project


(ii)
Risk Management Plan:

(a) 
In this section, the Proponent should provide a written narrative describing the Proponent’s understanding and assessment of the issues and risks for the Project and how such issues or risks may impact the Proponent’s successful fulfillment of its obligations and the successful delivery of the Project; and

(b) 
a risk register for the Project, which should include, 


(i) 
a listing of the principle risks for the Project, including for the design development period, and construction period 


(ii)
an assessment of likelihood of each risk; 


(iii) 
an assessment of the level of impact of each risk;

(iv) 
proposed mitigation strategies the Proponent would apply to mitigate occurrence and/or minimize the impact if each risk did occur; and

(c) 
an outline of the proposed construction safety plan prepared specifically for this Project.  Describe the methodology and measures to be used by the Proponent’s construction team to ensure the safety of all persons, including, 


(i) 
a statement emphasizing the commitment to the principles of construction safety; 


(ii) 
a description of safety training for construction personnel, including site-specific training related to Project; 


(iii) 
a description of how the Proponent intends to monitor safety, inspections, and record keeping for the Project; 


(iv)
identification of staff with roles dedicated to safety; and 


(v) 
a description of the process for accident and incident response and reporting. 


(iii)
Quality Management Plan:

(a)
In this section, the Proponent should provide a draft design and construction quality management plan prepared specifically for this Project.  Proponent should demonstrate the Proponent’s commitment to design, construction and maintenance quality.  The quality management plan should describe the Proponent’s approach to quality management procedures and how they will be managed for an end product that meets the technical requirements.


(b)
The quality management plan should outline a quality management system that addresses all aspects of quality management, including but not limited to the following:



(i)
design reviews and record documentation;



(ii)
procurement of materials and traceability of Product;



(iii)
inspection and testing;



(iv)
fabrication of structural materials;



(v)
process control for survey, formwork, installation of steel and concrete;



(vi)
special procedures for adverse weather conditions;



(vii)
control of non-conforming Products, corrective and protective actions;


(viii)
quality assurance and control of materials, foundations, and structural erection;


(ix)
confirmation of design assumptions; and


(x)
commissioning and turnover.


(iv)
Design Proposal Plan:


In this section, the Proponent should provide details on the proposed design process for the Project, including proposed structural steel upgrade concept that provides optimum solution (hand sockets are acceptable).

(v)
Construction Management Plan:


In this section, the Proponent should provide a narrative on the proposed construction management plan including but not limited to the following:


(a)
the proposed construction methodologies and procedures;


(b)
Proponent’s approach to Subcontractor management;


(c)
proposed plan to secure access to labour resources;


(d)
supply strategies for critical Project materials;


(e)
areas to be used for lay-down, equipment storage and repairs;


(f)
the proposed procedure for construction review by the design and quality management team and Owner’s Project Representatives;


(g)
how the quality procedures for checking and auditing in the quality management plan will be incorporated into the construction management plan and schedule; and

(h)
traffic management, including primary access sites.


SCHEDULE B-4 - PROPONENT’S TECHNICAL PROPOSAL
(DESIGN SERVICES AND WORK SCHEDULE)

The Owner encourages responses that demonstrate a thorough understanding of the nature of the Design Services and the Work and what the Design-Builder should do to get the Design Services and the Work done properly.  To this end, Proponents should provide an estimated Design Services and Work Schedule that indicates the timing of the major activities of the Design Services and of the Work, in conformity with the Owner’s time schedule.

In this section, provide a milestone schedule.  Use the milestones provided in B1.1.  Identify key decision point milestones and Owner review milestones.   For each Owner design review, allow 20 working days for review/discussion/approval.  (Use the spaces provided and/or attach additional pages, if necessary).

MILESTONE DATES __________________________________


		ACTIVITY

		SCHEDULE



		

		1

		2

		3

		4

		5

		6

		7

		8

		9

		10



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		





To achieve Substantial Performance of the Work within _____________ days 

SCHEDULE B-5 - PROPONENT’S FINANCIAL PROPOSAL

Proponents should provide the following breakdown of the Contract Price which represents the entire compensation to the Design-Builder by the Owner for any and all costs related to the Work, including but not limited to all fees, cash allowances, contingencies and all duties and taxes, excluding GST payable by the Owner to the Design-Builder (use the spaces provided and/or attach additional pages, if necessary):

		Item

		Description

		Price



		1.1

		Contract Security  

		



		2.1

		Professional Liability Insurance

		



		2.2

		Commercial General Liability Insurance

		



		2.3

		Wrap-up and Course of Construction Insurance

		



		

		Design 

		



		3.1

		Schematic Design (0-25%)

		



		3.2

		Design Development (25-50%)

		



		3.3

		Construction Documents (50-95%)

		



		3.4

		Construction Administration

		



		3.5

		Post-Construction Services

		



		

		Construction

		



		4.1

		Mobilization

		



		4.2

		Site Improvement

		



		4.3

		Excavation and Backfill

		



		4.4

		Foundations

		



		4.5

		On-Site Utilities

		



		4.6

		Structure

		



		4.7

		Exterior Walls and Cladding

		



		4.8

		Roofing

		



		4.9

		Doors and Hardware

		



		4.10

		Windows and Glazing

		



		4.11

		Interior Partitions

		



		4.12

		Floor Finishes

		



		4.13

		Ceiling Finishes

		



		4.14

		Millwork

		



		4.15

		Equipment

		



		4.16

		Plumbing Systems and Equipment/Fixtures

		



		4.17

		HVAC Systems and Equipment/Fixtures

		



		4.18

		Fire Protection Systems

		



		4.19

		Building Controls

		



		4.20

		Power Systems and Electrical Equipment

		



		4.21

		Security and Communication Systems and Fixtures

		



		4.22

		Lighting Systems and Fixtures

		



		4.23

		Commissioning

		



		4.24

		On-Site Roadworks - 126 Street Extension

		



		4.25

		Off-Site Services

		



		4.26

		Hard and Soft Landscaping

		



		4.27

		Demobilization

		



		4.28

		Post-Construction Costs

		



		4.29

		Landscape Maintenance
(for 12 months after Substantial Completion)

		



		

		

		



		

		

		



		6

		Contract Price (excluding GST):

		$





Separate Prices:


Provide a separate price to incorporate Scope Ladder items (see section 3.2) that are not incorporated into the base offer. 

		No.

		Scope Ladder Item

		Amount
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All prices shall be in Canadian funds.



