



REQUEST FOR QUOTATIONS

Title: Newton Athletic Park Tennis Court Lighting Upgrades

Reference No.: 1220-040-2024-005

MINOR WORKS

(Construction Services)

Issue Date: January 9, 2024

REQUEST FOR QUOTATIONS

TABLE OF CONTENTS

1. INTRODUCTION.....	3
2. ADDRESS FOR DELIVERY	3
3. DATE	3
4. INQUIRIES.....	3
5. ADDENDA	4
6. NO CONTRACT	4
7. ACCEPTANCE.....	4
8. CONTRACTOR'S EXPENSES.....	4
9. CONTRACTOR'S QUALIFICATIONS	4
10. CONFLICT OF INTEREST	5
11. SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS	5
12. CONFIDENTIALITY	5
13. SIGNATURE	5
14. INFORMATION MEETING	5
Schedule A – Scope of Work and Drawings	7
Schedule B – Sample Contract	8
Schedule B – Appendix 1 Special Provisions	28
Schedule B – Appendix 2 Supplementary Specifications (Project).....	36
Schedule B – Appendix 2-A Contract Drawings	37
Schedule B – Appendix 3 Schedule of Quantities and Prices	38
Schedule B – Appendix 4 Construction Schedule.....	38
Schedule B – Appendix 5 Key Personnel, Sub-Contractors and Material Suppliers.....	38
Schedule B – Appendix 6 City of Surrey, Project Completion Deliverables Worksheet	38
Schedule B – Appendix 7 Prime Contractor Designation	38
Schedule B – Appendix 8 Contractor Health & Safety Expectations (Responsibility of Contractor(s))	38
Schedule B – Appendix 9 Statutory Declaration	39
Schedule B – Appendix 10 Notice of Certification of Completion	40
Schedule B – Appendix 11 Certificate of Completion.....	41
Schedule B – Appendix 12 Post Compliance Form	42
Schedule C – Form of Quotation	43
Attachments:	
1. City of Surrey, Project Completion Deliverables Worksheet	49
2. Prime Contractor Designation – Letter of Understanding.....	50
3. Contractor Health & Safety Expectations (Responsibility of Contractor(s))	51
4. Geotechnical Investigation Report.....	55

REQUEST FOR QUOTATIONS

1. INTRODUCTION

The City of Surrey (the “**City**”) invites contractors to provide a quotation on the form attached as Schedule C (the “**Quotation**”) for the supply of the goods (if any) and services described in Schedule A (the “**Work**”). The description of the Work sets out the minimum requirements of the City. A person that submits a Quotation (the “**Contractor**”) should prepare a Quotation that meets the minimum requirements, and may as it may choose, in addition, also include goods, services or terms that exceed the minimum requirements.

2. ADDRESS FOR DELIVERY

The Contractor should submit the Quotation **electronically** in a single pdf file which must be delivered by email at: purchasing@surrey.ca

Confirmation of receipt of emails will be issued. Quotations that cannot be opened or viewed may be rejected. A Contractor bears all risk that the City’s receiving computer equipment functions properly so that City receives the Quotation.

Note: The maximum file size the City can receive is 10Mb. If sending large email attachments, Contractors should phone [604-590-7274] to confirm receipt.

3. DATE

The City would prefer to receive Quotations on or before **February 1, 2024** (the “**Date**”).

4. INQUIRIES

All inquiries related to this Request for Quotations (“RFQ”) should be directed in writing to the person named below (the “**City Representative**”). Information obtained from any person or source other than the City Representative may not be relied upon

Name: Sunny Kaila, Manager, Procurement Services

Email: purchasing@surrey.ca

Reference #: 1220-040-2024-005

Inquiries should be made no later than seven (7) business days before Date. The City reserves the right not to respond to inquiries made within seven (7) business days of the Date. Inquiries and responses will be recorded and may be distributed to all Contractors at the discretion of the City.

Contractors finding discrepancies or omissions in the Contract or RFQ or having doubts as to the meaning or intent of any provision, should immediately notify the City Representative. If the City determines that an amendment is required to this RFQ, the City Representative will issue an addendum in accordance with Section 5. No oral conversation will affect or modify the terms of this RFQ or may be relied upon by any Contractor.

5. ADDENDA

If the City determines that an amendment is required to this RFQ, the City Representative will issue a written addendum by posting it on the BC Bid website at www.bcbid.gov.bc.ca and the City website at www.surrey.ca (collectively, the “Websites”), and upon posting, any addenda will form a part of this RFQ. It is the responsibility of Contractors to check the Websites for addenda. The only way this RFQ may be added to, or amended in any way, is by a formal written addendum. No other communication, whether written or oral, from any person will affect or modify the terms of this RFQ or may be relied upon by any Contractor. By delivery of a Quotation the Contractor is deemed to have received, accepted and understood the entire RFQ, including any and all addenda.

6. NO CONTRACT

This RFQ is simply an invitation for quotations (including prices and terms) for the convenience of all parties. It is not a tender and no obligations of any kind will arise from this RFQ or the submission of Quotations. The City may negotiate changes to any terms of a Quotation, including terms in Schedules A and B and including prices, and may negotiate with one or more Contractors or may at any time invite or permit the submission of quotations (including prices and terms) from other parties who have not submitted Quotations.

7. ACCEPTANCE

A Quotation will be an offer to the City which the City may accept at any time by signing the copy of the Quotation and delivering it to the Contractor. A Quotation is not accepted by the City unless and until both the authorized signatory of the Contractor and the authorized signatory of the City have signed. Delivery of the signed Contract by the City may be by fax, pdf e-mail or hard copy. In that event, the contract will be comprised of the documents included in the definition of Contract in Schedule B.

8. CONTRACTOR'S EXPENSES

Contractors are solely responsible for their own expenses in preparing and submitting Quotations, and for any meetings, negotiations or discussions with the City or its representatives and consultants, relating to or arising from the RFQ. The City will not be liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or loss of anticipated profits, incurred by the Contractor in preparing and submitting a Quotation, or participating in negotiations for a contract, or other activity related to or arising out of this RFQ.

9. CONTRACTOR'S QUALIFICATIONS

By submitting a Quotation, a Contractor represents that it has the expertise, qualifications, resources, and relevant experience with the requirements of the Work.

10. CONFLICT OF INTEREST

A Contractor should disclose in its Quotation any actual or potential conflicts of interest and existing business relationships it may have with the City, its elected or appointed officials or employees. The City may rely on such disclosure.

11. SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS

Contractors and their agents will not contact any member of the City Council, City staff or City consultants with respect to this RFQ, other than the City Representative named in section 4, at any time prior to the award of a contract or the cancellation of this RFQ and which could be viewed as one Contractor attempting to seek an unfair advantage over other Contractors.

12. CONFIDENTIALITY

All Quotations become the property of the City and will not be returned to the Contractor. All Quotations will be held in confidence by the City unless otherwise required by law. Contractors should be aware the City is a "public body" defined by and subject to the *Freedom of Information and Protection of Privacy Act* of British Columbia.

13. SIGNATURE

The legal name of the person or firm submitting the Quotation should be inserted in the Quotation. The Quotation should be signed by a person authorized to sign on behalf of the Contractor and include the following:

- (a) If the Contractor is a corporation then the full name of the corporation should be included, together with the names of authorized signatories. The Quotation should be executed by all of the authorized signatories or by one or more of them provided that a copy of the corporate resolution authorizing those persons to execute the Quotation on behalf of the corporation is submitted;
- (b) If the Contractor is a partnership or joint venture then the name of the partnership or joint venture and the name of each partner or joint venturer should be included, and each partner or joint venturer should sign personally (or, if one or more person(s) have signing authority for the partnership or joint venture, the partnership or joint venture should provide evidence to the satisfaction of the City that the person(s) signing have signing authority for the partnership or joint venture). If a partner or joint venturer is a corporation then such corporation should sign as indicated in subsection (a) above; or
- (c) If the Contractor is an individual, including a sole proprietorship, the name of the individual should be included.

14. INFORMATION MEETING

An information meeting will be hosted by the City Representative to discuss the City's requirements under this RFQ (the "**Information Meeting**"). While attendance is at the discretion of Contractors, Contractors who do not attend will be deemed to have attended

the Information Meeting and to have received all of the information given at the Information Meeting.

At the time of issuance of this RFQ a meeting has been scheduled as follows:

Date: **January 16, 2024**

Time: 10:00 a.m., local time

Location: 7395 – 128th Street, Surrey, British Columbia. (Meet at the Tennis Courts)

It is possible that some questions raised, and information provided during the Information Meeting may be the only source of critical information essential to prepare and submit a successful Quotation. Contractors are responsible to ensure they are fully informed and have a clear understanding of the requirements.

Contractors are to examine the site prior to submitting a Quotation to fully acquaint themselves with all existing conditions reasonably inferable from examination of the site and its surroundings and the RFQ and to make allowance for such conditions in the Quotation. By submitting a Quotation, a Contractor represents that it has examined the site fully as to all conditions, contingencies, risks and circumstances, local or otherwise, which might influence or affect the performance of the Work.

Note: No minutes of the information meeting and site tour will be provided

The Contractor is responsible for parking fees, if applicable.

SCHEDULE A – SCOPE OF WORK

PROJECT TITLE: Newton Athletic Park Tennis Court Lighting Upgrades

PROJECT No.: 1220-040-2024-005

1. DESCRIPTION OF SCOPE OF WORK

The Work covered under this project consists of the furnishing of all superintendence, overhead, labour, materials, tools, equipment, insurance, fuel, transportation and all things necessary for and incidental to the satisfactory performance and completion of renovation and upgrade of Newton Athletic Park Tennis Court Lighting located at 7395 – 128th Street Surrey, British Columbia (the “**Place of Work**”) in strict accordance with the Specifications and accompanying Drawings and subject to all terms and conditions of the Contract.

The general components of the Work include provision of new sub-fed kiosk, kiosk pad, sports poles and foundations, sports luminaires, lighting control systems, junction boxes and conductors.

The detailed scope of Work is as described in the Special Provisions (Schedule B – Appendix 1), Supplementary Specifications (Project) (Schedule B - Appendix 2), and Contract Drawings (listed below) (Schedule B – Appendix 2-A).

The lack of and/or omission of detailed specifications does not minimize the acceptable levels of service and only the best commercial practices are acceptable.

Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical Inspector, National Fire Protection Association, and any other authorities having local jurisdiction. Failure to abide by these rules and regulations will result in being immediately escorted from the work site.

2. LIST OF CONTRACT DRAWINGS

The following Contract Drawings are included as part of this RFQ.

DMD & ASSOCIATES ELECTRICAL CONSULTANTS LTD.

Title	Revision No.	Revision Date
00 – Drawings		
Project No. 7785-22-1 of 3 - General	6	12-15-23
Project No. 7785-22-2 of 3 – Single Line Diagram	6	12-15-23
Project No. 7785-22-3 of 3 – Specifications and Details	6	12-15-23

SCHEDULE B – SAMPLE CONSTRUCTION CONTRACT

Title: Newton Athletic Park Tennis Court Lighting Upgrades

Contract No.: 1220-040-2024-005

THIS AGREEMENT dated the _____ day of _____, 2024.

BETWEEN:

CITY OF SURREY
13450 – 104th Avenue
Surrey, B.C., V3T 1V8, Canada

(the "City")

OF THE FIRST PART

AND:

(Full legal name and address of Contractor)

(the "Contractor")

OF THE SECOND PART

WHEREAS the Contractor wishes to undertake the following project for the benefit of the City:

Newton Athletic Park Tennis Court Lighting Upgrades

NOW THEREFORE THIS CONTRACT WITNESSETH that in consideration of the premises and payment of One (\$1.00) Dollar and other good and valuable consideration paid by each of the parties to each other (the receipt and sufficiency of which each party hereby acknowledges), the parties hereby covenant and agree with each other as follows:

1. DEFINITIONS

1.1 For the purposes of this Contract, the following terms shall have the meanings set forth below:

- (a) **"Certification of Completion"** means a certificate issued indicating that Substantial Performance of the Work has been achieved;
- (b) **"Certificate of Total Performance"** means a certificate issued indicating that the Work has been achieved;

- (c) **“Change”** means an addition to, deletion from or alteration of the Work;
- (d) **“Change Order”** means a Change is approved, the Consultant shall issue a written approval, setting out a description of the Work covered by the Change, the price or method of valuation for the Work, the change in the Contract Price and adjustment, if any, to the Contract Time. The value of the Work performed in a Change shall be included for payment with the certificates for payment;
- (e) **“City”** means the City of Surrey;
- (f) **“Consultant”** is the person or entity engaged by the City and identified as such in the Contract. The Consultant is the Architect, the Engineer or entity licensed to practice in the province of British Columbia. The term Consultant means the Consultant or the Consultant’s authorized representative;
- (g) **“Construction Schedule”** means a construction schedule indicating the planned start and completion dates of the major activities of the Work as set out in **Appendix [], a future Appendix;**
- (h) **“Contract”** means this Contract as set out and described in the Contract Documents;
- (i) **“Contract Administrator”** means the person, firm or corporation appointed by the City and identified by the City in writing to the Contractor. The Contract Administrator may be the City’s Engineer, other employee, or officer, or may be an outside consultant;
- (j) **“Contract Documents”** means this Contract including all schedules and appendices, construction standards, specifications and drawings;
- (k) **“Contract Drawings”** means the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued, showing the design, location and dimensions of the Work, generally including plans, elevations, sections, details and diagrams;
- (l) **“Contract Price”** means the price of the Work as set out Section 4.1 of this Contract;
- (m) **“Contract Time”** means the period of time for the completion of the Work as provided by the Contract Documents;
- (n) **“Contractor”** means the person, firm or corporation identified as such in this Contract and includes the Contractor’s authorized representative as designated to the City in writing;
- (o) **“Extra Work”** has the meaning set out in Section 33;
- (p) **“Milestone Date”** means any date specified in the Contract Documents for completion of the Work, or portion of the Work, including the dates of Substantial Performance or Total Performance;
- (q) **“Overhead”** means all costs associated with management, supervision, insurance,

as-built preparation and warranty, administration and supervision at the Place of Work (including the provision of and maintaining office coordination, office costs, supervision, site trailer, telephone service, and long-distance charges) courier, permits, insurance and small tools and general office supplies as required for the performance of the Work.”

- (r) **“Payment Certifier”** is the person or entity identified as such in the Contract responsible for the issuance of certificates of payment;
- (s) **“Place of Work”** means the designated site or location where the Work products are to be finally or permanently constructed or installed;
- (t) **“Project Manager”** is the person or entity engaged by the City and identified as such in the Contract;
- (u) **“Substantial Performance”** means the stage of completion when:
 - (a) all Work, as certified by the Contract Administrator, is capable of completion or correction at a cost of not more than:
 - (i) 3% of the first \$500,000 of the Contract Price;
 - (ii) 2% of the next \$500,000 of the Contract price; and
 - (iii) 1% of the balance of the Contract Price, and
 - (b) the Work, or a substantial part of it, is ready for use or is being used for the purpose intended.
- (v) **“Total Performance”** means when all Work, including all deficiencies but excluding any correction of completed Work that appears during the on-going warranty or guarantee obligations as provided in the Contract Documents, as certified by the Contract Administrator; and
- (w) **“Work”** means and includes anything and everything required to be done for the fulfillment and completion of this Contract.

2. THE WORK – START/COMPLETION DATES

- 2.1 The Contractor will perform all Work and provide all labour, equipment and material and do all things strictly as required by the Contract Documents.
- 2.2 The Contractor will commence the Work in accordance with the Notice to Proceed. The Contractor will proceed with the Work diligently, will perform the Work generally in accordance with the Construction Schedules as required by the Contract Documents and will achieve Substantial Performance of the Work on or before **June 14, 2024** subject to the provision of the Contract Documents for adjustments to the Contract Time.
- 2.3 Time shall be of the essence of the Contract.

3. CONTRACT DOCUMENTS

- 3.1 All of the Contract Documents shall constitute the entire Contract between the City and the Contractor.

- 3.2 The Contract supersedes all prior negotiations, representations or agreements, whether written or oral, and the Contract may be amended only in strict accordance with the provisions of the Contract Documents.
- 3.3 If there is any inconsistency or conflict between the provisions of the Contract Documents, then the Contract Documents shall govern and take precedence in the following order with this Contract taking precedence over all other Contract Documents:
- (a) Contract;
 - (b) **Addenda (if any);**
 - (c) Departmental Construction Standards (if any);
 - (d) Specifications;
 - (e) Drawings; and
 - (f) all other Contract Documents.

4. CONTRACT PRICE

- 4.1 The Contract Price for the Work shall be the sum of _____ Dollars and _____ Cents (\$ _____), plus goods and services tax in the amount of _____ Dollars and _____ Cents (\$ _____), for a total Contract Price of _____ Dollars and _____ Cents (\$ _____) in Canadian funds (the "Contract Price") plus any adjustments approved by the City, including any payments owing on account of Change Orders and agreed to Extra Work, approved in accordance with the provisions of the Contract Documents.
- 4.2 For greater certainty, the Contract Price shall be the entire compensation owing to the Contractor for the Work and this compensation shall cover and include all profit and all costs of supervision, labour, material, equipment, Overhead, financing, and all other costs and expenses whatsoever incurred in performing the Work, even if the Contract Documents does not specifically mention such items. The Contract Price is a firm fixed price.

5. HOLDBACKS

- 5.1 The City shall hold back 10%, or other percentage as required by the *Builders Lien Act*, SBC 1997, c. 45, as amended (the "*Builders Lien Act*"), of any amounts due to the Contractor as a builders lien holdback.
- 5.2 In addition to other holdbacks as provided by the Contract Documents, when considering Substantial Performance, the City may hold back from payments otherwise due to the Contractor 200% of a reasonable estimate, as determined by the City's Representative, on account of deficient or Defective Work already paid for. This holdback may be held, without interest, until such deficiency or defect is remedied. The items of defect or deficiency and the amounts of related holdback shall be listed separately on the invoice.
- 5.3 If after Substantial Performance is achieved the Contractor is unable to complete any of the Work because of climatic or other conditions beyond the Contractor's reasonable control, then the City may hold back from payments otherwise due to the Contractor the amount as estimated by the Consultant in consultation with the Contractor by which the cost to have others complete the Work exceeds the estimated Contract Price for such Work.
- 5.4 The City may, in addition to other holdbacks as provided by the Contract Documents, hold back an amount equal to any lien which has been filed with respect to the Work, plus 15%

as security for costs. The City may, at its option, after five (5) days written notice to the Contractor, pay such amount into court to discharge the lien. If the lien is discharged without payment of the holdback into court, then the City shall pay such holdback to the Contractor, without interest.

5.5 **Holdback period of 55 days will follow the date of substantial performance.** The City will perform a court registry search on the 46th day, on a best effort basis.

6. INVOICING AND PAYMENT

6.1 Subject to applicable legislation, including without limitation the holdbacks referred to in above, and the provisions of the Contract Documents, the City shall make payments to the Contractor thirty (30) days after receipt of any invoice from the Contractor.

6.2 The Contractor shall submit invoice(s) for payment to the City, based on the completion of each phase of the Work. Any and all Extra Work as approved by the City, should be clearly identified and quantified on a separate invoice(s).

6.3 The invoice(s) submitted for the completion of each project phase shall be clearly itemized to the details of the phase completed or the amount of Work performed, the billing rates, show an invoice number, contractor's name, address, telephone number, reference the City's purchase order number or name and location of employee, and in an itemized manner the amount due for each phase completed, tax (if any) and a grand total. The grand total will be subject to holdbacks.

6.4 The payment by the City of any monthly or other payment shall not bind the City with respect to any subsequent payment or the final progress payment, but shall be taken as approximate only, and shall not mean, or be construed to mean, that the City has accepted Work that is not in accordance with the requirements of the Contract Documents, or that the Contractor is in any manner released from its obligation to comply with the Contract Documents.

6.5 For earlier payment, the Contractor can offer a cash discount.

6.6 Payments to Contractors can be made through Electronic Funds Transfer (EFT), directly into the Contractor's bank account. An EFT application form can be provided to the successful Contactor for completion.

Invoices should be sent electronically to: surreyinvoices@surrey.ca

6.7 The City shall not be liable for interest or overdue charges on any invoice.

6.8 Unless otherwise provided, all dollar amounts referred to in this Contract are in lawful money of Canada.

6.9 If the Contractor is a non-resident of Canada and does not provide to the City a waiver of regulation letter, the City will withhold and remit to the appropriate governmental authority the greater of:

- (a) 15% of each payment due to the Contractor; or
- (b) the amount required under applicable tax legislation.

7. PERFORMANCE OF THE WORK

- 7.1 The Contractor will perform and provide all labour, services and other acts, and provide all equipment, machinery, water, heat, power, and facilities required for performance of the Work.
- 7.2 The Contractor will not proceed with any work that is not part of the Work, except in accordance with the Contract.
- 7.3 The Contractor will apply for and pay for all necessary permits and licenses and pay all fees required for the performance of the Work.

8. CHANGES

- 8.1 The City may, without invalidating the Contract, change the Work by adding to or deducting from the Work in which event the Construction Schedule will be adjusted.
- 8.2 The Contractor will not proceed with any Change without a written Change Order signed by the City.
- 8.3 The Contractor's Overhead and profit will not be allowed on Change Orders paid for from allowances specified in the Contract.
- 8.4 The value of a change in the Work shall be determined by one or more of the following methods:
 - (a) by estimate and acceptance in a lump sum; or
 - (b) by unit prices as set out in the Contract, or subsequently agreed upon; or
 - (c) by actual cost and an allowance for Overhead and profit as follows:
 - 1. Contractor's Overhead and profit on expenditures from cash allowances, shall be included in the Contract Price, except the Contractor is entitled to additional Overhead and profit only on the portion of the change greater than the cash allowance. If the change is less than the cash allowance the Contract Price shall be decreased by the amount of the change without adjustment for the Contractor's Overhead and profit;
 - 2. for changes in the Work not covered by cash allowances:
 - (i) if there is no increase or decrease in the Contract Price the Contractor is not entitled to any Overhead and profit on the change,
 - (ii) if the Contract Price is increased, the Contractor is entitled to an additional:
 - .1 10% Overhead and profit on Work performed directly by the Contractor, and
 - .2 5% on Work performed by the Subcontractor, only on the portion of the increase in the Contract Price, and
 - .3 0% on design services and work performed by the Contractor's consultants;
 - (iii) if the Contract Price is decreased by the change the Contractor is not entitled to Overhead and profit on the reduction in the Contract Price;
 - 3. the Subcontractor or the sub-subcontractor Overhead and profit shall be 5% of the actual cost of all Subcontractor's or sub-subcontractor's changes in the Work; and

4. where the change involves the substitution of one type of Work and/or Product for another the actual cost of the change, shall be the net difference in the actual cost without any entitlement to Overhead and profit.”

9. SITE CONDITIONS

- 9.1 The Contractor acknowledges and agrees that:
 - (a) it has had the opportunity to undertake additional examinations or subsurface investigations, or both, of the Place of Work, including any buildings or structures involved with the Work, in order to satisfy itself as to site conditions, including subsurface conditions and the impact they could have on the Work and the Contract; and
 - (b) it is not entitled to any adjustment in the Contract, or to any other remuneration or damages whatsoever, in any way connected with the site conditions at the Place of Work, including subsurface conditions.

10. DOCUMENTS

- 10.1 The Contractor will keep one copy of the Contract, including the schedules and all Drawings, specifications and shop drawings, at the Place of Work in good order and available for review by the City's Representative, and deliver a complete set to the City upon Substantial Performance of the Work.
- 10.2 The Contractor agrees that the City is hereby granted an unconditional and irrevocable perpetual license to reproduce and use, in whole or in part, and for any purpose or other project or work the City desires, all matters contained in or set out in the Contract including all drawings and specifications and all models furnished by the Contractor, and the Contractor agrees that the license granted by this section comprises the copyright, industrial design, trademark and all other intellectual property therein.

11. TIME

- 11.1 The Contractor will proceed diligently and complete the Work in a good and workmanlike manner and strictly in accordance with the Construction Schedule.
- 11.2 If the Contractor is delayed in the performance of the Work by any act or neglect of the City, the Construction Schedule will be extended for such time as may be agreed by the City and the Contractor, acting reasonably.
- 11.3 The Contractor will, as required by the City, provide or up-date the Construction Schedule, showing the anticipated start and completion dates and durations of the major elements of the Work. Failure or refusal to provide a Construction Schedule or up-date will be a default.
- 11.4 Time is of the essence of the Contract.

12. TAXES AND DUTIES

- 12.1 The Contractor will pay all taxes, custom duties and other charges relating to the Work, and the supply and installation of all materials and equipment included in the Work.

12.2 Where an exemption of taxes, custom duties or other charges is applicable to the Contract by way of the Contractor filing claims for, or cooperating fully with the City and the proper authorities in seeking to obtain such refunds, the Contractor will make such applications and provide such cooperation. Refunds that are properly due to the City and have been recovered by the Contractor will be promptly refunded to the City.

13. BUILDER'S LIENS

13.1 The Contractor will immediately take steps to keep the Place of Work free of any builder's liens and certificates of pending litigation and the Contractor will defend and indemnify the City from any builder's lien or certificate of pending litigation filed as a result of the Work. The Contractor will pay all costs and expenses including actual legal costs incurred by the City as a result of any builder's lien or certificate of pending litigation related to the Work.

14. CITY DIRECTIONS

14.1 The Contractor will in all respects complete the Work in accordance with the City's requirements and standards and to the satisfaction of the City.

14.2 The City's Representative may at any time and from time to time inspect the Work.

14.3 The Contractor will comply with all directions from the City relating to the coordination of the Work with the activities of the City or with other contractors hired by the City, should there be any.

14.4 The Contractor will have total control of the Work and will be solely responsible for ensuring the Work is in accordance with the requirements of the Contract.

15. INSPECTIONS

15.1 The Contractor will retain one or more independent contractors with the relevant professional education, skill and experience, to carry out and report upon all testing and other inspection activities necessary to confirm the Work is in accordance with the requirements of the Contract. The Contractor will promptly provide copies of such reports to the City's Representative.

15.2 If Work is designated for tests, inspections or approvals by authorized agencies, the Contractor will give the City's Representative reasonable notice of when the Work will be ready for review and inspection.

16. USE OF PLACE OF WORK

16.1 The Contractor will confine its tools, machinery, equipment and materials to limits as may be established by the City's Representative, acting reasonably.

16.2 The Contractor will maintain the Place of Work in a tidy condition and free from the accumulation of waste products and debris, other than that caused by the City, other contractors or their employees.

- 16.3 Prior to application for the Certificate of Total Performance, the Contractor will remove all surplus products, tools, machinery and equipment, and any waste and debris, and leave the Place of Work clean and suitable for occupancy by the City.
- 16.4 The Contractor will not have exclusive use of the Place of Work, and will undertake the Work in cooperation with the City, and other users of the Place of Work as the City may permit or direct.
- 16.5 The Contractor will protect the property adjacent to the Place of Work from damage and will hold the City harmless from any claims which may arise as a result of the Contractor's operations under the Contract, or from failure to provide such protection, or both.
- 16.6 The Contractor will protect the Work, the Place of Work, the City's property from damage and will be responsible for any damage which may arise as a result of operations under the Contract, except damage which occurs as a result of actions of the City.
- 16.7 Should any damage occur to the Work, the Place of Work, or the City's property, or all of the aforementioned, for which the Contractor is responsible, the Contractor will:
- (a) make good such damage to the Work, and
 - (b) if the City so directs, make good such damage to the City's property,
- and the Construction Schedule will be extended for such time as may be agreed by the City and the Contractor, acting reasonably.
- 16.8 The City may take possession of and use any completed portion of the Work regardless of the time for completion of the Work. Such possession or use will not be construed as final acceptance of the Work or portion.

17. PERSONNEL

- 17.1 Superintendent: The Contractor shall employ a competent senior representative at the Place of Work (the "**Superintendent**") who shall have the responsibility to ensure that the Work is performed in compliance with the Contract Documents. The Contractor shall also employ necessary assistants for the Superintendent and the Superintendent and assistants shall be in attendance at the Place of Work while Work is being performed.
- 17.2 The Superintendent shall represent the Contractor at the Place of Work and instruction given to the Superintendent by the Consultant shall be held to have been given to the Contractor.
- 17.3 If the competence or performance of the Superintendent is not satisfactory to the Consultant then, on written request from the Consultant, the Contractor shall provide a satisfactory replacement. The Contractor shall not change the Superintendent without the consent of the Consultant, such consent not to be unreasonably withheld.
- 17.4 Workers: The Contractor shall maintain good order and discipline among the Contractor's employees and the subcontractors engaged in the Work. The Contractor shall not employ, or permit subcontractors to employ, workers who are not skilled in the assigned task. The Contractor shall employ sufficient workers to perform the Work in compliance with the Construction Schedule.

18. CODES AND REGULATIONS

- 18.1 The Contractor will perform the Work in full compliance with all applicable federal, provincial and municipal enactments, codes and regulations.
- 18.2 The Contractor shall comply with all applicable policies, procedures and instructions provided by the City.

19. CONTRACTOR'S WARRANTY

- 19.1 The Contractor represents, warrants and guarantees to the City that:
- (a) the Work will, in all respects, be constructed in a good and workmanlike manner;
 - (b) the Work will be constructed in accordance with all applicable laws in effect at the date of the Contract and in accordance with the best current and prevailing industry practices;
 - (c) the Work will be supplied, procured, fabricated, installed, constructed and completed in accordance with all requirements of the Contract;
 - (d) all Work will be free from defects or deficiencies arising from faulty construction, faulty material, faulty equipment, faulty installation or faulty workmanship;
 - (e) the Work as constructed will be fit for the purpose intended;
 - (f) title to all Work and all parts thereof shall be free and clear of all liens, charges, encumbrances and adverse claims whatsoever; and
 - (g) no part of the Work shall constitute an infringement of any patent, trademark, copyright or other proprietary interest.
- 19.2 The Contractor agrees to correct any deficiency in the Work arising from faulty construction, faulty material, faulty equipment, faulty installation or faulty workmanship, which appear:
- (a) in the case of any roof, in the period of five (5) years after Substantial Performance of the Work;
 - (b) for other Work, excluding Work covered by a warranty greater than twelve (12) months, in the period of twelve (12) months after the date of Substantial Performance of the Work; and
 - (c) for other Work in the period of any warranties.
- 19.3 The Contractor shall undertake all repairs or replacements at times that will minimize interference with the City's operations.
- 19.4 Nothing contained herein limits the rights of the City in relation to recovery for latent deficiencies in the Work or otherwise limits the rights of the City at law or in equity.
- 19.5 The Contractor shall not be relieved of its warranty obligations by reason of inspection, testing or acceptance of the Work or any portion thereof, or the issuance of a Certification of Completion, or a Certificate of Total Performance, or payment to the Contractor of any money under the Contract.

20. WAIVERS

- 20.1 The Contractor's application for the Certification of Completion shall constitute a waiver and release by the Contractor of any and all claims arising out of or relating to the Contract to the

date of Substantial Performance. This waiver shall include without limitation those that might arise from the negligence or breach of contract by the City, the City's Representative and their respective employees, agents, officers and contractors, but does not include claims made by the Contractor in writing prior to such application in accordance with the provisions of the Contract Documents and delivered to the City's Representative prior to date of Substantial Performance and still unsettled.

- 20.2 The Contractor's application for the Certificate of Total Performance shall constitute a waiver and release by the Contractor of any and all claims arising out of or relating to the Contract that have arisen between the date of Substantial Performance and the date of the Certificate of Total Performance. This waiver shall include those that might arise from the negligence or breach of contract by the City, the City's Representative, and their respective employees, agents, officers and contractors, but does not include claims by the Contractor in writing prior to such application in accordance with the provisions of the Contract Documents and delivered to the City's Representative and still unsettled.

21. SUBSTANTIAL PERFORMANCE

- 21.1 The City or its Consultant will, after receipt of a written application from the Contractor for a Certification of Completion, make an inspection and assessment of the Work and issue a Certification of Completion or if the City decides that Substantial Performance has not been achieved, consult with the Contractor and advise the Contractor of the Work required to achieve Substantial Performance.

- 21.2 Prior to making application for Substantial Performance of the Work, the Contractor shall submit to the Consultant or City the following:

- (a) letters of assurance for professional design and review from those professionals engaged by the Contractor under the provisions of the Contract, including applicable sealed shop drawings;
- (b) all required manufacturer's inspections, certifications, guarantees, warranties as specified in the Contract Documents;
- (c) all maintenance manuals, operating instructions, maintenance and operating tools, replacement parts or materials as specified in the Contract Documents;
- (d) certificates issued by all permit issuing authorities indicating approval of all installations, work and improvements requiring permits;
- (e) certificates issued by all testing, commissioning, cleaning, inspection authorities and associations as applicable or specified in the Contract Documents; and
- (f) all required record Drawings and as built and as-installed documents in the form specified in the Contract Documents, including the as-built Drawings.

If it is impracticable, with reasonable diligence and attention, for the Contractor to have obtained one or more of the items listed above prior to making application for Substantial Performance of the Work, then delivery of such items may be deferred until the date that is 30 days following Substantial Performance of the Work.

- 21.3 Together with its request or application for the Certificate of Completion of the Work, the Contractor shall provide to the Consultant and the City the following:

- (a) a sworn declaration in a form acceptable to the Consultant that all amounts relating to the Work, due and owing as of the end of the month covered by the invoice to third parties including all subcontractors and suppliers, have been paid;

- (b) a current clearance letter from Workers' Compensation Board confirming that the Contractor is in good standing with and that all required remittances and assessments have been made to the Workers' Compensation Board;
- (c) a statement compiling and reconciling all Change Orders and Change Directives; and
- (d) any other documents to be submitted by the Contractor as specified in the Contract Documents or reasonably required by the Consultant or the City.

21.4 The City shall pay any builder's lien holdback as required by the *Builders Lien Act*, or on such other date as required by law, but the City may hold back the amounts for any deficiencies or filed builder's liens.

21.5 The Consultant shall be the payment certifier responsible for payment certification for the Contractor under the *Builders Lien Act*. The Contractor shall be the person responsible for payment certification for all subcontractors, including the subcontractors, as required under the *Builders Lien Act*.

22. TOTAL PERFORMANCE

22.1 Before applying for a Certificate of Total Performance, the Contractor will provide to the City the following:

- (a) complete sets of digital drawings and specifications, in reproducible form, showing the as-built Work;
- (b) complete sets of maintenance manuals for any and all equipment comprised in the Work; and
- (c) the results of quality control testing by the Contractor.

22.2 The Contractor may apply for a Certificate of Total Performance and the procedure and requirements for the issuance of the Certificate of Total Performance shall include the provision by the Contractor of the sworn declaration and Workers' Compensation Board compliance documentation.

23. WORKERS' COMPENSATION BOARD AND OCCUPATIONAL HEALTH AND SAFETY

23.1 The Contractor agrees that it shall, at its own expense, procure and carry, or cause to be procured, carried and paid for, full Workers' Compensation Board coverage for itself and all workers, employees, servants and others engaged in the supply of the Goods and Services. The Contractor agrees that the City has the unfettered right to set off the amount of the unpaid premiums and assessments for the Workers' Compensation Board coverage against any monies owing by the City to the Contractor. The City will have the right to withhold payment under this Contract until the Workers' Compensation Board premiums, assessments or penalties in respect of the Goods and Services have been paid in full.

23.2 The Contractor will provide the City with the Contractor's Workers' Compensation Board registration number and a letter from the Workers' Compensation Board confirming that the Contractor is registered in good standing with the Workers' Compensation Board and that all assessments have been paid to the date thereof prior to the City having any obligations to pay monies under this Contract.

23.3 The Contractor agrees that it is the prime contractor for the Work as defined in the *Workers Compensation Act, R.S.B.C. 2019, c.1*, as amended. The Contractor will have a safety program in place that meets the requirements of the Workers' Compensation Board

Occupational Health and Safety Regulation and the *Workers Compensation Act*. As prime contractor, the Contractor will be responsible for appointing a qualified coordinator for insuring the health and safety activities for the location of the Services. That person will be the person so identified in Schedule B of this Contract, and the Contractor will advise the City immediately in writing if the name or contact number of the qualified coordinator changes.

- 23.4 Without limiting the generality of any other indemnities granted by the Contractor in this Contract, the Contractor shall indemnify and save harmless the Indemnitees from and against all claims, demands, causes of action, suits, losses, damages, costs, liabilities, expenses, judgements, penalties and proceedings (including all actual legal costs) which any of the Indemnitees incur, suffer or are put to arising out of or in any way related to unpaid Workers' Compensation Board assessments owing from any person or corporation engaged in the performance of this Contract or arising out of or in any way related to the failure to observe safety rules, regulations and practices of the Workers' Compensation Board, including penalties levied by the Workers' Compensation Board.
- 23.5 The Contractor will ensure compliance with and conform to all health and safety laws, by-laws or regulations of the Province of British Columbia, including without limitation the *Workers Compensations Act* and Regulations pursuant thereto.
- 23.6 The City may, on twenty-four (24) hours written notice to the Contractor, install devices or rectify any conditions creating an immediate hazard existing that would be likely to result in injury to any person. However, in no case will the City be responsible to ascertaining or discovering, through inspections or review of the operations of the Contractor or otherwise, any deficiency or immediate hazard.
- 23.7 The Contractor understands and undertakes to comply with all Workers' Compensation Board Occupational Health and Safety Regulations for hazardous materials and substances, and in particular with the "Workplace Hazardous Materials Information System (WHMIS)" Regulations. All "Material Safety Data Sheets (MSDS)" shall be shipped along with the Goods and any future MSDS updates will be forwarded.

24. INSURANCE

- 24.1 The Contractor will obtain and carry, in forms and with insurers satisfactory to the City:
- (a) commercial general liability insurance in a wrap up form with a limit of five million (\$5,000,000) dollars inclusive per occurrence for bodily injury, death and damage to property;
 - (b) the insurance shall include the Contractor, the City, the project manager, all contractors, subcontractors, suppliers and tradesmen contributing to the Work;
 - (c) the insurance shall preclude subrogation claims by the insurer against anyone insured hereunder;
 - (d) the insurance shall include coverage for:
 - broad form products and completed operations,
 - City's and contractor's protective liability,
 - contractor's contingent liability,
 - blanket written contractual,
 - contingent employer's liability,
 - personal injury liability,
 - non-owned automobile,

- cross liability,
- employees as additional insured's, and
- broad form property damage;

and where such further risk exists:

- shoring, blasting, excavating, underpinning, demolition, removal, pile-driving and caisson work, work below ground surface, tunnelling and grading, as applicable, and
 - operation of attached machinery.
- (e) product and completed operations liability insurance, to remain in full force and effect for a period of not less than twelve (12) months following completion of the Work;
- (f) professional errors and omissions insurance in an amount not less two million (\$2,000,000) dollars insuring all professionals providing the Services from liability resulting from errors or omissions in the performance of the Services, with a 12-month maintenance period, for the Contractor's professional contractors and sub-contractors;
- (g) course of construction insurance against "all risks" of physical loss or damage, and shall extend to cover all materials, property, structures and equipment while in transit or storage and during construction, erection, installation and testing, but such insurance shall not include coverage for the Contractor's equipment of any description. Such insurance shall be maintained until Substantial Performance of the Work;
- (h) Automobile Liability insurance on all vehicles owned, operated or licensed in the name of the Contractor in an amount not less than less three million (\$3,000,000) dollars;
- (i) the insurance shall include as an insured, each contractor and subcontractor, project manager, architect and engineer who is engaged in the Work; and
- (j) the insurance will contain a waiver of the insurer's rights of subrogation against all insured except where a loss is deemed to have been caused by or resulting from any error in design or any other professional error or omission.

24.2 The Contractor will provide proof of the required insurance coverage prior to commencing the Work. Such proof will be in the form of a City of Surrey certificate of insurance.

24.3 The Contractor acknowledges that any requirement or advice by the City as to the amount of coverage under any policy of insurance will not constitute a representation by the City that the amount required is adequate and the Contractor acknowledges and agrees that it is solely responsible for obtaining and maintaining policies of insurance in adequate amounts.

24.4 If requested to do so, the Contractor will provide the City with a copy of insurance policies relating to the Work.

25. INDEMNIFICATION

25.1 The Contractor shall indemnify and hold harmless the City, its elected officials, its officers, agents and employees (collectively the "Indemnitees") from and against claims, demands, losses, costs, damages, actions, suits or proceedings by third parties that arise out of, or are attributable to, any act or omission or alleged act or omission of the Contractor, the Contractor's agents, employees or subcontractors or suppliers in performance of the Contract.

25.2 The City shall indemnify and hold harmless the Contractor, its agents and employees from and against claims, demands, losses, costs, damages, actions, suits, or proceedings arising out of or which are attributable to a lack of or defect in title or an alleged lack of or defect in title to the Place of Work.

26. DEFECTIVE WORK

26.1 Work that is defective ("Defective Work"), whether the result of poor design, poor workmanship, use of defective materials or damage through carelessness or other acts, and whether incorporated in the Work or not, which has been rejected by the City as failing to conform to the Contract will be removed promptly by the Contractor and replaced and re-executed promptly and properly at the Contractor's expense.

27. DEFAULT

27.1 If the Contractor:

- (a) is adjudged bankrupt, makes a general assignment for the benefit of creditors, or a receiver is appointed on account of its insolvency;
- (b) fails to supply competent supervision, properly skilled workers or proper materials;
- (c) fails to make prompt payment to its contractors, suppliers or workers;
- (d) fails to observe, or breaches the provisions of the Contract;
- (e) fails to remove and replace Defective Work;
- (f) abandons the Work; or
- (g) fails to adhere to the Construction Schedule;

the Contractor is in default of the Contract and the City may give the Contractor written notice to remedy such default. If the Contractor does not commence correction of such default within five (5) business days of receiving such notice and diligently pursue correction of such default, the City may suspend the Work or terminate the Contract, without prejudice to any other right or remedy the City may have.

27.2 The parties agree that if the City terminates the Contract under the conditions set out above, the City shall pay the Contractor:

- (a) for all Work performed, plus reimbursement for expenditures made on account of the remaining Work, but shall not pay for profit and Overhead on account of the remaining Work or any additional costs incurred because of the termination.

27.3 If the City terminates the Contract, the City may:

- (a) take possession of the Work and materials, and utilize the Contractor's machinery and equipment at the Place of Work to the extent third party rights are not impaired, and bring the Work to completion by whatever method the City may deem expedient; and
- (b) upon completion of the Work, charge the Contractor the full cost of completing the Work, as certified by the Consultant, including remedying any deficiencies in the Work.

28. CORRECTION BY CITY

- 28.1 In addition to the right of termination, if the Contractor fails to comply with a provision of the Contract, including failure to remove and replace Defective Work, the City may, without prejudice to any other remedy it may have, correct such default and charge the Contractor the full cost of correcting the default.

29. DISPUTE RESOLUTION

- 29.1 The parties will make reasonable efforts to resolve any dispute, claim, or controversy arising out of this Contract or related to this Contract (“Dispute”) using the dispute resolution procedures set out in this section.

Negotiation

The parties will make reasonable efforts to resolve any Dispute by amicable negotiations and will provide frank, candid and timely disclosure of all relevant facts, information and documents to facilitate negotiations.

Mediation

If all or any portion of a Dispute cannot be resolved by good faith negotiations within 30 days, either party may by notice to the other party refer the matter to mediation. Within 7 days of delivery of the notice, the parties will mutually appoint a mediator. If the parties fail to agree on the appointment of the mediator, then either party may apply to the British Columbia International Commercial Arbitration Centre for appointment of a mediator. The parties will continue to negotiate in good faith to resolve the Dispute with the assistance of the mediator. The place of mediation will be Surrey, British Columbia. Each party will equally bear the costs of the mediator and other out-of-pocket costs, and each party will bear its own costs of participating in the mediation.

Litigation

If within 90 days of the request for mediation the Dispute is not settled, or if the mediator advises that there is no reasonable possibility of the parties reaching a negotiated resolution, then either party may without further notice commence litigation.

30. ASSIGNMENT AND SUBCONTRACTS

- 30.1 The Contractor agrees to preserve and protect the rights of the parties under the Contract with respect to Work to be performed under subcontract and to:
- (a) enter into contracts or written agreements with subcontractors to require them to perform their work in accordance with and subject to the terms and conditions of the Contract Documents; and
 - (b) be as fully responsible to the City for acts and omissions of subcontractors and of persons directly or indirectly employed by them as for acts and omissions of persons directly employed by them. The Contractor agrees that he will incorporate the terms and conditions of the Contract Documents into all subcontract agreements entered into with subcontractors.

- 30.2 The Contractor agrees to employ those subcontractors proposed by in writing and accepted by the City at the signing of the Contract. The Contractor shall not, without the written consent of the City, change a subcontractor who has been engaged in accordance with the Contract.
- 30.3 The City may, for reasonable cause, object to the use of a proposed subcontractor and require the Contractor to employ one of the other subcontract tenderers.
- 30.4 In the event that the City requires a Change from a proposed subcontractor, the Contract Price shall be adjusted by the difference in cost and mark-up occasioned by such required Change.
- 30.5 The Contractor shall not be required to employ as a subcontractor a person or firm to whom he may reasonably object.
- 30.6 The Contractor may, upon reasonable request and at its discretion, provide to a subcontractor information as to the percentage or quantity of the subcontractor's work which has been certified for payment.
- 30.7 Nothing contained in the Contract Documents shall create a contractual relationship between a subcontractor and the City.

31. NOTICES

31.1 Any notice, report or other document that either party may be required or may wish to give to the other should be in writing, unless otherwise provided for, and will be deemed to be validly given to and received by the addressee, if delivered personally, on the date of such personal delivery, if delivered by facsimile, on transmission, or it by mail, five calendar days after posting. The addresses for delivery will be as follows:

(a) The City:

City of Surrey
 13450 – 104 Avenue
 Surrey, B.C., Canada, V3T 1V8

Attention: [Insert City contact name]
 [Insert title]

Business Fax: [Insert]
 Business Email: [Insert]

(b) The Contractor:

[Insert full legal name and business address]

Attention: [Insert Contractor contact name]
 [Insert title]

Business Fax: <<Insert>>
 Business Email: <<Insert>>

(c) The Consultant (Payment Certifier): DMD & Associates Electrical Consultants Ltd.
#12-17358 104a Ave, Surrey, BC, V4N 5M3
604 594 1520

Attention: [Insert Contractor contact name]
[Insert title]

Business Fax: <<Insert>>
Business Email: <<Insert>>

32. FORCE MAJEURE

32.1 Each party will be excused from performance under this Contract for any period and to the extent that it is prevented from or delayed in performing any obligations pursuant to this Contract, in whole or in part, by any Force Majeure Event. The affected party may invoke this section by promptly notifying the other party in writing of the nature and estimated duration of the suspension of the party's performance. In such event, the affected party will be excused from further performance of obligations so affected for so long as such Force Majeure Event prevails and such party continues to use its best efforts to recommence performance whenever and to whatever extent possible without delay (except that a party is not required by this Section to compromise its position with respect to or settle any labour dispute in order to satisfy its obligations hereunder). For the avoidance of doubt, nothing in this Section will affect the City's right to terminate this Contract for convenience as provided in Section 27.

32.2 For the purposes of this Contract, "Force Majeure Event" will mean the occurrence of an event or circumstance beyond the reasonable control of a party, provided that (i) the non-performing party is without fault in causing or preventing such occurrence and (ii) such occurrence cannot be circumvented through the use of commercially reasonable alternative sources, workaround plans or other means. Force Majeure Events will include acts of federal, provincial, local or foreign governmental authorities or courts, war or insurrection, civil commotion, catastrophic events, including without limitation earthquakes, catastrophic weather conditions, pandemics, fires, floods, storms or other elements of nature or acts of God, and labour disturbances that affect the party claiming force majeure.

33. EXTRA WORK

33.1 The City may invite the Contractor to perform Extra Work as part of this Contract by issuing a Contemplated Change Order for the Extra Work.

33.2 It is a condition of a Contract that the City is not obligated at any time to make a request to the Contractor to perform Extra Work. The City reserves the right to retain the services of other independent contractor(s) or utilize its own employees to perform any Extra Work that is required to be performed and the Contractor and its subcontractors, if any, shall cooperate fully with other independent contractor(s) retained by the City to perform and/or complete any Extra Work and shall so carry on their work that other cooperating contractors shall not be hindered, delayed, or interfered with in the progress of their work, and so that all of such work shall be finished and complete of its kind.

- 33.3 The Contractor is under no obligation to accept an invitation to perform Extra Work and the City is under no obligation to offer work that might be undertaken by the Contractor as Extra Work.
- 33.4 If the City issues a Contemplated Change Order for Extra Work, the Contractor shall promptly either decline the opportunity to perform the Extra Work, or respond with a Quotation.
- 33.5 The City is under no obligation to accept the Contractor's Quotation for Extra Work and may elect to have the Extra Work performed by others.
- 33.6 In no event shall the Contractor proceed with any work that the Contractor intends or expects to be treated as Extra Work without first receiving a written Change Order approving the work as Extra Work.

34. GENERAL

- 34.1 The Contract contains the entire agreement between the City and the Contractor and may not be amended except in writing and signed by both parties.
- 34.2 All schedules and appendices attached to the Contract will be read and construed as forming part of the Contract.
- 34.3 The Contract will be interpreted in accordance with the laws of the Province of British Columbia.
- 34.4 The headings are included in the Contract for convenience only and will not be referred to in interpreting the Contract.
- 34.5 No consent or waiver by either party to or of any breach or default by the other under the Contract will be effective unless in writing, nor will such consent or waiver be relied on as consent to or waiver of any other breach or default of the same or any other obligation.
- 34.6 Each party will, at its own expense, execute and deliver all such further agreements and documents and do such acts and things as may be reasonably required to give effect to the Contract.

- END OF PAGE -

35. ENUREMENT

35.1 This Agreement shall enure to the benefit of and be binding upon the respective successors and permitted assigns of the City and the Contractor.

IN WITNESS WHEREOF the parties hereto have executed the Contract on the day and year first above written.

CITY OF SURREY

by its authorized signatory:

<<NAME>>

<<Job Title>>

<<NAME OF CONTRACTOR>>

by its authorized signatory:

<<NAME>>

<<Job Title>>

SCHEDULE B – APPENDIX 1 – SPECIAL PROVISIONS

S.P.1 Definitions

In these Special Provisions, unless the context otherwise requires,

“Section” means section of the Specifications or the Conditions of Contract.

“Item” means item of Fees and Payments – Schedule C – Form of Quotation.

S.P.2 Scope of Work

The scope of Work covered under this project consists of the furnishing of all superintendence, overhead, skilled labour, materials, tools, equipment, insurance, fuel, transportation and all things necessary for and incidental to the satisfactory performance and completion of renovation and upgrade of Newton Athletic Park Tennis Court Lighting located at 7395 – 128th Street Surrey, British Columbia (the “**Place of Work**”) in strict accordance with the Specifications and accompanying Drawings and subject to all terms and conditions of the Contract.

The general components of the Work include provision of new sub-fed kiosk, kiosk pad, sports poles and foundations, sports luminaires, lighting control systems, junction boxes and conductors.

The detailed scope of Work is as described in the Special Provisions (Schedule B – Appendix 1), Supplementary Specifications (Project) (Schedule B- Appendix 2), and Contract Drawings (listed below) (Schedule B – Appendix 2-A).

The lack of and/or omission of detailed specifications does not minimize the acceptable levels of service and only the best commercial practices are acceptable.

Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical Inspector, National Fire Protection Association, and any other authorities having local jurisdiction. Failure to abide by these rules and regulations will result in being immediately escorted from the work site.

S.P.3 Liquidated Damages For Late Completion

If the Contractor fails to meet the Milestone Date for Substantial Performance, or any other specified Milestone Date, as set out in Schedule C - Form of Quotation, as may be adjusted pursuant to the provisions of the Contract Documents, then the City may deduct from any monies owing to the Contractor for the Work:

- (1) as a genuine pre-estimate for the City’s increased costs for the Contract Administrator and their field representative caused by such delay an amount of \$100.00 per calendar day, or pro rata portion, for:

- a. each day that the Work, or portion of Work, was completed after the specified Milestone Date for that applicable Work, or portion of Work; and
 - b. each day that actual Substantial Performance is achieved after the Substantial Performance Milestone Date; plus.
- (2) all direct out of pocket costs, such as, but not limited to: the City's own staff costs; costs for safety, security, or equipment rental required; and costs for temporary surface restoration and increased temporary maintenance which may be reasonably incurred by the City as direct result of such delay; plus
- (3) any loss to the City of third-party funding which the City was to receive if the Work, or a particular portion thereof, was not completed before a Milestone Date.

If the monies owing to the Contractor are less than the total amount owing by the Contractor to the City under (1), (2) or (3) then any shortfall shall immediately, upon written notice from the City, and upon Substantial Performance, be due and owing by the Contractor to the City.

S.P.4 Consultant

The Consultant, DMD & Associates Electrical Consultants Ltd., #12 – 17358 104A Avenue, Surrey, B.C., V4N 5M3. Telephone: _____ Fax: _____ E-mail: _____, represented by: <<insert name and title of the consultant>> will be the City's representative during the performance of the Work until the Work is complete. The Consultant will advise and consult with the City. The City's instruction(s) to the Contractor may be forwarded through the Consultant.

The Consultant may periodically visit the Work site(s) to become familiar with the progress of the Work, the quality of the Work being provided and to determine if the Work is proceeding in accordance with the Contract Documents.

S.P.5 Payment Certifier

The Payment Certifier is , DMD & Associates Electrical Consultants Ltd., #12 – 17358 104A Avenue, Surrey, B.C., V4N 5M3. Telephone: _____ Fax: _____ E-mail: _____, represented by: <<insert name name of the payment certifier and title>>.

S.P.6 Project Manager

The Project Manager is City of Surrey. Telephone: _____ Fax: _____ E-mail: _____, represented by: <<insert name of project manager and title>>.

S.P.7 Schedule of Quantities and Prices

This Contract is a combination of unit prices and lump sums. Any Work item that is not implicitly described, or inferred, as being included in any regular item or optional item in the Schedule of Prices shall be included in the lump sum price proposed for 'Miscellaneous Work'.

For unit price items, the number of units for each item (i.e., quantities) as listed in the Schedule of Prices has been estimated. Actual quantities will vary. Payment will be made based on the measurement of the actual quantity of Work incorporated into the Contract.

The unit prices for each item will be applicable regardless of the variation in the actual quantity as compared to the estimated quantity. No adjustment to the unit price will be considered as a result of such variation.

S.P.8 Coordination

The Contractor will be responsible for coordinating with other contractors City forces, outside agencies and others as required throughout the Contract. While it is not an all-inclusive list of potential coordination requirements, the following list of known activities that the Contractor should be aware of when planning for coordination:

Other contractors

The Contractor will be required to coordinate their schedule and work program with the following construction activities, which will be tendered to other contractors by the City and will be construction concurrent with the Contract.

“NONE”

S.P.9 Availability of Place of Work

The Place of Work is available for the immediate commencement of the Work. The anticipated start date is April 1, 2024. The Contractor will schedule the Work accordingly.

S.P.10 Quality Assurance

The Work shall be performed by a qualified electrical Contractor who has successfully completed at least two major sports field lighting projects of the same scale and nature in the past five years. Subject to approval of the City, the Contractor may subcontract any work to be performed under this Contract. However, the election to subcontract work shall not relieve the Contractor from responsibility or liability which it has assumed under this Contract and the Contractor shall remain liable to the same extent that its liability would attach, as if the Work had been performed by the Contractor's own employees.

All materials and hardware to be supplied by the Contractor, which are not specifically described herein, shall be of suitable construction, composition and quality to achieve their intended function.

S.P.11 Job Conditions

The Contractor shall be familiar with the project location and how the existing conditions will affect their work. This is so that no misunderstanding may arise afterwards as to the character or as to the extent of the work to be done; likewise, in order to advise and acquaint themselves with all precautions to be taken in order to avoid injury to person or property of another. No additional compensation will be granted because of any unusual difficulties or City's special requests that may be encountered in the execution of any portion of the work.

S.P.12 Environmental Protection

The Contractor warrants that it will not produce or discharge in any manner or form, directly or indirectly, chemicals or toxic substances into the environment and that all equipment used will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and covenants and agrees to provide the City with an environmental plan (where applicable), acceptable to the City, which plan shall outline the procedures to be followed by the Contractor to prevent the production or discharge of chemicals or toxic substances into the environment and the actions to be taken should the discharge occur.

The Contractor will be responsible to take all necessary measures to comply with the requirements of the Federal and Provincial environmental protection agencies, City by-laws, the *Waste Management Act*, R.S.B.C. 1996, c. 482, as amended and any other applicable acts and regulations in respect to air, earth and water pollutants.

The Contractor will report to the City immediately if any hazardous or toxic materials are found or discovered. Such materials are to be left untouched and the area is to be marked and cordoned off to prevent any access to the workers and the public.

The Contractor will be responsible to establish and submit a waste disposal plan to the City for review prior to commencing the Work.

S.P.13 Safety

The Contractor shall be solely responsible for construction safety at the Place of Work as and to the extent required by applicable construction safety legislation, regulations and codes, including *Workers Compensation Act* and applicable regulations, and by good construction practice.

Safety – Fall Protection - The Contractor and any trade contractor shall include for all fall protection equipment and requirements necessary to complete scope of Work in a safe manner and in compliance with the site safety plan, which includes: Fall protection must be worn when working at a height over 6 ft. or as the hazards present necessity.

Safety – On-Site Hazards and Utilities Present – Before commencing any Work at the Place of Work, the Contractor is to make themselves aware of any and all on-site hazards including but not limited to underground and overhead utilities near to the Work area and to take every precaution necessary to eliminate any risk that may exist. If an on-site hazard exists that is causing or may cause injury to any person(s), the Contractor is to take immediate action to mitigate risk and damage, and then notify the City and the City's consultant (if any).

S.P.14 Traffic Management

The Contractor shall comply with all the requirements of applicable laws, rules, regulations, codes and orders of the City and other appropriate authorities concerned with work on streets or highways and shall post proper notices and/or signals, and provide necessary barriers, guards, lights, flagmen or watchmen as may be necessary for proper maintenance of traffic and protection of persons and property from injury or damage. All costs involved in respect to the above requirements will be deemed to be included in the Total Quotation Price.

S.P.15 Construction Access and Traffic Maintenance

The designated access to and from the construction site must be approved by the City. All construction traffic must use the designated access including heavy equipment, trucks and workers' personal vehicles.

Construction access to the Place of Work areas within existing building for workers and delivery of materials shall be designated by the City. No other existing exits or entrances shall be used by workers for access or for delivery of materials.

The Contractor shall conduct construction operations with minimum interference to adjacent roadways, sidewalks and access facilities in general and shall keep such areas free from materials, debris and equipment at all times. The Contractor shall not close or obstruct existing roadways, sidewalks, parking areas or delivery points and shall not place or store materials or park cars on same.

The Contractor shall cooperate in all ways with the City in all matters concerning necessary interference with normal operation of the Place of Work. Minimizing disruption of normal facility/site operation and vehicular movements at the Place of Work is an essential requirement of the Contract.

The Contractor shall:

- (a) Include project phasing strategies in the Construction Schedule to minimize traffic disruption on the Place of Work.
- (b) Should provide one (1) week minimum notice to the City, previous to any disruption or alteration of access to the Place of Work. The Contractor shall provide all signs, pylons and flag persons necessary to direct vehicular traffic around work in progress.
- (c) The Contractor shall maintain access to existing fire hydrants and Siamese connections and shall keep entrances and exits to existing and adjacent buildings clear at all times.

S.P.16 Proposed Substitutions

Acceptance of material specifications that are an equal or higher level of quality compared to the material specified will not be unreasonably withheld. Quotations for equipment substitutions to be made as separate line items and as additive or deductive alternates to the base equipment bid.

Evaluation of the substitutions to be made solely by the City whose decision shall be final.

S.P.17 Manuals

Installation and Operator's manuals should accompany equipment delivered. Electrical, mechanical, and plumbing booklets should be provided to the City, as per the specifications.

All manual(s) should be furnished prior to payment and delivered to the City. Failure to deliver all manual(s) that are ordered may result in non-payment until all manual(s) are received.

S.P.18 Hours of Work

Refer to the City of Surrey applicable bylaws for acceptable work hours.

No work is to be performed outside of these acceptable work hours without written approval from the City, and with approval by obtaining a noise variance if required.

All work shall conform to local bylaws, including building and parking bylaws and municipal guidelines and regulations. This includes Building Bylaws and Noise Restrictions, which will apply to all work being completed. Where work or the work schedule does not permit compliance with the Bylaws, the Contractor shall request permission from the City for special exemptions from the bylaws. No extra compensation, in any form (e.g., overtime, etc.) will be given without prior written approval from the City.

S.P.19 Damage

The Contractor will be responsible for any and all damages to property or persons and for any losses or costs to repair or remedy the Works as a result of any negligent act or omission, or misconduct in the performance of the Works and its subcontractor's Work and shall indemnify and hold harmless the City, its officers, agents and employees from all suits, claims, actions or damages of any nature whatsoever resulting therefrom unless such loss, damage, injury or loss results from or arises out of the error, omission and/or negligent acts of the City, or its officers, for subsequent correction of any such error, omission and/or negligent acts or of its liability for loss or damage resulting therefrom. Except as to professional liability, these indemnities shall not be limited by the listing of any insurance coverage.

S.P.20 Worksite Conduct

All labourers and workers, while working in and around the Newton Athletic Park, Surrey, British Columbia, and the City facilities, shall act in a professional manner. The Contractor is to enforce proper discipline and decorum among all labourers and workers on the worksite and is to control, among other things: 1) noise, including music; 2) the use of offensive language; 3) smoking or drinking of alcoholic beverages on the worksite; 4) physical violence; 5) riding in the passenger elevators; 6) thievery; and 7) the transportation of articles or materials deemed hazardous. If the City determines, in its sole discretion, that any labourer need to be removed due to his or her failure to comply with the terms of this provision, the Contractor will remove such labourers from the worksite immediately.

Alcohol and drugs are not tolerated on this site at any time including anyone deemed to be under the influence shall be escorted off site.

S.P.21 Cleanliness and Disposal of Unwanted Materials

Continuous daily clean up of the work areas shall be performed by the Contractor and trade contractor throughout the performance of the Work and will be undertaken in accordance with the Contractor's waste management plan. Clean up of waste products and debris generated by the Contractor and any trade contractor outside of the building and on the site shall be the responsibility of the Contractor. Should the City be required to clean up the work of the Contractor or trade contractor the cost of such clean up will be recovered from the Contractor.

The Contractor is to dispose of all debris, trash and unsuitable materials collected under this Contract off site. The Contractor is solely responsible for any and all damages done, or

regulations violated in the disposal of waste materials and for any other actions, which the Contractor performs.

The Contractor warrants that it will produce or discharge in any manner or form, directly or indirectly, chemicals or toxic substances into the environment and that all equipment used will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and covenants and agrees to provide the City with an environmental plan (where applicable), acceptance to the City, which plan shall outline the procedures to be followed by the Contractor to prevent the production or discharge of chemicals or toxic substances into the environment and the actions to be taken should the discharge occur.

The Contractor is responsible to take all necessary measures to comply with the requirements of the Federal and Provincial environmental protection agencies, City by-laws, the *Waste Management Act*, R.S.B.C. 1996, c. 482, as amended and any other applicable acts and regulations in respect to air, earth and water pollutants.

S.P.22 Accidents; Equipment Safety

Any and all accidents, regardless of how minor, involving another person, private property, or vehicle, shall be reported immediately to the Surrey R.C.M.P. and a report requested. The City shall also be contacted immediately and be provided a copy of any reports.

The Contractor shall assume all responsibility for damages to property or injuries to persons, including accidental death, attorneys fee and costs of defense which may be caused by Contractor's performance of this Contract, whether such performance be by itself, its subcontractor, or anyone directly or indirectly employed by Contractor or its subcontractors and whether such damage shall accrue or be discovered before or after termination of this Contract.

The Contractor's equipment operators shall maintain good safety and driving records, and use extreme caution during the performance of the Work.

S.P.23 Permits and Fees

The Contractor is to secure and pay for any additional permits, and governmental fees, licenses and inspection necessary for proper execution and completion of the Work which is customarily secured after execution of an agreement and which is legally required. The Contractor is to comply with and give notices required by laws applicable to performance of the Work.

S.P.24 Final Completion and Payment

When the Work is finally complete and the Contractor is ready for a final inspection, the Contractor is to notify the City and the Consultant, in writing. Thereupon, the Consultant will perform a final inspection of the Work. If the Consultant confirms that the project is complete including all deficiencies, is in full accordance with this Contract and the Contractor has performed all of its obligations, is hereby entitled to submit for final payment, subject to the *Builders Lien Act*.

S.P.25 Workmanship

- (a) General: Workmanship shall be of best quality, executed by workers experienced and skilled in respective duties for which they are employed. Do not employ any unfit person or anyone unskilled in their respective duties. The City reserves the right to dismiss for site, workers deemed incompetent, careless, insubordinate or otherwise objectionable. Decisions as to quality of fitness of workmanship in cases of dispute rest solely with the City, whose decision shall be final.
- (b) Coordination: Ensure cooperation of workers in laying out work. Maintain efficient and continuous supervision.
- (c) Protection of Work in progress: The Contractor is to adequately protect Work completed or in progress. Work damaged or defaced due to failure in providing such protection is to be removed and replaced, or repaired, as directed by the City at no cost to the City.

Should any dispute arise regarding the quality of the workmanship, materials or products used in the performance of the Work, the final decision regarding the acceptable quality of the workmanship, and fitness of the materials and products rests strictly with the City.

Additionally, all Works required hereunder will be performed as promptly as possible, and in any event within the time stated by the City, and such Work will be subject to approval and acceptance of the City, but such approval and acceptance will not relieve the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly remedied by the Contractor on demand, without cost to the City.

- END OF PAGE -

SCHEDULE B – APPENDIX 2 - SUPPLEMENTARY SPECIFICATIONS – (PROJECT)

Supplementary Specifications may be viewed and/or obtained at the Managed File Transfer Service (MFT) link noted below. Printing will be the sole responsibility of the Contractor.

In the URL, or address field at the top, enter the following address: <https://mft.surrey.ca/> and hit “enter”.

Enter “surreybid” as the Username, “Welcome” as the password and then click “Login”

<https://mft.surrey.ca/>

Login ID: surreybid

Password: Welcome

Folder: 1220-040-2024-005

SCHEDULE B - APPENDIX 2-A – CONTRACT DRAWINGS – (PROJECT)

Contract Drawings may be viewed and/or obtained at the Managed File Transfer Service (MFT) link noted below. Printing will be the sole responsibility of the Contractor.

In the URL, or address field at the top, enter the following address: <https://mft.surrey.ca/> and hit “enter”.

Enter “surreybid” as the Username, “Welcome” as the password and then click “Login”

<https://mft.surrey.ca/>

Login ID: surreybid

Password: Welcome

Folder: 1220-040-2024-005

SCHEDULE B – APPENDICES 3 THROUGH 8

Information from Schedule C of the RFQ will be inserted at the time of the award of the Contract:

- Appendix 3 Schedule of Quantities and Prices
- Appendix 4 Construction Schedule
- Appendix 5 Key Personnel, Sub-Contractors, and Material Suppliers

The following forms to be included at the time of the award of the contract:

- Appendix 6 City of Surrey Project Completion Deliverables Worksheet
- Appendix 7 Prime Contractor Designation
- Appendix 8 Contractor Health & Safety Expectations (Responsibility of Contractor(s))

SCHEDULE B – APPENDIX 9 – STATUTORY DECLARATION

CANADA) IN THE MATTER OF A CONTRACT ENTERED
) INTO BETWEEN THE CITY OF SURREY (THE
) "OWNER") AND [INSERT CONTRACTOR
) NAME] (THE "CONTRACTOR") IN
) CONNECTION WITH CONTRACT No.: 1220-
) 040-2024-005 DATED [MONTH DAY, YEAR]
) NEWTON ATHLETIC PARK TENNIS COURT
) LIGHTING UPGRADES
)
PROVINCE OF BRITISH COLUMBIA)

TO WIT:

I, _____,
(officer of company, sole proprietor or partner)

of [INSERT CONTRACTOR NAME] in the Province of British Columbia do solemnly declare

1. that I am the authorized signatory of [INSERT CONTRACTOR NAME] and that I have personal knowledge of the matters herein declared and that I am duly authorized to make this Declaration.
2. that all employees, subcontractors and suppliers used in connection with the Work have been full paid and satisfied by the Contractor with the exception of normal holdbacks, and that all fees and assessments have been paid, and that there is no claim outstanding or pending in respect of the Work carried out and that no lien has been filed against the *Owner's* Lands or against any Products or equipment used in connection with the Work or Work done or materials supplied under the Contract.

AND I MAKE THIS SOLEMN DECLARATION, conscientiously believing it to be true and knowing that it is of the same force and effect as if made under oath and by virtue of the Canada Evidence Act.

DECLARED before me at _____)
in the Province of British Columbia,)
this _____ day)
of _____, A.D. 202_.)

Signature

_____)
A Commissioner for taking Affidavits for British Columbia
A Notary Public in and for the Province of British Columbia

SCHEDULE B – APPENDIX 10 – NOTICE OF CERTIFICATION OF COMPLETION

Form 2

Builders Lien Act

(Section 7 (4))

Notice of Certification of Completion

Notice: Re City of Surrey, Contract 1220-040-2024-005 Newton Athletic Park Tennis Court Lighting Upgrades

Take notice that on _____ **[date]** a certificate of completion, or court order to that effect, was issued with respect to a contract (or subcontract) between:

CITY OF SURREY

13450 – 104 Avenue
Surrey, B.C., CANADA, V3T 1V8

(the “**OWNER**”)

and

<<INSERT CONTRACTOR NAME>>

<<insert address>>

(the “**CONTRACTOR**”)

in connection with an improvement on land described as follows:

Newton Athletic Park Tennis Court Lighting Upgrades

All persons entitled to claim a lien under the *Builders Lien Act* and who performed work or supplied material in connection with or under the contract are warned that the time to file a claim of lien may be abridged and section 20 of the Act should be consulted.

SCHEDULE B – APPENDIX 11 – CERTIFICATE OF COMPLETION

Form 3

Builders Lien Act

(Section 7 (10))

Certification of Completion

Contract Title: Newton Athletic Park Tennis Court Lighting Upgrades

Reference No.: 1220-040-2024-005

Date of Issue: _____, 2024.

I _____ [name of payment certifier], of _____ [address], British Columbia, certify that, for the purposes of the *Builders' Lien Act*, the following contract or subcontract was completed on _____ [month, day, year]:

Street address or other description of the land affected by the improvement:

Brief description of the improvement: _____

Brief description of the contract or subcontract, including the date of the contract and the names of the parties to it:

Certified by:

Per: _____ [signature of payment certifier]

Dated: _____ [month, day, year]

SCHEDULE B – APPENDIX 12 – POST COMPLIANCE FORM

Please complete this form and promptly fax to 604-599-0956. Note that any delays in the posting of this Certificate of Completion or in the return of this form may affect the scheduling of the Holdback release.

Contract Title: Newton Athletic Park Tennis Court Lighting Upgrades

Reference No.: 1220-040-2024-005

As outlined in the Builders Lien Act, Section 7 (4) (c), the Certificate of Completion must be posted “in a prominent place on the improvement.” For contracts that do not have a clearly identified work site (e.g., Maintenance Contracts), the Contractor shall prominently post the notice in their office.

The Certificate of Completion has been posted:

(detailed description of posting location, including address)

On: _____
(date of posting)

I confirm that the above statements are correct:

(Signature)

(Date)

Print Name

Contractor



SCHEDULE C – FORM OF QUOTATION

RFQ Title: Newton Athletic Park Tennis Court Lighting Upgrades

RFQ No: 1220-040-2024-005

CONTRACTOR

Legal Name of Contractor: _____

Contact Person and Title: _____

Business Address: _____

Business Telephone: _____

Business Fax: _____

Business E-Mail Address: _____

TO:

CITY OF SURREY

City Representative: Sunny Kaila, Manager, Procurement Services

Email for PDF Files: purchasing@surrey.ca

1. If this Quotation is accepted by the City, a contract will be created as described in:
 - (a) the Contract;
 - (b) the RFQ; and
 - (c) other terms, if any, that are agreed to by the parties in writing.

2. Capitalized terms used and not defined in this Quotation will have the meanings given to them in the Contract and RFQ. Except as specifically modified by this Quotation, all terms, conditions, representations, warranties and covenants as set out in the Contract and RFQ will remain in full force and effect.

3. I/We have reviewed the sample Contract (Schedule B). If requested by the City, I/we would be prepared to enter into the sample Contract, amended by the following departures (list, if any):

Section

Requested Departure(s) / Alternative(s)

4. The City requires that the successful Contractor have the following in place **before providing the Work**:

- (a) Workers' Compensation Board coverage in good standing and further, if an "Owner Operator" is involved, personal operator protection (P.O.P.) will be provided, Workers' Compensation Registration Number _____;
- (b) Prime Contractor qualified coordinator is Name: _____ and Contact Number: _____;
- (c) Insurance coverage for the amounts required in the proposed Contract as a minimum, naming the City as additional insured and generally in compliance with the City's sample insurance certificate form available on the City's Website at www.surrey.ca. search [Standard Certificate of Insurance](#);
- (d) City of Surrey or Intermunicipal Business License: Number _____;
- (e) If the Contractor's goods and services are subject to GST, the Contractor's GST Number is _____; and
- (f) If the Contractor is a company, the company name indicated above is registered with the Registrar of Companies in the Province of British Columbia, Canada, Incorporation Number _____.

As of the date of this Quotation, we advise that we have the ability to meet all of the above requirements **except as follows** (list, if any):

Section	Requested Departure(s) / Alternative(s)

5. The Contractor acknowledges that the departures it has requested in Sections 3 and 4 of this Quotation will not form part of the Contract unless and until the City agrees to them in writing by initialing or otherwise specifically consenting in writing to be bound by any of them.

Changes and Additions to Specifications and Scope:

6. In addition to the warranties provided in the Contract, this Quotation includes the

7. I/We have reviewed the RFQ, Schedule A – Scope of Work and Contract Drawings. If requested by the City, I/we would be prepared to meet those requirements, amended by the following departures and additions (list, if any):

Section	Requested Departure(s) / Alternative(s)

SCHEDULE OF QUANTITIES AND PRICES

8. The Contractor offers to supply to the City of Surrey the Goods and Services for the prices plus applicable taxes as follows:\

F.O.B. Destination	Payment Terms: A cash discount of ____% will be allowed if invoices are paid within ____ days, or the ____ day of the month following, or net 30 days, on a best effort basis.	Ship Via:
Item #	Item Name	Amount
1.	<p>The Contractor will provide all labour, materials, equipment and plant and all other relevant services necessary for the performance of the Work as stated in the specifications and drawings, at Newton Athletic Park Tennis Court Lighting at 7395 – 128th Street Surrey, B.C.</p> <p>The detailed scope of Work is as described on the Contract Drawings (Schedule B – Appendix 2-A), Special Provisions (Schedule B – Appendix 1), and Supplementary Specifications (Project) (Schedule B- Appendix 2).</p> <p>Note: All Overhead costs, general conditions and profit are to be included in the above amount(s).</p>	\$ _____
		Subtotal: \$
		GST (5%): \$
CURRENCY: Canadian	TOTAL QUOTATION PRICE: \$	

List of Optional Prices:

9. The following is a list of Optional Price(s) to the Work and forms part of this RFQ, upon the acceptance of any or all of the Optional Price(s). The Optional Prices are an addition to the Total Quotation Price and do not include GST. DO NOT state a revised Total Quotation Price.

Description of Optional Prices	Addition
OP-1A: Repair damaged conduit under boulevard	\$
OP-1B: Replace damaged conduit under boulevard	\$
OP-2A: Repair damaged conduit under asphalt	\$
OP-2B: Replace damaged conduit under asphalt	\$

List of Separate Prices:

10. The following is a list of Separate Price(s) to the Work and forms part of this RFQ, upon the acceptance of any or all of the Separate Price(s). The Separate Prices are an addition to the Total Quotation Price and do not include GST. DO NOT state a revised Total Quotation Price.

Description of Separate Price Items	Addition
SP-1. Performance Bond at 50% of total contract value: CCDC 221 (latest Preferred)	\$
SP-2. Labour and Material Payment Bond at 50% of total contract value: CCDC 222 (latest Preferred)	\$

Force Account Labour and Equipment Rates:

11. Contractors should complete the following tables setting out the all-inclusive hourly labour rates including Overhead and profit for approved extras/credits for all applicable categories of labour (use the spaces provided and/or attach additional pages, if necessary):

Table 1 – Hourly Labour Rate Schedule for Services:

Labour Category	Straight Time/hr (Plus GST)	Overtime Rate/hr (Plus GST)
.1 Superintendent	\$	\$
.2 Foreman	\$	\$
.3 Journeyman	\$	\$
.4 Apprentice	\$	\$
.5 Skilled Labourer	\$	\$

Table 2 – Hourly Equipment Rate Schedule:

No.	Equipment Description (<i>State</i>)	Hourly Equipment Rate
		\$
		\$

Preliminary Construction Schedule:

12. Contractors should provide a preliminary construction schedule, with major item descriptions and time:
- (a) Commence the Work on or before: **April 1, 2024;** and
 - (b) to achieve Substantial Performance of the Work on or before: **June 14, 2024.**

Contractor should provide a Microsoft Project (or similar) schedule outlining the Critical Path and should include all major phases of the Work and indicate start and substantial completion dates for each.

ACTIVITY	Time from Notice to Proceed in Days									
	10	20	30	40	50	60	70	80	90	100
SAMPLE										

Proposed Disposal Site: _____

Key Personnel & Subcontractors:

13. Contractors should provide information on the background and experience of all key personnel proposed for the performance of the Work (use the spaces provided and/or attach additional pages, if necessary):

Name: _____

Experience: _____

Dates: _____

Project Name: _____

Responsibility: _____

Responsibility: _____

14. Contractors should identify subcontractors, if any, the Contractor intends to use for the performance of the Work, describe the portion of the Work proposed to be subcontracted and a description of the relevant experience of the subcontractor, using a format similar to the following:

<i>Subcontractor Services</i>	<i>Subcontractor Name</i>	<i>Years of Working with Contractor</i>	<i>Business Telephone Number and Business Email Address</i>

The City reserves the right of approval for each of the subcontractors and material suppliers. The Contractor will be given the opportunity to substitute an acceptable subcontractor and material supplier, if necessary.

Experience, Reputation and Resources

15. Contractors should provide information on their relevant experience and qualifications for the performance of the Work similar to those required by the Contract (use the spaces provided and/or attach additional pages, if necessary):

16. Contractors should provide references for work performed by your firm of a similar nature and value (name and telephone number). The City's preference is to have a minimum of three references. Previous clients of the Contractor may be contacted at the City's discretion (use the spaces provided and/or attach additional pages, if necessary)

17. I/We the undersigned duly authorized representatives of the Contractor, having received and carefully reviewed the RFQ and the Contract, submit this Quotation in response to the RFQ.

This Quotation is executed by the Contractor this _____ day of _____, 2024.

CONTRACTOR

I/We have the authority to bind the Contractor.

(Legal Name of Contractor)

(Signature of Authorized Signatory)

(Signature of Authorized Signatory)

ATTACHMENT 1 – CITY OF SURREY PROJECT COMPLETION DELIVERABLES WORKSHEET

Project Name: Newton Athletic Park Tennis Court Lighting Upgrades

Project Address: _____

Date: _____

End of Project Walk-through: _____

End of Project Walk-through: _____

City Representative: _____

Contractor/Contractor Rep: _____

Department: _____

Company Name: _____

Contact phone number: _____

Contact phone number: _____

Fax number: _____

Fax number: _____

A. BUILDING PERMITS – CLOSED OUT

- Architectural
- Electrical
- Mechanical / Plumbing
- Structural
- Other

B. O&M MANUALS RECEIVED

**Shop Drawings to be included in O&M Manuals*

Architectural

- 1 Electronic (PDF) file
- 2 Hardcopies

Electrical

- 1 Electronic (PDF) file
- 2 Hardcopies

Mechanical

- 1 Electronic (PDF) file
- 2 Hardcopies

Other(s)

- 1 Electronic (PDF) file
- 2 Hardcopies

C. PROJECT CLOSE-OUT

- Project Summary Report
- Substantial Completions
- Deficiencies List
- Transfer of Utilities (Hydro/Teresan) Notify City of Surrey (604-591-4804)
- Asset Inventory Forms including HVAC
- TCA Cost Summary Finance, & Warranty Information sheets & Project summary with graphics
- Final Occupancy Certification
- All documentation/correspondence pertaining to the project (File Share Device)

D. FALL PROTECTION / RESTRAINT SYSTEM

- Complete
- Wall plaques displayed as required
- 1 (PDF) containing the Fall Protection Safety System

Signed: _____

City Representative

Internal Representative

E. AS-BUILT DRAWING SUBMITTALS

Architectural

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

Civil

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

Electrical

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

Fire Protection

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

Landscaping

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

Mechanical / Plumbing

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

Structural

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

Other:

- 1 Set of AutoCAD As-Built DWG files
- 1 Set of PDF As-Built drawings
- 1 Set of paper construction drawings

F. FIRE SAFETY PLAN

- Complete
- Wall plaques displayed throughout facility
- 1 Electronic (PDF) file of the fire safety plan
- 2 paper copies of the fire safety plan

Contractor Representative

Fire Chief/ Representative

ATTACHMENT 2 – PRIME CONTRACTOR DESIGNATION

LETTER OF UNDERSTANDING

As per the requirements of the *Workers' Compensation Act*, R.S.B.C. 2019, Chapter 1, Part 2, Division 4, Section 24 and 25 which states:

Coordination of multiple-employer workplaces

24 In this section:

“**multiple-employer workplace**” means a workplace where workers of 2 or more employers are working at the same time:

“**prime contractor**” means, in relation to a multiple-employer workplace,

- (1) The prime contractor of a multiple-employer workplace must
 - (a) ensure that the activities of employers, workers and other persons at the workplace relating to occupational health and safety are coordinated, and
 - (b) do everything that is reasonably practicable to establish and maintain a system or process that will ensure compliance with this Part and the regulation in respect to the workplace.
- (2) Each employer of workers at a multiple-employer workplace must give to the prime contractor the name of the person the employer has designated to supervise the employer's workers at that workplace.

By signing this Agreement, the Contractor accepts all responsibilities of a prime contractor as outlined in the *Workers' Compensation Act*, and WorkSafeBC OH&S Regulation.

As a Contractor signing this Prime Contractor Designation form with the City of Surrey (the “owner”), you are agreeing that your company, management staff, supervisory staff and workers will comply with the *Workers' Compensation Board (WCB) Occupational Health and Safety Regulation* and the *Workers' Compensation (WC) Act*.

Any WorkSafeBC OH&S violation by the prime contractor may be considered a breach of contract resulting in possible termination or suspension of the agreement and/or any other actions deemed appropriate at the discretion of the City.

Any penalties, sanctions or additional costs levied against the City, as a result of the actions of the prime contractor are the responsibility of the prime contractor.

The Contractor acknowledges having read and understood the information above.

By signing this Prime Contractor Designation form, the Contractor agrees as a representative of the firm noted below, to accept all responsibilities of the prime contractor for this project.

The Contractor understands and accepts the responsibilities of the prime contractor designation in accordance with the *Workers' Compensation Act* while contracted by the City of Surrey for project and will abide by all *Workers' Compensation Board Regulation* requirements.

Project File No.: 1220-040-2024-005

Project Title and Site Location: Newton Athletic Park Tennis Court Lighting Upgrades

Prime Contractor Name: _____

Prime Contractor Address: _____

Business Telephone/Business Fax Numbers: Phone: _____ Fax: _____

Name of Person in Charge of Project: _____

Name of Person Responsible for Coordinating Health & Safety Activities: _____

Phone: _____

Prime Contractor Signature: _____ Date: _____

Please return a signed copy of this memo to the City of Surrey, Finance Department, Procurement Services Section, 13450 – 104 Avenue, Surrey, British Columbia, V3T 1V8

If you have any questions, please contact the City of Surrey, Manager Occupational Health & Safety at 604-591-4658.

ATTACHMENT 3 – CONTRACTOR HEALTH & SAFETY EXPECTATIONS

RESPONSIBILITY OF CONTRACTOR(S)

The City of Surrey strives to maintain a safe work environment for employees and contractors and insists upon the enforcement of safe practices and procedures in all premises and in all work activities. It is essential that all contractors and their employees and sub-contractor(s) perform in the same manner. It is every employer and contractor's responsibility to ensure that staff and public are protected from workplace hazards.

As a contractor to the City of Surrey, you are expected to conform to the requirements of the Workers' Compensation Act, the WorkSafeBC Occupational Health and Safety Regulation and to all provincial and local laws and regulations. The City of Surrey Building Owner, Project Manager, and the Manager, Occupational Health & Safety or designate have the authority to order an unsafe act to cease or to have an unsafe piece of equipment removed from the premises or, in extreme situations, to shut down a job entirely. Any City of Surrey Employee that observes a safety infraction by a contractor performing work for the City of Surrey should bring it to the attention of a manager immediately or Occupational Health & Safety (604-591-4131).

The following information is provided as typical City of Surrey requirements but does not relieve the contractor from complying with all applicable local and provincial laws, regulations and bylaws.

PERSONNEL

1. You are expected to inform your employees of any potential hazard in the workplace and advise of appropriate action to be taken should a hazard be found or a fire or accident occur.
2. Contractors will restrict persons invited on the premises to employees only. No families or friends are permitted.
3. The contractor will advise the City of any on-site accidents involving the contractor's employees, or injuries to others caused by the contractor's business.

SAFETY MANAGEMENT SYSTEM

1. Contractors will ensure their employees utilize proper safety equipment and clothing as required for job site activities.
2. Contractors must follow and have on site proper written safe work procedures for hazardous work, e.g. Fall protection, confined space entry, hot work, lockout, excavations and shoring, traffic management, etc.
3. Contractor must identify workplace hazards and implement suitable controls to decrease the risk.
4. Contractor must provide safety training and education to staff and have training records available for review.
5. Contractor must have a health & safety program for its workers and sub-contractors.
6. Contractor will provide appropriate First-Aid coverage for their workers and subcontractors.
7. Contractor must forward a weekly work task list prior to work commencement to the coordinator.
8. The qualified safety coordinator must participate in the City of Surrey OHS Orientation or

attend the Prime Contractor's Orientation.

WORK AREAS –City Facilities

No work by contractors shall occur in any area without prior consent of the City of Surrey Manager, Civic Facilities or their designated representative. Work during normal business hours of the City shall not create undue noise, smells or otherwise unduly disturb the work of City of Surrey staff or the public. If an activity requires that a disturbance is likely, the contractor shall whenever possible only do that work outside normal business hours.

All activities that create a hazard (i.e., work from a ladder, removal of a floor tile, emission of VOC's, etc.) to persons outside the contractor's supervision shall have warning devices, delineation or barriers, sealed spaces, etc. as would normally be required to protect any person from that hazard.

SAFETY ATTITUDE

Your safety record and attitude are important criteria used to judge your qualification for future bidding on solicitations with the City of Surrey. You can help ensure employee safety and your eligibility for future business with the City if you exhibit and practice a "Safe Work - Safe City" attitude.

The City of Surrey is concerned about the health, safety and wellbeing of all employees and contractors. It is essential we maintain a healthy, safe and productive work environment.

All Employees & Contractors:

It is everyone responsibility to:

- know and comply with WorkSafeBC regulations
- follow established safe work procedures
- immediately report any work-related injury to his/her supervisor; and to the city representative
- not remain on the work site while his/her ability to work is in any way impaired
- report unsafe acts and conditions to their supervisor
- correct unsafe conditions immediately whenever it is possible to do so
- take reasonable care to protect your health & safety and the health and safety of other persons who may be affected by your acts or omissions at work

An employee must refuse to work if continuing to do so would endanger the health and safety of the employee, fellow employees, or others. The worker must immediately report the circumstances of the unsafe condition to his or her supervisor or manager. If the unsafe condition is not remedied or the issue is not resolved the Manager, Occupational Health & Safety must be contacted.

GENERAL RULES

1. For all secured worksites, contracted workers are required to sign in and sign out each day

2. (Access cards may be issued – a worker may need to provide an Identification document (i.e. Driver's License) in exchange).
3. Personal protective equipment, as determined by the City, through consultation with the Contractors Health and Safety Representatives must be worn when and where required. (Hard Hats, Safety Footwear, Safety Vests and Safety Glasses must be worn on active construction sites. Hearing Protection must be worn when noise levels are above 85dBA.)
4. Horseplay, gambling and the use of alcohol or narcotics will not be tolerated.
5. No Smoking within 7.5M of a City owned buildings door exits, windows and vents.
6. Report **ALL** injuries to your supervisor immediately and notify the City's site representative.
7. Report any unsafe conditions, including someone under the influence or hazards, which may allow an injury to occur to you, a fellow worker, or others on the worksite.
8. Report any property damage, regardless of how minor.
9. Restricted and controlled products will be labeled, used and stored in accordance with the associated regulations, e.g., WHMIS. Follow all procedural instructions when using or handling hazardous materials/controlled products and ensure that all containers of hazardous/controlled product materials are properly labelled and stored in designated areas.
10. Obey all posted signs and notices. Do not venture into areas that you are not authorized to enter.
11. Always use the correct posture when lifting and get assistance if the weight is excessive.
12. Do not work within the limits of approach to high voltage equipment.
13. If working at heights greater than 10 feet a Fall Protection system must be in place. The appropriate Fall Protection equipment must be worn at all times. If working at 25 feet or higher, that is not protected by permanent guardrails, a written workplace fall protection plan must be developed.
14. Housekeeping (Orderliness and good housekeeping are basic requirements and must be maintained at all times):
 - a. Aisles are to be kept clear at all times.
 - b. Individual work areas are to be kept clean and tidy. All materials, tools, products and equipment are to be kept in their designated areas.
 - c. Liquid spills are to be cleaned up immediately to prevent slips and falls.
 - d. Accumulation of oily rags, combustible refuse or similar fire hazards will not be tolerated.
15. Fire Prevention:
 - a. Become familiar with surroundings and emergency exit.
 - b. Ensure aisles and exits are not blocked at any time.
 - c. Anytime a fire extinguisher is used, report it immediately to your supervisor, so that it can be recharged.
16. Equipment Operation (Any equipment, which could create a hazard, must be maintained in good condition):
 - a. Equipment must not be repaired, adjusted or operated unless by a "competent person" who understand the safe operating procedures.
 - b. Always be aware of the use and location of the "EMERGENCY STOP" button, if

- equipment is so equipped, before using the equipment.
- c. Loose clothing, jewelry and long hair must be secured to prevent becoming entangled with equipment.
 - d. The Operator must check all safety devices on equipment before operation.
 - e. All equipment must be turned off and the appropriate "lock-out" procedure followed, prior to repairs, cleaning, adjustment or lubrication.
 - f. Radio/I-pod Headphones are not allowed to be worn during regular work operations.
 - g. All ladders must be of an approved type and length. Unacceptable ladders must be removed immediately from the premises.
 - h. All vehicles and equipment on City property must be kept in safe mechanical condition at all times and be operated only by persons with a valid driver's license and/or proper training and qualifications.
 - i. Contractors will not operate any equipment, valves, switches, etc., which are part of the City's operation, unless specific permission is received from the Department Representative.
17. Ground Disturbance –Every time you dig in the ground, with a shovel or mechanized equipment, you run the risk of loss of life or damage to property if you hit any of the many buried cables, conduits, gas or oil pipelines and/or other underground facilities that serve our city. BC One Call Must be called and a ticket obtained prior to commencing any ground disturbance activities.
18. An Exposure Control Plan and written Safe Work Procedures and must be accessible for work tasks that involve handling or disturbing Asbestos (ie. AC pipe), Lead (ie. paint) or Silica (ie. concrete) containing products.

This document does not replace the Workers' Compensation Act or WorkSafeBC OH&S regulation. Each individual Contractor must have specific health and safety safe work rules and procedures that apply to their work tasks. Each Contractor must comply with the Workers' Compensation Act and WorkSafeBC Occupational Health & Safety Regulation and to provincial, and local laws and regulations. If a contractor is unable to comply they must bring this to the attention of their qualified safety representative and to the Prime Contractor safety representative immediately.

Authorized Signature: _____

Name: _____
(Please Print)

Date: _____

ATTACHMENT 4 – GEOTECHNICAL INVESTIGATION REPORT



114-2433 Dollarton Highway
North Vancouver, BC V7H 0A1

604-770-0355
info@terrane-group.com

DMD & Associates Electrical Consultants Ltd.,
12-17358 104A Ave,
Surrey, BC
V4N 5M3

October 18th, 2023
6770-TEG

Attention: Auburn Leung, P.Eng.

Re: Newton Athletic Park – Tennis Court Lighting Retrofit
7395 128th Street, Surrey BC

Geotechnical Investigation Report

1.0 INTRODUCTION and BACKGROUND INFORMATION

We are pleased to provide this report with respect to the Newton Athletic Park Tennis Court Lighting Retrofit project. The purpose of this report is to summarize the findings of the site and project specific investigation; and to provide all geotechnical recommendations for the proposed lighting pole design.

Our office has been provided with a three-page Tennis Court Lighting drawing package prepared by DMD & Associates Electrical Consultants Ltd., (DMD), dated February 15 2023. The drawing package includes a site plan indicating the locations of the proposed lighting poles.

2.0 SITE DESCRIPTION and PROJECT DESCRIPTION

We understand that the existing wooden lighting poles at the tennis courts currently, are to be upgraded to new lighting poles with precast concrete foundations. The proposed retrofit will include the installation of nine new lighting poles (T1 to T9). Eight lighting poles are to be located around the perimeter of the tennis court and one within the approximate centre of the tennis courts.

The site is located within Newton Park in Surrey. Currently there are eight tennis courts, surrounded by a chain link fence. Surrounding the tennis courts, is 128 Street to the east, a drainage ditch and grass area to the south, a parking area of the west, and a driveway for the park to the north.

The tennis court surface is comparatively flat, at an elevation of 89 m. To the south of the tennis courts, the site slopes from an elevation of 89 m down to an elevation of 87 m, at the base of the drainage ditch. The areas to the north, east and west gently slope away from the tennis courts down to an elevation of about 88.5 m. These elevations are taken with respect to the City of Surrey's GIS software 'COSMOS' and we have assumed all these elevations are with respect to the Geodetic Datum.

At this time we have not been provided with the structural design drawings or loading conditions for the proposed lighting pole foundations. However, from our experience with these types of projects, we envisage that the proposed foundations will be 'drilled pier' type of deep foundation. These type of foundations typically include an embedded precast base, that is supported by the natural soil at the bottom, and the concrete base is surrounded with concrete.

The performance of these lighting structures would be adversely affected by foundation settlement or rotation and thus they are considered to be settlement sensitive structures.

| TERRANEGROUP.COM |

| **RESPONSIVE** | **PROFESSIONAL** | **PRACTICAL** |



3.0 SITE INVESTIGATION

3.1 Methodology

A desktop study was also conducted and included review of available geological and geotechnical information of the area, and review of local surficial geology and topographical maps. These maps indicate that the expected subsurface soil materials in this area is a deposit of sand, silt and clay of marine origin. This unit of soil includes sediments with variable bearing capacities depending of whether or not they were overridden by the glaciers.

Prior to completing the investigation, a BC one call was carried out, and a utility locate specialist 'cleared' the testhole locations of underground services.

The subsurface investigation was carried out and included drilling five testholes (TH-01 to TH-05) again adjacent to each of the accessible proposed lighting pole foundation locations. Dynamic Cone Penetrating Test (DCPT) soundings were completed immediately adjacent to TH-01, TH-03 and TH-05 and thus the data from these tests are presented on the appropriate testhole log.

Testholes were completed using a truck mounted drill rig, equipped with solid stem flight augers. During the subsurface investigation, soil was visually logged and classified by an engineer from our office and select samples were taken for further laboratory analysis and classification. The testholes were immediately backfilled with excavated materials.

The DCPT sounding is a penetration test methodology that includes cone dimensions specific to the local geotechnical community. The dimensions of the cone and the associated driving hammer weight and drop distance are such that the result is a "Blow Count" resistance or "N value", which is considered to be equivalent to a Standard Penetration Test (SPT) blow count "N value" that is 60% efficient, thus the test presents " N_{60} " blow count values.

A testhole location plan and detailed testhole logs from the site investigation are attached following the text of this report.

3.2 Subsurface Conditions - Soil

Generally, a surficial thin veneer of fill materials was encountered at each of the testhole locations. The fill encountered at TH-01, TH-02, TH-03 and TH-05 consisted of a dark brown to black, silty sand, with intermixed organic material and intermixed rootlets. At TH-04, 75 mm thickness of asphalt was present at the ground surface of the testhole. The asphalt was underlain by 75 mm of 'road base' fill material, consisting of angular sand and gravel. Below the road base a 0.75 m thickness of black to dark brown silt, with intermixed wood waste was encountered.

Below the surficial fill, the testholes were underlain by moderate to thickly bedded layers of silt, sandy silt, sand, and silty sand. These materials varied in color between light brown to light grey, and particle size.

A very dense, silty sand to sandy silt, till material was encountered at each of the tests at depths between 0.76 m and 3.05 m. Within this material the DCPT sounding blow counts would achieve greater than 50 blows/ft, and generally this material was very difficult to drill through.

The detailed soil logs indicating the soil conditions at each testhole location are attached following the text of this report.



3.3 Subsurface Conditions - Groundwater

A "static" or groundwater table was not observed during the drilling program, and the groundwater table is envisaged to be well below the depth of interest for this project.

However, at some testholes, the soil was observed to be damp at the till interface. It is envisaged that this may be due to 'perched' groundwater.

It should be noted that the static groundwater level, or the water table, is defined as the level at which the subsurface is saturated with water, and where the groundwater pressure is equal to atmospheric pressure. The groundwater level can vary fluctuate due to many factors such as seasonal precipitation, evaporation, and pumping of groundwater.

However, perched groundwater may be present during or soon after precipitation. Perched groundwater refers to localized and transient condition, whereby a water table exists in an isolated zone within the subsurface. Typically, perched groundwater occurs when a low permeability or impermeability layer, such as Till, silt, or bedrock is present above the groundwater level, inhibiting the vertical water movement. Typically, the perched groundwater will move laterally along this comparatively impermeable layer. Perched groundwater is often associated with heavy rainfall or surface runoff .

4.0 DISCUSSION and RECOMMENDATIONS

4.1 General

From a geotechnical viewpoint, the natural undisturbed subgrade material encountered at the testhole locations is considered to be well suited to support the proposed lighting pole foundations and project, provided that the following recommendations are incorporated into the design and construction.

Again, at this time we do not know the loading conditions of the proposed lighting poles. However, the following recommendations are based on the site investigation and from our experience on other similar type of developments.

4.2 Deep Foundations

It is envisaged that the lighting pole foundations will be 'drilled pier' type foundations, complete with a precast base surrounded by concrete.

The precast base should be placed on the suitable, natural, undisturbed subgrade material. Any loosened, softened, disturbed, organic, or deleterious material should be removed, prior to placing the precast base or pouring concrete.

Settlement of end-bearing, pile supported foundations, under serviceability loading conditions, designed in accordance with the following recommendations should be less than one inch.

It is recommended that foundations are supported on the natural, till, soil material. The till material is suitable to support foundations designed on a Serviceability Limit States (SLS) end design bearing pressure of 250 kPa or 5,000 psf. The above design bearing pressure may be doubled for short term transient loading conditions and under Ultimate Limit States Design.

The soil types and parameters encountered at each base location are provided in Table 1 below for the proposed light poles. We do not recommend relying on the loose, silty sand fill materials encountered at the surface. For lighting pole locations T4, T5, T6 and T9, we have provided soil recommendations with respect to the nearest testholes. These soil parameters should be confirmed during installation.

Table 1 – Testhole Locations, Soil Type and Recommended Geotechnical Design Parameters

Testhole	Lighting Pole Base	Soil Type	"Total" Unit Weight (kN/m ³)	Friction Angle or Shear Strength (° or kPa)	
TH-01	T3	Sandy silt to Silt	17 kN/m ³	125 kPa	
		Sand – Till like	19 kN/m ³	38°	
		Silty sand to sandy silt – Till like	18 kN/ m ³	36°	
TH-02	T2	Sand	19 kN/m ³	38°	
		Silty sand – Till like	18 kN/m ³	36°	
		Silty sand to sandy silt – Till like	18 kN/ m ³	36°	
TH-03	T1	Sand	19 kN/m ³	38°	
		Silty sand to sandy silt – Till like	18 kN/m ³	36°	
		Silty sand – Till like	18 kN/m ³	36°	
TH-04	T8	Silty sand to sandy silt– Till like	18 kN/m ³	36°	
		Silt	17 kN/m ³	125 kPa	
		Silty sandy to sandy silt – Till like	18 kN/m ³	36°	
TH-05	T7	Sand– Till like	19 kN/m ³	38°	
		Silty sand– Till like	18 kN/m ³	36°	
		Silty sand and gravel	18 kN/m ³	32°	
TH-05	T7	Silty sand to sandy silt	18 kN/m ³	32°	
		Silt	17 kN/m ³	125 kPa	
		Silty sand to sandy silt – Till like	18 kN/m ³	36°	
TH-05	T7	Silty sand – Till like	18 kN/m ³	36°	
		Interpolated Soil Parameters			
		Nearby Testhole TH-01	T4	Silt to sandy silt	17 kN/m ³
TH-01	T4	Sand– Till like	19 kN/m ³	38°	
		Silty sand to sandy silt– Till like	18 kN/ m ³	36°	
		Silty sand and gravel	18 kN/m ³	32°	
Nearby Testhole TH-05	T5 and T6	Silty sand to sandy silt	18 kN/m ³	32°	
		Silt	17 kN/m ³	125 kPa	
		Silty sand to sandy silt – Till like	18 kN/m ³	36°	
Nearby Testhole TH-04	T9	Silty sand – Till like	18 kN/m ³	36°	
		Silty sandy to sandy silt – Till like	18 kN/m ³	36°	
		Sand– Till like	19 kN/m ³	38°	
TH-04	T9	Silty sand– Till like	18 kN/m ³	36°	



As testholes were carried out around the perimeter of the tennis court, we surveyed the elevations of the testhole locations with respect to the existing tennis court surface. The site gently slopes away from the courts such that the testholes are located at elevation generally below the surface. We have included these elevations within the table below.

Table 2 – Elevation of Testholes with Respect to Existing Tennis Court Surface

Testhole	Lighting Pole Base	Elevation of Testhole with Respect to Existing Tennis Court (Approx 89 m) (m)
TH-01	T3	-0.183
TH-02	T2	-0.127
TH-03	T1	-0.480
TH-04	T8	-0.615
TH-05	T7	-0.655

4.3 Shallow Foundations

If the lighting pole foundations are to be founded on shallow pad foundations, the natural, undisturbed subgrade materials encountered at the site, are considered to be well suited to support shallow foundations. Again, any sod, topsoil, disturbed and fill materials should be suitably stripped and removed from the foundation footprint.

It is recommended that foundations supported on the natural soil material are designed using a bearing capacity of 250 kPa or 5,000 psf under Serviceability Limit States design and 500 kPa or 10,000 psf under Ultimate Limit States Design.

4.4 Engineered Fill

At this time, we do not envisage a requirement for Engineered Fill below or around the proposed lighting pole foundations. However, if this is not the case and Engineered Fill is required (for example below shallow foundations), we have provided recommendations regarding Engineered Fill below.

In the context of this report, *Engineered Fill* is defined as load bearing fill placed under settlement sensitive structures, such as foundations. Any Engineered Fill placed in support of footings or foundations should extend beyond edges of the footings, a distance at least equal to the thickness of the fill placed.

Engineered Fill should consist of clean, well graded, coarse grained granular materials with all particles passing the 150 mm sieve size designation. In the context of this report, “clean” is defined as materials having “fines” content less than 10% of all the materials that pass the maximum sand size sieve test designation.

This definition of Engineered Fill is comparatively broad and is intended to allow for many different sourced materials to be used. Appropriate compaction levels will depend on the intended use. In the sections below, we have provided recommendations regarding appropriate compaction levels. Placement of Engineered Fill should be in lifts of uniform thickness, not exceeding 300 mm.



5.0 SUMMARY and CLOSURE

It is recommended that Terrane Group is provided with the opportunity to review the lighting pole foundation design drawings to confirm that the design parameters, prior to construction.

We should be provided with the opportunity to review the subsurface soil profile and subgrade material prior to the placement of the bases, concrete or fill material.

This report has been prepared for the sole use of our client and other design consultants for this project, as described. Any use or reproduction of this report for other than the stated intended purpose is prohibited without our written permission.

We are pleased to be of assistance to you on this project and we trust that our comments and recommendations are both helpful and sufficient for your current purposes. If you would like further details or require clarification of the above, please do not hesitate to call.

For
Terrane Engineering Group Ltd.

Leah MacGillivray, EIT
Project Engineer

For
Terrane Engineering Group Ltd.
Permit to Practice #: 1001310

J. Troy Issigonis, M.Eng, P.Eng
Principal





October 18, 2023

Attachments

- Testhole Location Plan – One page
- Soil Log – Five pages



 Testhole Locations



TERRANE
GEOTECHNICAL GROUP

114 - 2433 Dollarton Highway
North Vancouver, BC, V7H 0A1
Phone: 604.770.0335

Newton Athletic Park
Tennis Court Lighting
Retrofit

7395 128 Street,
Surrey BC
V3W 2M7

Testhole
Location Plan

6770 - TEG

Scale	N/A	Date	25 SEPT 2023
Drawn	LM	Checked	TI
Design		Issued	

Figure

1 OF 1

DEPTH (m)		DEPTH (ft)	Sample	Classification	Lithology	DESCRIPTION	DCPT (N) Blows per foot	DCPT GRAPH	Notes	DEPTH (m)
PROJECT NAME: NEWTON PARK TENNIS COURT LIGHTING						SOIL LOG: TH-01				
CLIENT: DMD & ASSOCIATES ELECTRICAL CONSULTANTS LTD.										
PROJECT #: 6770-TEG						SURFACE ELEVATION (m): Approx 88 m				
DRILLING CONTRACTOR: SOUTHLAND DRILLING CO LTD.						INVESTIGATION DATE: 2023-09-26				
DRILLING METHOD: SOLID STEM AUGER						END OF TEST HOLE (m): 6.1				
DRILLING EQUIPMENT: TRUCK MOUNTED DRILL RIG						DEPTH TO WATER: -				
SAMPLING METHOD: GRAB						LOGGED BY: LM				
HAMMER WEIGHT: 140 lbs			DROP: 30 inches			PROJECT ENGINEER: JTI				
Surface Elevation: Existing Grade										
0.0	0.0					Silty SAND, intermixed organic material, rootlets, dark brown/black, damp, loose (FILL)	3	X		0.0
0.5	2.0					Sandy SILT, trace rounded gravel, light brown to light grey	2	X		0.5
1.0						SILT, trace fine grained sand, light grey, rust staining, stiff, wet	11	X		1.0
1.5						SILT, light brown, rust staining, stiff, dry	18	X		1.5
2.0						SAND, some to trace silt, some rounded gravel, occasional black rounded gravel, fine grained sand, light grey, very dense, dry (TILL)	28	X		2.0
2.5							47	X		2.5
3.0							111	X		3.0
3.5							>50 @ 4 inches			3.5
4.0						Silty SAND to sandy SILT, some coarse rounded gravel, occasional black rounded gravel, light grey, very dense, dry			Difficult to drill	4.0
4.5										4.5
5.0										5.0
5.5									Very difficult to drill - drilling becomes slower	5.5
6.0										6.0
END OF TESTHOLE										




114-2433 Dollar Inn Highway
North Vancouver, BC V7H 0A1
604-770-0355
info@terrane-group.com

RESPONSIVE | PROFESSIONAL | PRACTICAL

Rectangular Snip

DEPTH (m)		DEPTH (ft)	Sample	Classification	Lithology	DESCRIPTION	DCPT (N) Blows per foot	DCPT GRAPH	Notes	DEPTH (m)
PROJECT NAME: NEWTON PARK TENNIS COURT LIGHTING						SOIL LOG: TH-02				
CLIENT: DMD & ASSOCIATES ELECTRICAL CONSULTANTS LTD.										
PROJECT #: 6770-TEG						SURFACE ELEVATION (m): Approx 88.5 m				
DRILLING CONTRACTOR: SOUTHLAND DRILLING CO LTD.						INVESTIGATION DATE: 2023-09-26				
DRILLING METHOD: SOLID STEM AUGER						END OF TEST HOLE (m): 6.1				
DRILLING EQUIPMENT: TRUCK MOUNTED DRILL RIG						DEPTH TO WATER: -				
SAMPLING METHOD: GRAB						LOGGED BY: LM				
HAMMER WEIGHT: 140 lbs			DROP: 30 inches			PROJECT ENGINEER: JTI				
Surface Elevation: Existing Grade										
0.0	0.0					Silty SAND, intermixed organic material, rootlets, dark brown/black, damp, loose (FILL)				0.0
0.5	2.0					SAND, trace silt, trace rounded gravel, light grey to light brown, dense, damp				0.5
1.0						-Becomes silty at 1.07 m				1.0
1.5						Silty SAND, trace black rounded gravel, light grey, very dense, damp (TILL)				1.5
2.0						-Cobble layer around 1.5 m				2.0
2.5	8.0									2.5
3.0	10.0					Silty SAND to sandy SILT, some coarse rounded gravel, occasional black rounded gravel, light grey, very dense, dry to damp				3.0
3.5									Difficult to drill - soil is warm off of the auger	3.5
4.0								4.0		
4.5								4.5		
5.0	16.0							5.0		
5.5	18.0								5.5	
6.0	20.0					END OF TESTHOLE				6.0

PROJECT NAME: NEWTON PARK TENNIS COURT LIGHTING		SOIL LOG: TH-03
CLIENT: DMD & ASSOCIATES ELECTRICAL CONSULTANTS LTD.		
PROJECT #: 6770-TEG	SURFACE ELEVATION (m): Approx 88.5 m	
DRILLING CONTRACTOR: SOUTHLAND DRILLING CO LTD.	INVESTIGATION DATE: 2023-09-26	
DRILLING METHOD: SOLID STEM AUGER	END OF TEST HOLE (m): 6.1	
DRILLING EQUIPMENT: TRUCK MOUNTED DRILL RIG	DEPTH TO WATER: -	
SAMPLING METHOD: GRAB	LOGGED BY: LM	
HAMMER WEIGHT: 140 lbs	DROP: 30 inches	PROJECT ENGINEER: JTI



PROJECT NAME: NEWTON PARK TENNIS COURT LIGHTING		SOIL LOG: TH-04
CLIENT: DMD & ASSOCIATES ELECTRICAL CONSULTANTS LTD.		
PROJECT #: 6770-TEG	SURFACE ELEVATION (m): Approx 88.5 m	
DRILLING CONTRACTOR: SOUTHLAND DRILLING CO LTD.	INVESTIGATION DATE: 2023-09-26	
DRILLING METHOD: SOLID STEM AUGER	END OF TEST HOLE (m): 6.1	
DRILLING EQUIPMENT: TRUCK MOUNTED DRILL RIG	DEPTH TO WATER: -	
SAMPLING METHOD: GRAB	LOGGED BY: LM	
HAMMER WEIGHT: 140 lbs	DROP: 30 inches	PROJECT ENGINEER: JTI

DEPTH (m)	DEPTH (ft)	Sample	Classification	Lithology	DESCRIPTION	DCPT (N) Blows per foot	DCPT GRAPH				Notes	DEPTH (m)
							0-10	10-20	20-30	30-40		
0.0	0.0				Surface Elevation: Existing Grade							0.0
0.0	0.0				Asphalt - 3 inch thickness							0.0
0.0	0.0				SAND and GRAVEL FILL, angular, light grey, compact (FILL)							0.0
0.5	2.0				SILT, intermixed organic material, intermixed wood waste, black to dark brown, damp, firm (FILL)							0.5
1.0	4.0				SILT, trace sand, light grey, rust staining, stiff							1.0
1.5	6.0				Silty SAND to sandy SILT, trace to some coarse rounded gravel, light grey, very dense, damp (TILL)							1.5
2.0	8.0											2.0
2.5	10.0											2.5
3.0	12.0				SAND, trace gravel, medium grained sand, light brown, dense to very dense						Difficult to drill	3.0
3.5	14.0				Silty SAND, trace rounded gravel, light brown, very dense, damp							3.5
4.0	16.0											4.0
4.5	18.0											4.5
5.0	20.0											5.0
5.5	22.0											5.5
6.0	24.0				END OF TESTHOLE							6.0
6.5	26.0											6.5
7.0												7.0
7.5												7.5
8.0												8.0

DEPTH (m)		DEPTH (ft)	Sample	Classification	Lithology	DESCRIPTION	DCPT (N) Blows per foot	DCPT GRAPH	Notes	DEPTH (m)
PROJECT NAME: NEWTON PARK TENNIS COURT LIGHTING						SOIL LOG: TH-05				
CLIENT: DMD & ASSOCIATES ELECTRICAL CONSULTANTS LTD.										
PROJECT #: 6770-TEG						SURFACE ELEVATION (m): Approx 88.5 m				
DRILLING CONTRACTOR: SOUTHLAND DRILLING CO LTD.						INVESTIGATION DATE: 2023-09-26				
DRILLING METHOD: SOLID STEM AUGER						END OF TEST HOLE (m): 6.1				
DRILLING EQUIPMENT: TRUCK MOUNTED DRILL RIG						DEPTH TO WATER: -				
SAMPLING METHOD: GRAB						LOGGED BY: LM				
HAMMER WEIGHT: 140 lbs			DROP: 30 inches			PROJECT ENGINEER: JTI				
Surface Elevation: Existing Grade										
0.0	0.0					Silty SAND, intermixed organic material, rootlets, dark brown/black, damp, loose (FILL)	9			0.0
0.5	2.0					Silty SAND and GRAVEL, light grey, rust staining, compact	23			0.5
1.0	4.0					Silty SAND to sandy SILT, some to trace rounded gravel, light grey to light brown, some rust staining, firm/compact	12			1.0
1.5	6.0					SILT, light grey to light brown, some rust staining, stiff	13			1.5
2.0	8.0						14			2.0
2.5	10.0					Silty SAND to sandy SILT, some coarse rounded gravel, light grey, very dense (TILL)	11			2.5
3.0	12.0						15			3.0
3.5	14.0						15			3.5
4.0	16.0					Silty SAND, some rounded gravel, light brown, very dense, damp	16			4.0
4.5	18.0						130		Difficult to drill	4.5
5.0	20.0						>50 @ 3 inches			5.0
5.5	22.0					END OF TESTHOLE				5.5
6.0	24.0									6.0
6.5	26.0									6.5
7.0										7.0
7.5										7.5
8.0										8.0



124-2433 Dollar Hill Highway
North Vancouver, BC V7H 0A2
604-770-0355
info@terranegeogroup.com

RESPONSIVE | PROFESSIONAL | PRACTICAL

Page 5