



**PURCHASING SECTION**  
13450 – 104 Avenue, Surrey, BC V3T 1V8  
Tel: 604-590-7274  
E-mail: [purchasing@surrey.ca](mailto:purchasing@surrey.ca)

**ADDENDUM No. 2**

---

**REQUEST FOR QUOTATIONS No.:** 1220-040-2017-091

**TITLE:** INDIGENOUS HALL DESIGN & CONSTRUCTION  
SURREY MUSEUM

**ADDENDUM ISSUE DATE:** JULY 18, 2017

**REVISED DATE:** PREFER TO RECEIVE QUOTATIONS ON OR  
BEFORE JULY 27, 2017.

---

**INFORMATION FOR CONTRACTOR**

Contractors are advised that Addendum No. 2 to RFQ 1220-040-2017-091 is hereby issued by the City. This addendum shall form part of the Contract Documents and is to be read, interpreted and coordinated with all other parts. The following information is provided to answer questions raised by Contractors for the above named project, to the extent referenced and shall become a part thereof. No consideration will be allowed for extras due to the Contractor or any sub-contractor not being familiar with this addendum. This Addendum No. 2 contains two (2) pages in total.

**Updated Proposed Delivery Schedule**

The goal is to have an Indigenous Hall that is facilitated and sanctioned by Surrey's Indigenous communities. It is to be a safe and respectful place for Indigenous communities that also connects Surrey's residents and visitors to local Indigenous tradition and knowledge. This will be a meeting place, a place of celebration, a place of demonstration and a place of learning.

The goal of the project is divided into stages:

- Stage 1: With Museum staff leading, engage with Indigenous partners to define programming and concept documents together with early cost estimates
- Stage 2: Complete and document the detailed design and confirm timelines
- Stage 3: Construct the displays and Hall

Stage 4: Test the Hall and have a private opening; and

Stage 5: Provide advice on hiring a local Indigenous artist and guidance to create artwork in the Hall that will be erected in the Museum of Surrey's new atrium.

Proposed Delivery Schedule

Task Description	Date
Close RFQ	July 27, 2017
Interviews/Presentations by selected proponents	August/September, 2017
Contract Award	September 11, 2017
Stage 1 start	September 25, 2017
Stage 2 start	February, 2018
Stage 3 start	May, 2018
Stage 4 start	August, 2018
Stage 5 start	March-July, 2018
Stage 5 complete	November, 2018

- END OF ADDENDUM -