
CORPORATE REPORT  

NO: R050 COUNCIL DATE: April 1, 2019 

REGULAR COUNCIL 

TO: Mayor & Council DATE: March 27, 2019 

FROM: General Manager, Engineering FILE: 1717-021/11 

SUBJECT: Award of Contract No. 1717-021-11 
King George Boulevard Arterial Paving and Intersection Improvements 

RECOMMENDATIONS 

The Engineering Department recommends that Council: 

1. Award Contract No. 1717-021-11 to Eurovia British Columbia Inc. in the amount of
$3,819,725.90 (including GST) for the King George Boulevard arterial paving and
intersection improvements from 64 Avenue to Hall Road;

2. Set the expenditure authorization limit for Contract No. 1717-021-11 at $4,200,000.00,
(including GST and contingency); and

3. Authorize the General Manager, Engineering to execute Contract No. 1717-021-11.

SCOPE OF WORK 

The construction package related to this Contract consists of the installation of bus queue jumper 
lanes at two intersections along King George Boulevard at 64 Avenue and 68 Avenue.  Bus queue 
jumpers will help reduce transit travel time by providing lane improvements that allow buses to 
bypass traffic queues waiting at intersections and will help improve transit service and reliability 
during busy times.  These intersection improvements will add to the bus queue jumpers that exist 
along King George Boulevard at 76 Avenue, 88 Avenue, and 96 Avenue.  The existing bus queue 
jumper along King George Boulevard at 96 Avenue is illustrated on the map attached to this 
report as Appendix “I”. 

This Contract also includes construction of a mid-block pedestrian crossing and the repaving of 
King George Boulevard from 64 Avenue to Hall Road.  The locations of this work are listed in the 
following table, which are also illustrated on the map attached to this report as Appendix “II”: 

Map 
Reference 
Number 

Project # Project Description Location 

1 R-15985 Arterial paving and 
intersection improvements 

King George Boulevard: 
64 Avenue to Hall Road 

2 R-15987 Overhead flashing crosswalk King George Boulevard at 
6600 Block 
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Map 
Reference 
Number 

Project # Project Description Location 

3 R-15985 Bus queue jumper lane King George Boulevard at 
68 Avenue 

4 R-15985 Bus queue jumper lane King George Boulevard at 
64 Avenue 

 
The Contract does not include an option for contractors to work 24-hours a day, 7-days a week, as 
there were no financial savings or time savings expected.  However, the Contract permits 
construction between 7:00 a.m. and 10:00 p.m., and it allows for construction at night-time where 
necessary in order to provide the best balance between traffic disruptions and disruptions to 
residents and businesses, while completing the works within the shortest duration possible.  
 
The Contract work is expected to start in April 2019 and be completed by September 2019.  During 
construction, northbound and southbound movements will be maintained for vehicles and 
pedestrians on King George Boulevard.  Work that requires lane closures will be conducted at 
night to avoid excessive congestion.  There are no prolonged impacts to any residences or 
businesses resulting from the Contract work. 
 
TENDER RESULTS 
 
Tenders for the subject Contract were opened on March 8, 2019 with the following results: 

 
  Tendered Amount Corrected 
 Contractor with GST Amount 
 
 1. Eurovia British Columbia Inc. $3,819,725.90 No Change 
 2. Lafarge Canada Inc. $3,957,942.45 No Change 
 3. All Roads Construction Ltd. $4,277,171.50 $4,360,426.00 
 4. Mainland Construction Materials ULC $4,454,658.62 $4,454,656.29 
  dba Winvan Paving 
 5. Jack Cewe Construction Ltd. $4,957,585.50 No Change 
 
The Engineer’s (ISL Engineering and Land Services Ltd.) pre-tender estimate was $3,150,000, 
including GST. 
 
EVALUATION 
 
The City’s consultant reviewed the tender submissions for accuracy and completeness.  There 
were two minor arithmetic errors that had no bearing on the outcome of the tender process.  All 
submissions included the required 10% bid bond, were signed on the Tender Form, and were 
initialed on the Summary Sheet of the Schedule of Quantities and Prices. 
 
The low bidder, Eurovia British Columbia Inc., has provided a Consent of Surety for a 
Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 
80 working days, as stipulated in the Contract.  Eurovia British Columbia Inc.’s past performance 
on similar work has been satisfactory.  They have no outstanding legal claims against the City.  It 
is recommended that Eurovia British Columbia Inc. be awarded Contract No. 1717-021-11. 
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FUNDING 
 
Funding for this Contract is available in the approved 2019 Transportation Budget, of which 
$3,700,000.00 in funding from South Coast British Columbia Transportation Authority 
(TransLink) has been allocated towards the construction of the King George Boulevard bus queue 
jumpers.   
 
SUSTAINABILITY CONSIDERATIONS 
 
The work of this Contract supports the objectives of the City’s Sustainability Charter 2.0.  In 
particular, the project supports the following City Sustainability Charter 2.0 theme of 
Infrastructure.  Specifically, this Contract supports the following Desired Outcome (“DO”) and 
Strategic Direction (“SD”): 
 

• All Infrastructure DO1: City facilities and infrastructure systems are well managed, 
adaptable and long lasting, and are effectively integrated into regional systems; and 

• All Infrastructure SD1: Proactively manage community assets to maintain them over the 
long-term in a state of good repair. 

 
 
 
Fraser Smith, P.Eng., MBA 
General Manager, Engineering 

VJ/NC/cc 
 
Appendix “I” – Map of Existing Bus Queue Jumper along King George Boulevard at 96 Avenue 
Appendix “II” – Map of Locations – Contract No. 1717-021-11 
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King George Boulevard
 and 96 Avenue

Source:
G:\MAPPING\GIS\Maps\CorporateReps\D&C\PS_dnc96ave-kgb_busQueueJumper.mxd

The data provided is compiled from various sources and IS NOT warranted as to its accuracy or sufficiency by the City of Surrey.
This information is provided for information and convenience purposes only.
Lot sizes, Legal descriptions and encumbrances must be confirmed at the Land Title Office.
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Contract No. 1717-021-11
King George Boulevard Arterial 

Paving and Intersection Improvements
Source:

G:\MAPPING\GIS\Maps\CorporateReps\D&C\PS_dnc1717-021-21.mxd

The data provided is compiled from various sources and IS NOT warranted as to its accuracy or sufficiency by the City of Surrey.
This information is provided for information and convenience purposes only.
Lot sizes, Legal descriptions and encumbrances must be confirmed at the Land Title Office.
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