



# **Corporate** NO: R102

# **Report** COUNCIL DATE: May 1, 2000

## **REGULAR COUNCIL**

**TO: Mayor & Council**    **DATE: April 27, 2000**

**FROM: General Manager, Engineering**    **FILE: 4899-003**

**XC: 4899-003/21**

**SUBJECT: Contract Award M.S. 4899-003(B); Double M Excavating Ltd.**

## **RECOMMENDATION**

That Contract M.S. 4899-003(B) be awarded to the low bidder, Double M Excavating Ltd., in the amount of \$685,404.55 including GST.

## **SCOPE OF WORK**

Package D03/99 consists of flood protection and environmental enhancement works in Upper Serpentine River dyke tie-in area, extending along Serpentine River alignment from 90 Avenue to Fraser River Highway. These works, as the continuation of the 1999 dyke construction, are Stage II of III of the overall program. Resulting from the work, the frequency and duration of flooding experienced by the areas adjoining this project will be minimized.

Construction is expected to start by May 15 and be completed by October 15, 2000.

## **TENDER RESULTS**

Eighteen contractors were invited to bid on this project. They were from the pre-qualified list approved by Council on March 27, 2000. Five contractors obtained tender documents from the City and two tenders were received on April 19, 2000, with the results as follows:

*Tendered Amount    Corrected*

*Contractor    with GST    Amount*

1. Double M Excavating Ltd. \$688,507.55 \$685,404.55
2. GCL Contracting & Engineering Inc. 729,873.75 \$729,766.75

The Engineer's pre-tender estimate was \$750,000.

## EVALUATION

All tenders were checked for legal or mathematical errors. There were two minor mathematical errors; however, they did not alter the overall standings as indicated in the tender results of this report. Double M Excavating Ltd. is the low bidder and their past performance with the City on drainage work has been good.

## FUNDING

Funding is available as detailed in the attached Appendix.

Required \$1,454,400

Available \$1,454,400

Jorgen Johansen, P. Eng.

General Manager, Engineering

TH:brb

Attachment

c.c. - Manager, Utilities - Engineering Department

- General Manager, Finance, Technology & HR Dept.

g:\2000\utilities\design\04041119.th

BRB 04/27/00 13:08 PM