



Corporate NO: R164

Report COUNCIL DATE: July 17, 2000

REGULAR COUNCIL

TO: Mayor & Council **DATE: July 10, 2000**

FROM: General Manager, Engineering **FILE: 1700-006-11**

SUBJECT: Contract Award M.S. 1700-006, B & B Contracting Ltd.

RECOMMENDATION

That Contract M.S. 1700-006 be awarded to the low bidder, B & B Contracting Ltd., in the amount of \$823,800, including GST.

SCOPE OF WORK

This contract covers Phase 1 upgrading of 32 Avenue from 152 Street to 160 Street. The work includes the ultimate road widening to four lanes from 152 Street to 154 Street, and culvert extensions, retaining walls, and creek enhancement work for the creek crossings at the 15800 and 15900 block. Phase 2 involving road upgrading from 154 to 160 Streets is planned for construction next year after B.C. Hydro have completed ducting along the southern lane of 32 Avenue.

Construction is expected to start in August and be completed by October 2000.

TENDER RESULTS

Tenders for Contract M.S. 1700-006 were received on July 6, 2000, with the results as follows:

	<i>Tendered Amount</i>	<i>Corrected</i>	
<i>Contractor</i>	<i>with GST</i>	<i>Amount</i>	
1. B & B Contracting Ltd.	\$ 823,800.00		
2. Tyam Construction Ltd.	852,999.72	\$872,473.72	
3. Aggressive Roadbuilders Ltd.	909,489.30		

4. TAG Construction Ltd. 966,675.45
5. Gemco Construction Ltd. 1,013,819.65

The Engineer's pre-tender estimate was \$875,000, including GST.

EVALUATION

All tenders were checked for legal or mathematical errors. One tender, the second lowest tender - Tyam Construction, made mathematical errors which did not alter his standings; the corrected tender amount is shown above. The low bidder for Contract M.S. 1700-006 is B & B Contracting Ltd.; their past performance with the City has been satisfactory.

FUNDING

Funding details are as follows:

Total funding required \$1,419,000

Available funding \$1,471,000

Saving \$52,000

Jorgen Johansen, P. Eng.

General Manager, Engineering

RL/brb

Attachment

c.c. - General Manager, Finance, Technology & HR Dept.

g:\2000\utilitys\design\07100848.rl

brb 07/17/00 08:59 AM