



Corporate NO: R040

Report COUNCIL DATE: March 12, 2001

REGULAR COUNCIL

TO: Mayor & Council **DATE: March 2, 2001**

FROM: General Manager, Engineering **FILE: 1200-003/11**

SUBJECT: Contract Award - Contract M.S. W03/01 Grid Water Main Package

RECOMMENDATION

That Contract M.S. W03/01 be awarded to Lups Contractors Ltd. in the amount of \$2,122,088.20.

SCOPE OF WORK

This Contract comprises of water mains and pressure-reducing valves to replace existing older mains and provide additional capacity for new growth. The works are located as shown below:

<u>Project No.</u>	<u>Location</u>
1299-5000-00	2 PRV's and 400 Grid 92/KGH
1200-2030-01	PRV 80/KGH
1200-5030-04	PRV and 200 Dist. 64/192
1200-5030-06	PRV 83/KGH
1200-5110-00	KGH: 80 to 84
1200-6030-00	20 Ave.: KGH to 160
1200-6040-00	154 St.: 16 to 18
1200-6050-00	Langley Bypass 192 to 19335 and 192 St. Enterprise to Hwy. 10
1200-6070-00	177B St.: 59 to 59A
1200-6080-00	175 St.: 58 to 59
1200-6100-00	73 Ave.: 130 to 130A

1200-6110-00 78 Ave.: 127 to 127A

1200-6120-00 Cranley: 20 to 23

Construction is expected to start March 19 and be completed by July 12, weather permitting.

TENDER RESULTS

*Contractor Tendered Amount Corrected Amount
with GST*

1.	Lups Contractors Ltd.	\$2,121,703.00	\$2,122,088.20
2.	TAG Construction Ltd.	2,150,951.45	
3.	MCI Construction Ltd.	2,208,530.84	2,208,530.95
4.	B&B Contracting Ltd.	2,236,014.31	2,239,138.71
5.	Ponte Bros. Contracting Ltd.	2,513,685.73	2,517,949.68
6.	J. Cote & Son Excavating Ltd.	2,673,582.25	
7.	Tritech Industries Ltd.	3,038,227.55	
8.	Sandpiper Contracting Ltd.	3,180,165.19	3,190,597.69

The engineer's pre-tender estimate was \$2,260,000.

EVALUATION

All tenders were checked for legal and mathematical errors. Extension errors were found in some of the tenders that did not affect the outcome of the ranking. The table above indicates the corrected figures.

The low bidder, Lups Contractors Ltd., have completed similar work for Burnaby and completed a package of Local Improvement agricultural area water mains for us satisfactorily.

FUNDING

Total Funding Required \$2,439,000

Initial Budget Allocation 2,708,000

Jorgen Johansen, P. Eng.
General Manager, Engineering

RS:sew

c.c. - Paul Sangalang, Finance, Technology & HR Dept.
- Sewer & Water Planning Manager, Engineering Dept.

