



Corporate

 NO: R080

Report

 COUNCIL DATE: April 23, 2001

REGULAR COUNCIL			
TO:	Mayor & Council	DATE:	April 18, 2001
FROM:	General Manager, Engineering	FILE:	4899-011
SUBJECT:	Contract Award M.S. 4899-011-21, Gemco Contracting Ltd.		

RECOMMENDATION

That Contract M.S. 4899-011-21 be awarded to the low bidder, Gemco Contracting Ltd., in the amount of \$942,765.77 including GST.

SCOPE OF WORK

Package D11/99(B) consists of installing a trunk storm sewer along 78 Avenue and 168 Street to divert flow from upland development to minimize the erosion along East Fleetwood Creek. In conjunction with the work, there will be water main upsizing replacing existing systems along 78 Avenue and 168 Street to 200mm diameter ductile iron.

This work is expected to start by May 14 and be completed by September 13, 2001.

TENDER RESULTS

Tenders for the above contract were received on April 11, 2001, with the results as follows:

*Tendered Amount Corrected
Contractor with GST Amount*

1. Gemco Construction Ltd. \$ 942,765.77 No Change
2. TAG Construction Ltd. \$1,052,494.80 No Change
3. Progressive Contracting (Surrey) Ltd. \$1,061,484.28 \$1,061,444.28
4. B & B Contracting Ltd. \$1,066,600.00 \$1,066,599.96

5.	MCI Construction Ltd.	\$1,082,580.13	\$1,082,950.81
6.	J. Cote & Son Excavating Ltd.	\$1,157,000.00	No Change
7.	JJM Construction Ltd.	\$1,194,803.00	\$1,194,802.66
8.	Targa Contracting Ltd.	\$1,227,266.46	No Change

EVALUATION

All tenders were checked for legal or mathematical errors. There were minor mathematical errors; however, they did not alter the overall standings as indicated in the tender results of this report. Gemco Contracting Ltd. is the low bidder and their past performance with the City on similar work has been good.

FUNDING

Funding is available as detailed below.

Required \$1,112,000
Available 1,203,400

Return to Drainage Budget \$ 91,400

Jorgen Johansen, P. Eng.
General Manager, Engineering

TH/brb

c.c. - Acting General Manager, Finance, Technology & HR

- Harry Long, Engineering Department

g:\2001\utilities\drainage\04181226th.doc

BRB 4/20/01 3:59