



Corporate NO: R245

Report COUNCIL DATE: December 3, 2001

REGULAR COUNCIL

TO: Mayor & Council **DATE: November 29, 2001**

FROM: General Manager, Engineering **FILE: 1298-510/21**

SUBJECT: Contract Award M.S. 1298-510C2, Maple Reinders Inc.

RECOMMENDATION

That Contract M.S. 1298-510C2 be awarded to the low bidder, Maple Reinders Inc., in the amount of \$3,062,126.76 including GST.

SCOPE OF WORK

The scope of work includes the installation of a new water booster pump station and related works with an interim capacity of 72 ML/day for water supply improvements in the Fleetwood area. The new facility is to be located within the existing Meagan Anne MacDougall Park at Fleetwood Way and 90 Avenue.

Construction is expected to start on December 17, 2001, and be completed by June 2002.

TENDER RESULTS

Tenders for Contract M.S. 1298-510C2 were received on November 27, 2001, with the results as follows:

Tendered Amount Corrected

Contractor with GST Amount

1. Maple Reinders Inc. \$3,062,126.00
2. TriTech Industries Ltd. \$3,095,714.76
3. Civil Construction Co. Ltd. \$3,144,302.00

4. GCL Contracting & Engineering Ltd. \$3,336,625.25 \$3,336,625.26
5. Kingston Construction Ltd. \$3,230,068.24 \$3,371,629.24

The Engineer's pre-tender estimate, including the assignment of the related pump supply contract, was \$3,142,100, including GST.

EVALUATION

All tenders were checked for legal or mathematical errors. Mathematical errors were discovered in the Kingston and GCL bids and were corrected accordingly. The corrected bid values did not affect the standings of the three lowest bids received.

Due to an administrative error, a bid amendment received before the close of tenders from Maple Reinders Inc. was not read out at the tender opening. However, upon review, the City can be said to be acting fairly to all bidders by accepting the Maple Reinders Inc. final bid price. The low bidder for Contract M.S. 1298-510C2 is Maple Reinders Inc. Their past performance with other civil construction has been satisfactory.

FUNDING

Total funding required \$3,429,000
Available funding \$3,500,000
Surplus \$71,000

Jorgen Johansen, P. Eng.
General Manager, Engineering

REW/pac

c.c. - General Manager, Finance, Technology & HR Dept.

g:\wp-docs\2001\utilities\sewer\11291200rw.doc

KJJ 12/3/01 2:54 PM