



# Corporate *NO: R038*

# Report *COUNCIL DATE: March 4, 2002*

**REGULAR COUNCIL**

<b>TO:</b>	<b>Mayor &amp; Council</b>	<b>DATE:</b>	<b>February 18, 2002</b>
<b>FROM:</b>	<b>General Manager, Engineering</b>	<b>FILE:</b>	<b>4701-001/11</b>
<b>SUBJECT:</b>	<b>Contract Award M.S. S01/01, Sanitary Sewer Package S01/01</b>		

**RECOMMENDATION**

That Contract M.S. S01/01 be awarded to the low bidder, Pedre Contractors Ltd., in the amount of \$766,501.17 including GST.

**SCOPE OF WORK**

Contract M.S. S01/01 includes Capacity Relief Sanitary Sewer projects and related work, and a project for a property owner at 12179 – 86 Avenue, at the following locations:

***Project ID    Project No.    Location***

6079	47013110-00	121 Street: 92-94A Avenues
6097	47013120-00	62A Avenue: Sorrel Place – 174B Street
6106	47013140-00	98 Avenue: 116-11730
6542	47003030-00	24 Avenue at King George Highway
7188	47003040-00	105A Avenue: 156 Street
7434	47013210-00	141 Street: 114 north of 114A Avenue
7768	47013230-00	151 Street: 89-88 Avenue
8227	47014010-00	12179 – 86 Avenue
8492	47026120-00	Grosvenor Rd: Currie Drive to 75m East

Construction is expected to start March, 2002 and be completed by June, 2002, weather permitting.

## TENDER RESULTS

	<i>Tender Amount</i>	<i>Corrected Tender</i>
<i>Contractor with GST</i>	<i>Amount</i>	
1. Chet Construction Ltd.	\$1,182,305.81	\$1,186,812.97
2. Progressive Contracting Ltd.	1,175,017.00	1,175,017.29
3. J. Cote & Son Excavating Ltd.	1,038,970.00	
4. Ponte Bros. Contracting Ltd.	999,438.85	
5. Sandpiper Contracting Ltd.	991,064.50	
6. TAG Construction Ltd.	917,437.80	
7. B & B Contracting Ltd.	877,400.00	
8. B. Cusano Contracting Ltd.	862,019.82	
9. Pedre Contractors Ltd.	763,297.75	766,501.17

The Engineer's pre-tender estimate was \$765,000.00, including GST.

## EVALUATION

All tenders were checked for legal and mathematical errors. Extension errors were found in some of the tenders. The corrected tender prices are as indicated.

The low bidder, Pedre Contractors Ltd., has completed a water works contract for us in the past. There were some difficulties; however, they completed the contract successfully. We believe they can complete this contract.

## FUNDING

Funding details are indicated in the Funding Statement.

Total funding required \$ 942,000.00

Available funding 1,055,700.00

Savings 113,700.00

The savings can be returned to the unallocated portion of the sanitary sewer budget.

Paul Ham, P. Eng.

General Manager, Engineering

RS:brb

- c.c. - General Manager, Finance, Technology & HR Dept.
- Sewer & Water Planning Manager, Engineering Dept.

g:\2002\utilities\sewer\02181447rs.doc

BRB 3/6/02 9:07