



Corporate NO: R057

Report COUNCIL DATE: April 8, 2002

REGULAR COUNCIL

TO: Mayor & Council **DATE: April 3, 2002**

FROM: General Manager, Engineering **FILE: 1702-003/11**

SUBJECT: Contract Award M.S. 1702-003-01, Imperial Paving Ltd.

RECOMMENDATION

That Contract M.S. 1702-003-01 be awarded to the low bidder, Imperial Paving Ltd., in the amount of \$2,490,666.82, including GST.

SCOPE OF WORK

Contract M.S. 1702-003-01 includes the following projects.

ID #	Location	Description
7070	88 Avenue: KG Hwy. - 146 Street	Arterial Paving
7939	16 Avenue: 132 Street - 136 Street	Arterial Paving
7940	148 Street: 94 Avenue - 104 Avenue	Arterial Paving
7988	64 Avenue: Fraser Hwy. - 196 Street	Arterial Paving
8288	168 Street: 32 Avenue - 40 Avenue	Arterial Paving
8507	152 Street: 64 Avenue - 72 Avenue	Arterial Paving
8546	152 Street at Serpentine Bridge	Arterial Paving
8547	152 Street: South of 88 Avenue (NB)	Arterial Paving
8548	16 Avenue: 152 Street - 160 Street	Arterial Paving
8552	152 Street at 72 Avenue	Profile Improvement
8562	96 Avenue / 148 Street Signal Rebuild	Traffic Signal Rebuild

These projects have been selected based on condition assessment and Surrey's Pavement Management System which determines optimal rehabilitation strategies/locations which result in maximum benefit and economy.

TENDER RESULTS

Tenders for road construction Contract M.S. 1702-003-01 were received on April 3, 2002, with the results as follows:

Contractor Tender Amount With GST

1. Imperial Paving Ltd. \$2,490,666.82
2. Jack Cewe Ltd. \$2,584,483.35
3. Winvan Paving Ltd. \$2,585,499.85
4. Columbia Bitulithic Ltd. \$2,621,412.26

The Engineer's pre-tender estimate for this contract was \$2,644,000.00, including GST.

EVALUATION

All tenders were checked for legal or mathematical errors. No errors were found. The low bidder for Contract M.S. 1702-003-01 is Imperial Paving Ltd.; their past performance on similar work with the City has been satisfactory.

FUNDING

Funding requirements are as follows:

Total funding required	\$2,760,000
Total funding available	<u>2,826,000</u>
Remainder	\$ 66,000

The \$66,000 remainder will be returned to Unallocated.

Paul Ham, P. Eng.

General Manager, Engineering

PZ:brb

c.c. - General Manager, Finance, Technology & HR Dept.

g:\2002\transportation\roads\04031424pz.doc

BRB 4/8/02 3:31 PM