



Corporate

NO: R104

Report

COUNCIL DATE: May 28, 2002

REGULAR COUNCIL			
TO:	Mayor & Council	DATE:	May 21, 2002
FROM:	General Manager, Engineering	FILE:	1202-005/11
SUBJECT:	Contract Award M.S. W05/02, Whalley Water Works Improvements		

RECOMMENDATION

That Contract M.S. W05/02 be awarded to the low bidder, B. Cusano Contracting Inc., in the amount of \$1,315,489.54 including GST.

SCOPE OF WORK

Contract M.S. W05/02 includes water works and related work at the following locations:

1201-3020-00 113 Avenue: 135 to 140 Streets 450mm diameter main

1201-3080-00 KG Hwy: Haddon to Bolivar 450mm diameter main

1201-3030-00 Bolivar Rd: KG Hwy. to 112 Avenue 450mm diameter main

1201-3040-00 Whalley Boosted Zone Modifications PRV stations and modifications to create new zone breaks to optimize the pressure zones in the North Whalley area (16 site locations)

Construction is expected to start June 10, 2002, and be completed by September 4, 2002, weather permitting.

TENDER RESULTS

Tendered Amount Corrected

Contractor with GST Amount

1. B. Cusano Contracting Inc. \$1,315,489.54 No Change
2. J. Cote & Son Excavating Ltd. 1,319,570.00 No Change

3. TAG Construction Ltd. 1,421,425.45 \$1,420,970.70
4. Hyland Excavating Ltd. 1,682,200.50 No Change

The Engineer's pre-tender estimate was \$1,338,000 including GST.

EVALUATION

All tenders were checked for completeness and mathematical errors. Extension errors were found in TAG Construction's tender. The corrected tender price is as indicated.

The low bidder has successfully completed sanitary sewer contracts for us in the past. They have successfully completed large water works contracts for GVRD and other cities in the past. We believe they can complete this contract.

FUNDING

Funding details are as follows.

Total funding required \$1,695,000
Available funding 1,843,000
Return to Water Budget \$ 148,000

Paul Ham, P. Eng.
General Manager, Engineering

RS:brb:har

c.c. - General Manager, Finance, Technology & HR Dept.

g:\wp-docs\2002\utilities\sewer\05211117rs.doc

BRB 5/29/02 11:33