



PROCUREMENT SERVICES

CITY OF SURREY, SURREY CITY HALL
13450 – 104 Avenue, Surrey, B.C., V3T 1V8
Tel: 604-590-7274
E-mail: purchasing@surrey.ca

ADDENDUM No. 1

REQUEST FOR QUOTATION No.:	1220-040-2024-007
TITLE:	MOVEABLE WALL REPLACEMENT, GUILDFORD REC CENTRE
ADDENDUM ISSUE DATE:	FEBRUARY 16, 2024
DATE:	PREFER TO RECEIVE SUBMISSION ON OR BEFORE FEBRUARY 27, 2024

INFORMATION FOR CONTRACTORS

Contractors are advised that Addendum No. 1 to 1220-040-2024-007 is hereby issued by the City. This addendum shall form part of the contract documents and is to be read, interpreted and coordinated with all other parts. The following information is provided to answer questions raised by Contractors for the above-named project, to the extent referenced and shall become a part thereof. No consideration will be allowed for extras due to the Contractors or any sub-contractor not being familiar with this addendum. This Addendum No. 1 contains two (2) pages.

QUESTIONS AND ANSWERS:

- Q1.** Is the door in the moveable wall desired for the replacement?
- A1.** **No.**
- Q2.** Where is access to the gym?
- A2.** **There are multiple entrances, the skate park near the 105 Ave doors can be blocked off to provide equipment access. We can accommodate which entrance you believe is viable, we will just need notice to coordinate with the Rec Centre.**

Q3. Is there a desired completion date?

A3. It would be preferred to have all of the work occur during the schedule closure from June 1st to June 18th.

Q4. Could you please provide a copy of the sign in sheet?

A4. Please see attached.

All Addenda will become part of the Contract Documents.

- END OF ADDENDUM -

INFORMATION MEETING ATTENDANCE SHEET

Project Title: Guildford Movable Wall Replacement




RFQ No.: 1220-040-2024-007

Information Meeting / Site Tour Date: Wednesday February 14th

Time: 1:00 pm

Information Meeting / Site Tour Address:
 Guildford Recreation Centre
 15105 104th Ave, Surrey BC




Staff in Attendance:


Staff Name	Signature	Staff Name	Signature
1.) Kevin Littlejohn		3) Sunny Arundel	
2.) Vesel T		4)	

Consultant(s) in Attendance:

Consultant's Company Name	Representative Name	Signature
1.) None	1)	
2.) None	3)	

Contractors in Attendance:

#	Company Name	Representative Name	Signature
1)	Howard Wilson Construction Ltd.	Casey Wilson	
2)	Konrador Vancouver	Murat Idetulin	
3)	ALMAR	PETER BOINES GEORGE MURDINKIS	

	Company Name	Representatives name	Signature
4)	TKL CONSTRUCTION MORRIS HILL LTD	JOHN LEAG 604-760-5629 tklconstruction@shaw.ca	
5)			
6)			
7)			
8)			
9)			
10)			
11)			
12)			
13)			