PURCHASING SECTION
13450 – 104 Avenue, Surrey, BC V3T 1V8
Tel: 604-590-7274
E-mail: purchasing@surrey.ca

ADDENDUM No. 1

REQUEST FOR QUOTATION No.:	**1220-040-2018-061**
TITLE:	**2018 STORM SEWER RAPID SCAN INSPECTION PROGRAM**
ADDENDUM ISSUE DATE:	**JUNE 14, 2018**
CLOSING DATE:	**PREFER TO RECEIVE QUOTATIONS ON OR BEFORE JUNE 26, 2018.**

INFORMATION FOR CONTRACTORS

Contractors are advised that Addendum No. 1 to RFQ 1220-040-2018-061 is hereby issued by the City. This addendum shall form part of the Contract Documents and is to be read, interpreted and coordinated with all other parts. The following information is provided to answer questions raised by Contractors for the above named project, to the extent referenced and shall become a part thereof. No consideration will be allowed for extras due to the Contractor or any sub-contractor not being familiar with this addendum. This Addendum No. 1 contains one (1) page in total.

QUESTIONS & ANSWERS

Q1: Is there a list available indicating the total meterage for each individual sewer main size (as the one provided is for the culverts only)?

A1: Yes, it's available upon request.

Q2: The total meterage and number of manholes differs from the Schedule B Supplementary Specifications and Schedules C Form of Quotation (232,289 m vs 184,465.40 m for mainlines, 3,437 vs 2,516 for manholes). Which is the correct value that we have to take into consideration?

A2: The correct meterage is 184465.4 and 2516 manholes.

Q3. Confirmation that no cleaning is required for this RFQ as the Form of Quotation Table 2 – Schedule of Equipment Rate has the rows as N/A?

A3 Correct, part of the purpose of this contract is to determine how much flushing is required.

- END OF ADDENDUM -

All Addenda will become part of the RFQ Documents.