



PROCUREMENT SERVICES SECTION  
City of Surrey, Surrey City Hall  
13450 – 104 Avenue  
Surrey, B.C., V3T 1V8  
Tel: 604-590-7274  
E-mail: [purchasing@surrey.ca](mailto:purchasing@surrey.ca)

---

**ADDENDUM No. 1**

---

REQUEST FOR QUOTATIONS (RFQ) No.: 1220-040-2020-055  
TITLE: Outdoor Pool Drainage Upgrades  
ADDENDUM ISSUE DATE: October 02, 2020  
**REVISED CLOSING DATE: Prefer to receive Quotations on or before October 15, 2020.**

---

**INFORMATION FOR CONTRACTORS**

Contractors are advised that Addendum No. 1 to RFQ No. 1220-040-2020-055 is hereby issued by the City. This addendum shall form part of the contract documents and is to be read, interpreted and coordinated with all other parts. The following information is provided to answer questions raised by Contractors for the above-named project, to the extent referenced and shall become a part thereof. No consideration will be allowed for extras due to the Contractors or any sub-contractor not being familiar with this addendum. This Addendum No. 1 contains three (3) pages in total.

**REVISED CLOSING DATE:**

The City would prefer to receive Quotations on or before **October 15, 2020** (the "Date").

**CLARIFICATION:**

See attached revisions to electrical and mechanical scope to Holly Pool from the Consultant.

**- END OF ADDENDUM -**

---

**All Addenda will become part of the Contract Documents.**

---

TO: City of Surrey – Planning and Development  
6651 148<sup>th</sup> Street,  
Surrey, BC  
V3S 3C7

PAGE: 1 of 1  
DATE: September 28, 2020  
PROJECT NO.: 19-071  
CONTRACT: Mechanical

ATTN: Clayton Welch

DISTRIBUTION:  
Prime Consultant (x)  
Gen. Contractor (x)  
Mech. Contractor (x)  
Elect. Contractor ( )  
Resident Eng. ( )  
File (x)  
Other ( )

PROJECT: City of Surrey Pools – Holly Pool  
10700 148<sup>th</sup> Street  
Surrey, BC

ISSUED BY Lovejit Buttar

TO ALL BIDDERS OF RECORD

**1. GENERAL**

- 1.1 This addendum is issued pre “RFQ” Proposal closing to provide for certain revisions as noted herein.
- 1.2 All such revisions will become part of the Work and the effects shall be included in the Proposal price.
- 1.3 All work shall be performed in accordance with the Contract Documents.

**2. EXISTING SANITARY LINE – HOLLY POOL**

- 2.1 The existing sanitary line from the existing washrooms at Holly Pool is to remain and not be abandoned as indicated on mechanical drawing M-2.

**-END-**

TO: City of Surrey – Planning and Development  
6651 148<sup>th</sup> Street,  
Surrey, BC  
V3S 3C7

PAGE: 1 of 1  
DATE: September 28, 2020  
PROJECT NO.: 19-071  
CONTRACT: Electrical

ATTN: Clayton Welch

DISTRIBUTION:  
Prime Consultant (X)  
Gen. Contractor (X)  
Mech. Contractor (X)  
Elect. Contractor ( )  
Resident Eng. ( )  
File (X)  
Other ( )

PROJECT: City of Surrey Pools – Holly Pool  
10700 148<sup>th</sup> Street  
Surrey, BC

ISSUED BY Lovejit Buttar

TO ALL BIDDERS OF RECORD

**1. GENERAL**

- 1.1 This addendum is issued pre “RFQ” Proposal closing to provide for certain revisions as noted herein.
- 1.2 All such revisions will become part of the Work and the effects shall be included in the Proposal price.
- 1.3 All work shall be performed in accordance with the Contract Documents.

**2. ADDITIONAL POWER AND CONTROL CONNECTIONS – HOLLY POOL**

- 2.1 Change (2) 2” conduits from Control Panel to the Sumps to (3) 2” conduits.
- 2.2 Electrician to provide wiring from control panel “dry contacts for remote alarm” to remote alarm system.

**-END-**